



**OFFICE OF THE NOTIFIED AREA COUNCIL,
DHAMNAGAR
Dist: BHADRAK**

BID IDENTIFICATION NO: 01 / DNRNAC / 2026-2027

**DETAILED TENDER CALL NOTICE
& PRICE BID DOCUMENTS**

FOR

(“ BUILDING, ROAD, DRAIN & BOUNDERY ”)

PERCENTAGE (%) RATE BID CONTRACT

**GOVERNMENT OF ODISHA
HOUSING & URBAN DEVELOPMENT DEPARTMENT**

OFFICE OF THE NOTIFIED AREA COUNCIL, DHAMNAGAR

Pin:-756117 (Odisha) Tel.No-06786-236056 / E.Mail: dhamnagar.nac@gmail.com

No: 1694 /Date: 03.06.2026**REVISED TENDER CALL NOTICE****Bid Identification No: 01 /DNRNAC /2026-2027**

The Executive Officer, Dhamnagar, Dist.- Bhadrak, Pin-756117 invites percentage basis bids only on "ON LINE" in the website www.tendersodisha.gov.in from eligible Contractors registered with the State Government & Contractors of equivalent Grades/Class for execution of civil works, on production of definite proof from the appropriate authority for the construction of works detailed in the table. The Bidders may submit bids for any or all of the following works separately.

WORK LIST

Sl. No.	Name of the work	Estimated Cost (Without GST)	E.M.D @ 1%	Cost of the Tender paper	Class of Contractor	Period of Completion
1	2	3	4	5	6	7
1	Const. of Brahmagadi Kirtan Mandap Ward No.01	750000.00	7500.00	4,000/-	D & C Class	60 days
2	Construction of Paver Surface Road from Gadagadia Ghata to krushna lenka house, Ward No-01,.	800000.00	8000.00	4,000/-	D & C Class	60 days
3	Const. of Paver Surface Road from Bishnu Pradhan res. to Suryamani Behera House Joragadia, Ward No.01	800000.00	8000.00	4,000/-	D & C Class	60 days
4	Const. of Paver Surface Road from Rabi Dehuri Ress to Karuna Kar res, Kankara, Ward No.01	600000.00	6000.00	4,000/-	D & C Class	60 days
5	Const. of C.C. Drain from Ranjan House to Jaa River at Kulia Gadia in Ward No.01	800000.00	8000.00	4,000/-	D & C Class	60 days
6	Construction of Mangala Mandir Community Centre near R, Word No-01	830000.00	8300.00	4,000/-	D & C Class	60 days
7	Const. of Paver Surface Road PWD Road (School) at Rabi Swain Chhak to PWD Road Chhak via Rout Sahi and Ganesh Mandap at Kuliagadia, Ward No.01	500000.00	5000.00	4,000/-	D & C Class	60 days
8	Const. of Sapta Mandap at Gumugarh, Ward No.02	760000.00	7600.00	4,000/-	D & C Class	60 days
9	Const. of Paver Surface Road from Bhagi Behera Residence to PWD Road, Ward No.02	1000000.00	10000.00	6,000/-	D & C Class	60 days

8/2/26

10	Const. of Paver Surface Road from Talapada R & B Road to Naresh Mohanty House and Adhar Mohanty House to Anil Mohanty House Ward No.02	1000000.00	10000.00	6,000/-	D & C Class	60 days
11	Const. of Paver Surface Road from Gumugada Kuapada Chhaka to Agriculture Land via Mr. Ghadei Agriculture Farm, Ward No.02, Dhamnagar NAC	841000.00	8410.00	4,000/-	D & C Class	60 days
12	Const. of Paver Surface Road from R&B Road to Manash Parida Res, Ward No.03	950000.00	9500.00	4,000/-	D & C Class	60 days
13	Const. of Drain from Kulia Gadia AWC to Jaki Nala, Ward No.03	950000.00	9500.00	4,000/-	D & C Class	60 days
14	Const. of Paver Surface Road from R&B Road towards Binod Swain House, Ward No.03	1824500.00	18245.00	6,000/-	D & C Class	60 days
15	Const. of Paver Surface Road from Ekalabya House to Madhab House at Jayanagra, Katanapai, Ward No.03, Dhamnagar NAC	1985000.00	19850.00	6,000/-	D & C Class	60 days
16	Const. of Paver Surface Road and Drain from Najar Sahi Masjid Chhak(Kabi House) to Sabir Minya House (Bhagia Chhak), Ward No.04	750000.00	7500.00	4,000/-	D & C Class	60 days
17	Const. of development of Dandasunamukhi permises , Ward No.04	400000.00	4000.00	4,000/-	D & C Class	60 days
18	Const. of CC Drain fro rep House to moin House upto Barik Sahi, Ward No.04	700000.00	7000.00	4,000/-	D & C Class	60 days
19	Const. of Boundery Wall and toilet at madrasha Theria, Ward No.04	813000.00	8130.00	4,000/-	D & C Class	60 days
20	Const. of Paver Surface Road fromn Thakurani Chhak to Ratnakar Mohapatra Res at Brahman Sahi in Ward No.05	813000.00	8130.00	4,000/-	D & C Class	60 days
21	Const. of Gadagadia temple Ruseisala, in Ward No.05	958000.00	9580.00	4,000/-	D & C Class	60 days
22	Const. of Banadurga Community centre in Ward No.05	1000000.00	10000.00	6,000/-	D & C Class	60 days
23	Const. of Paver Surface Road from Pratap Rout House towards Naru Mohanty House Chilapadi in Ward No.05	426000.00	4260.00	2,000/-	D & C Class	60 days
24	Const. of Paver Surface Road with Drain Masjid Chhak to Golam House in Ward No.06	494500.00	4945.00	2,000/-	D & C Class	60 days

Shrik

25	Const. of Paver Surface Road from Madan House to Sada Shib House in Ward No.06	756000.00	7560.00	4,000/-	D & C Class	60 days
26	Const. of Paver Surface Road from Badal House to Sadashiba House in Ward No.06	1000000.00	10000.00	6,000/-	D & C Class	60 days
27	Const. of Drain Kabarstan Chhak to Chunupada, Ward No.06	830000.00	8300.00	4,000/-	D & C Class	60 days
28	Const. of Boundery Wall near Rakshya Kali Temple, Ward No.07	1868000.00	18680.00	6,000/-	D & C Class	60 days
29	Const. of Community centre near Talapada School, Ward No.07	1018340.00	10183.00	6,000/-	D & C Class	60 days
30	Const. of Drain and Paver Surface Road from Mohan Behera House towards Jaa river at Talapada, Ward No.07	500000.00	5000.00	4,000/-	D & C Class	60 days
31	Const. of CC Drain from Sailendra House to Kalishi Chhak, Ward No.08	1325000.00	13250.00	6,000/-	D & C Class	60 days
32	Const. of Paver Surface Road with Drain Sabir House to Kadar Sir House, Ward No.08	1013484.00	10135.00	6,000/-	D & C Class	60 days
33	Const. of Development work of Maa Mantra Basini Temple in Ward No.09	621000.00	6210.00	4,000/-	D & C Class	60 days
34	Const. of Drain from PWD Road to Kuda Chhak, Ward No.09	950000.00	9500.00	4,000/-	D & C Class	60 days
35	Const. of CC Drain Kalim House to Mango House, Ward No.09	1824500.00	18245.00	6,000/-	D & C Class	60 days
36	Const. of CC Road from Barua Jena House to Hindu Pry. School, Ward No.10	1985000.00	19850.00	6,000/-	D & C Class	60 days
37	Const. of Gukhadig Smanan Pada Boundery Wall, Ward No.10	1104000.00	11040.00	6,000/	D & C Class	60 days
38	R/R of Gukhadig Saba Pada Gruha in Ward No.10	991000.00	9910.00	4,000/	D & C Class	60 days
39	Const. of Drain Sapta Danda to Kantinala Pola in Ward No.11	334000.00	3340.00	2,000/	D & C Class	60 days
40	Const. of Drain & Paver Surface Road from Suresh Jena House to Sapta Danda, Ward No.11	710500.00	7105.00	4,000/	D & C Class	60 days
41	Opespace Development at Dakhina Old Pry. School to Kirtan Danda in Ward No.11	844000.00	8440.00	4,000/	D & C Class	60 days
42	Const. of Paver Surface Road from Ranthubaba Ashram to Bidyadhar Barik House in Ward Bo.11	1249000.00	12490.00	6,000/	D & C Class	60 days

Smriti

IMPORTANT DATES

Procurement Officer	Bid Identification No.	Availability of Tender Online for bidding		Last Date & Time seeking Tender Clarification	Last date of receipt of Original Documents	Date & time of Opening Tender
		From	To			
1	2	3	4	5	6	7
Executive Officer NAC Dhamnagar	01 /DNRNAC /2026-2027	06.06.2026 At 11.00 A.M.	17.06.2026 up to 5.00 P.M.	12.06.2026 up to 5.00 P.M.	18.06.2026 Up to 5.00 P.M.	19.06.2026 At 11.00 A.M.

INSTRUCTION TO THE BIDDER

Scanned copies of the following documents to be up-loaded in PDF format in the website i.e. www.tendersorissa.gov.in

- Valid Contractor License
- PAN
- GST Registration Certificate
- Demand Draft towards Tender Paper Cost
- Bid Security as per the format attached in DTCN
- Affidavit regarding correctness, no relation certificate

Instruction to Bidders

1. Bids must be accompanied by **scanned copies of financial instruments towards Earnest money deposit / Bid security of the amount** specified for the work in the table col. 4 above in shape of Fixed deposit receipt of Scheduled Bank / Kissan Vikash Patra / Post Office Savings Bank Account / National Savings Certificate / Postal Office Time Deposit Account duly **pledged in favour of Executive Officer, Dhamnagar NAC, Dhamnagar** payable at Dhamnagar as specified for the work at col. 2 above.
2. **Additional Performance Security** shall be obtained from the L1 bidder, before execution of agreement, when the bid amount is less than the estimated cost put to tender. In such an event, the bidders who have quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the Additional Performance Security in shape of Term Deposit Receipt/KVP/NSC pledged in favour of the Executive Office, Dhamnagar NAC, Bhadrak. The bidder shall follow the OM No. 173 dated 03.01.2026 and OM No. 632 dated 09.01.2026 of Works Department, Govt. of Odisha for submission of APS. The respective OMs are enclosed herewith for reference.
Such condition of providing Additional Performance Security of the amount of difference can be imposed, only for a successful bidder, which can be required to be provided within such stipulated time as may be provided for or else the bid of the successful bidder would be cancelled and the security deposited would be forfeited.
 - a. Before acceptance of tender, the successful bidder will be required to submit a work programme and mile stone basing on the financial achievement so as to complete the work within the stipulated time and in case of failure on the part of the agency to achieve the mile stone liquidated damaged will be imposed.
 - b. The contractor shall sign as a token of final acceptance of the plans, sections and agreements for the work prior to take up the work for execution.
 - c. The date of commencement of work shall be as notified in work order.
 - d. On signing the agreement the site will be handed over to the contractor for execution and completion of works in all respect.

8/11/26

- e. On no account, the contract work should sublet to any body without prior approval of tender accepting authority of the Department. In such an event the contract may be rescinded.
- f. The authority reserves the right to make such increase or decrease in quantity of items of works mentioned in the scheduled attached to the tender notice as may be considered necessary for the satisfactory completion of the contract work. All such increase or decrease shall in no way invalidate/ vitiate the contract rates. The contractor shall not be entitled for any compensation on this account, except grant of extension of time where considered necessary.
- g. The work may be spitted up and distributed among several contractors if considered necessary on the exigency of the circumstances of the work and the contractor is not entitled to any compensation on this account.

Email
 Executive Officer
 Dhamnagar NAC
 Executive Officer
 Dhamnagar NAC

DETAILED TENDERCALLNOTICE

- i. Uploaded documents of valid successful bidders will be verified with the original before signing the agreement.
- ii. DTCN is not to be uploaded by the bidder. The bidder has to only agree/disagree on the conditions in the DTCN. The bidders who disagree on the conditions of DTCN cannot participate in the bid.
- iii. The bidders have to produce the original D.D. towards cost of Tender Paper in approved form before the Tender Opening Authority i.e. Executive Officer, Dhamnagar NAC on or before the date and time of opening, failing which the bidder will be disqualified.
- iv. Tenders for the works: Sale and receipt through online and will be opened by the Executive Officer, Dhamnagar NAC, or his authorized subordinate in the office of the Executive Officer, Dhamnagar NAC, on dated **19.06.2026 at 11.00 A.M** in the presence of the tenderers or their authorized agents.
- v. Only those tenderers who are willing to accept all the terms and conditions of this Detailed Tender Call Notice need to submit the tenders. Joint Venture/Consortium agreements/M.O.U.s are not allowed to participate in the Bid.
- vi. The Initial Security Deposit should be in shape of pledged Term Deposit Receipt/KVP/NSC of Scheduled Bank. In case the actual cost of work exceeds the original cost of work as to make together with deposits already realized an amount equal to the prescribed percentage of the actual cost of work executed.
- vii. In the case of Govt. Undertaking, Co-operative Societies, Diploma or Degree holders in Engineering and SC and ST contractors who are registered with the Department, the rules framed by the Government from time to time about Initial Security Deposit will apply.
- viii. Request for transfer /adjustment of Earnest Money Deposit from other works will not be entertained.
- ix. Royalty will be deducted as per the Govt. provision in analysis of rate.
- x. Each Tenderer is to be expected to inspect the site of the proposed work to know the exact working condition before date of opening.

- xi. The written agreement in Municipal Form No. Will to be entered into between the successful Tenderer here-in-after called the Contractor within three days from the date of receipt of letter of acceptance and the Dhamnagar NAC, shall be the foundation of the rights of both the parties and the contract shall be deemed to be in complete until the agreement has been first signed by the contractor and then by the proper officer authorized to enter into the contract on behalf of the State Govt. If the successful bidder fails to execute the agreement by depositing required ISD within the due date as mentioned in the letter of acceptance, then his tender will be cancelled and the work will be entrusted to the L2 bidder.
- xii. Tender may not at the direction of the competent authority be considered unless accompanied by attested Xerox copies or attested Xerox copies or attested true copies GST and the original certificates are to be produced before the tender opening authority as and when required for verification.
- xiii. All the rates and prices in the tender shall cover all taxes GST and any other local taxes, ferry, toll ages charges and royalties and any other charges.
- xiv. The contractors shall produce necessary receipts in support of payment of royalty and taxes for the materials supplied by them for the work failing which ~~roy~~ taxes as applicable will be deducted from their bills.
- xv. The work is to be completed in all respects within the period mentioned in calendar months from the date of written order to commence the work.
- xvi. If L-1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred from participation in bidding for three years and action will be taken to blacklist the contractor. In that case, the L-2 bidder, if fulfils, other required criteria would be called for drawing agreement for execution of work subject to the condition that L-2 bidder negotiates at par with the rate quoted by the L-1 bidder otherwise the tender will be cancelled. In case a contractor is black listed, it will be widely published and intimated to all departments of Government and also to Govt. of India agencies working in the state.
- xvii. Additional Performance Security shall be obtained from the successful bidder when the bid amount is less than the estimated cost put to tender. In such an event, the successful bidders who have quoted less bid price/rates than the estimated cost put to tender shall have to furnish the amount of differential cost as mentioned in the above clause in shape of Term Deposit Receipt/KVP/NSC pledged in favour of the Executive Officer, Dhamnagar NAC at the time of agreement. In case of the bidders quoting less bid price/rate than the estimated cost put to tender and have not furnished Additional Performance Security in shape of Term Deposit Receipt/KVP/NSC, their bid will not be taken into consideration.
- xviii. After opening the tenders if a tender withdraws himself from the competition during the validity of tender, the contractor shall be suspended for a time period as decided by the authority.

- ***“ Non-completion of work within the prescribed time period will attract penalties, i.e- 10% deduction on the final bill , which is non-refundable”***

The NAC Authority reserves the right to reject any or all tenders without assigning any reason thereof.

Smeek
Executive Officer
Dhamnagar NAC
Executive Officer
Dhamnagar NAC

Memo No: 1695 / Dated: 03.06.2026

Copy submitted to the Collector, Bhadrak / The Project Director, DUDA, Bhadrak, /Chairperson, Dhamnagar NAC / The Sub-Collector, Bhadrak / Tahasildar, Dhamnagar / Block Development Officer, Dhamnagar/ Executive Engineer (Roads and Building) Division, Bhadrak / Executive Engineer, Salandi Canal Division, Bhadrak / Executive Engineer (Rural Works) Division, Bhadrak / Executive Engineer (Rural Works) Division-II, Bhadrak / Executive Engineer Drainage Division, Bhadrak/ Assistant Executive Engineer, P.H.D, Bhadrak for information with a request to display the tender notice in their respective Notice Boards for wide publication / One copy displayed in this office Notice Board for wide publication.

Smriti
23/06/26
Executive Officer
Dhamnagar NAC
Executive Officer
Dhamnagar NAC

Memo No: 1696 / Dated: 03.06.2026

Copy submitted to the Nodal Officer, e-Procurement, Housing & Urban Development Department, Government of Odisha, Bhubaneswar / DeGM, Bhadrak for favour of kind information and necessary action.

Smriti
23/06/26
Executive Officer
Dhamnagar NAC
Executive Officer
Dhamnagar NAC

OFFICE OF THE NOTIFIED AREA COUNCIL, DHAMNAGAR,

Pin:-756117(Odisha), Tel. No-06786-236056

E.Mail: dhamnagarnac-bdk@gov.in / dhamnagar.nac@gmail.com

No: 1697

Date: 03.06.2026

"e" Procurement Notice

Bid Identification No- 01/DNRNAC/2026-2027

Bid Documents consisting of Work, Estimated Cost, Cost of Tender Paper, EMD, Time of Completion, Class of Contractors and the set of terms and conditions of contract and other necessary documents can be seen in Govt. website i.e. www.tendersodisha.gov.in.

- | | |
|---|--|
| 1. Name of the Work | : Civil const. works as mentioned in DTCN. |
| 2. No. of Works | : 42 (Forty Two) Nos. |
| 3. Estimated Cost | : As per DTCN |
| 4. Period of Completion | : 60 days |
| 5. Date and Time of Bidding | : 06.06.2026 (11.00 AM) |
| 6. Last date and Time for receipt of bids in the portal | : 17.06.2026 upto 5:00 PM |
| 7. Submission of Original Document | : 18.06.2026 upto 5:00 PM |
| 8. Bids received online shall be opened on | : 19.06.2026 at 11:00 AM onwards |
| 9. Name and address of the officer inviting Bid | : Executive Officer, Dhamnagar NAC |

Further details can be seen from the procurement portal i.e. www.tendersodisha.gov.in

Memo No: 1698 / Dated: 03.06.2026

Copy submitted to the Deputy Director (Advertisement) & Deputy Secretary to Govt., I & P.R. Department, Odisha, Bhubaneswar with a request to get this e-Procurement Notice published in one no. of leading Oriya Dailies and one no. of English Daily News Paper within a minimum space for wide circulation of the tender call notice. The complimentary copy of the newspaper publishing the e-Procurement notice may be sent to this office for reference and record & the bill may be sent for necessary payment as per the rate approved by I & P.R. Department, Odisha.

Sprink
Executive Officer
Dhamnagar NAC
Dhamnagar NAC

Memo No: 1699 / Dated: 03.06.2026

Copy submitted to the Nodal Officer, e-Procurement, Housing & Urban Development Department, Government of Odisha, Bhubaneswar / DGeM, Bhadrak for favour of kind information and necessary action.

Sprink
Executive Officer
Dhamnagar NAC
Dhamnagar NAC

Sprink
Executive Officer
Dhamnagar NAC
Executive Officer
Dhamnagar NAC

GOVERNMENT OF ODISHA

WORKS DEPARTMENT

OFFICE MEMORANDUM

No. 07764600022025 632 /W., Bhubaneswar Dt. 9.1.26

Sub- Clarification on Works Department Office Memorandum No.173 dt 03.01.2026 regarding Amendment of Codal and Contractual Provisions.

The following clarifications are issued on Works Department Office Memorandum No. 173 dated . 03.01.2026

1. The phrase " *to abolish the extant provisions of threshold negative bid caps (14.99%) introduced*" in the first para of the Works Department OM No. 173 dated. 03.01.2026 may be read as " *to abolish the extant provisions of threshold negative bid caps of 15 % introduced vide Works Department OM No. 12366/W dt. 08.11.2013 and amended vide Works Department OM No. 1437 dt, 31.01.2023*"


2. If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes), either at the estimated cost put to tender or less than the estimated cost put to tender, the tender accepting Authority will finalize the tender through a transparent lottery system, where all the concerned bidders/their authorized representatives, the concerned SE/EE of the concerned Division and Divisional Accounts Officer (DAO) will remain present.

3. If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1 bidder(decimal up to two numbers will be taken for all practical purposes) after availing 10% price preference as per Para 2 of Works Department Resolution No. 27748 dated. 11.10.1977, the tender shall be finalized by the tender accepting authority through a transparent lottery system along with other categories of contractors.

4. As regards the bidding process in which the tender has been floated before the issue of Works. Department Office Memorandum No.173 dt 03.01.2026, the bid shall be finalized as per the earlier provisions in Appendix-IX, Clause 36 of OPWD Code Volume-II.

5. This has been concurred in by the Finance Department in File No **FIN-WF1-MISC-0102-2025**

By order of the Governor



Principal Secretary to Government

Memo No. 633 /W, dated 9.1.26

Copy along with soft copy forwarded to Gazette Cell, Commerce and Transport (Commerce) Department, Bhubaneswar, for information and necessary action.

They are requested to publish the Office Memorandum in the extraordinary issue of the Gazette and supply 20 (twenty) copies to this Department.

Jee
09.01.2026

EIC-cum-Special Secretary to Government

Memo No. 634 /W., Dt. 9.1.26

Copy forwarded to the P.S. to the Hon'ble Chief Minister, Odisha for the kind information of the Hon'ble Chief Minister.

Jee
09.01.2026

EIC-cum-Special Secretary to Government

Memo No. 635 /W., Dt. 9.1.26

Copy forwarded to the P.S. to the Hon'ble Minister, Law, Works, Excise, Odisha for the kind information of the Hon'ble Minister.

Jee
09.01.2026

EIC-cum-Special Secretary to Government

Memo No. 636 /W., Dt. 9.1.26

Copy forwarded to the OSD to the Chief Secretary, Odisha, for the kind information of the Chief Secretary, Odisha.

Jee
09.01.2026

EIC-cum-Special Secretary to Government

Memo No. 637 /W., Dt. 9.1.26

Copy forwarded to Sr. P.S. to the DC-cum-ACS, Odisha, for the kind information of the DC-cum-ACS, Odisha.

Jee
09.01.2026

EIC-cum-Special Secretary to Government

Memo No. 638 /W., Dt. 9.1.26

Copy forwarded to Principal Accountant General (A&E), Odisha, Bhubaneswar/ Principal Accountant General (E & SR Audit), Odisha, Puri Branch, Puri for kind information and necessary action

Memo No. 639 /W., Dt. 9.1.26

EIC-cum-Special Secretary to Government

Copy forwarded to P.S. to the Principal Secretary to Govt., Finance Department/ H & UD Department/ Works Department for the kind information of the Principal Secretary, Finance Department/ H & UD Department/ Works Department respectively.

EIC-cum-Special Secretary to Government

Memo No. 640 /W., Dt. 9.1.26

Copy forwarded to P.S. to the Commissioner-cum-Secretary to Govt., RD Department/ PR&DW Department for the kind information of the Commissioner-cum-Secretary, RD Department/ PR&DW Department respectively.

EIC-cum-Special Secretary to Government

Memo No. 641 /W., Dt. 9.1.26

Copy forwarded to the Finance Department/ H & UD Department/ RD Department/ PR&DW Department/DoWR/ all other Departments for information and necessary action.

EIC-cum-Special Secretary to Government

Memo No. 642 /W., Dt. 9.1.26

Copy forwarded to the FA-cum-Special Secretary to Government, Works Department for kind information and necessary action.

EIC-cum-Special Secretary to Government

Memo No. 643 /W., Dt. 9.1.26

Copy forwarded to all Collectors & DMs for information and necessary action.

EIC-cum-Special Secretary to Government

Memo No. / 644 W., Dt. 2-1-26

Copy forwarded to EIC(Civil-cum-Roads), Odisha /EIC, Water Resources, Odisha/ EIC, Rural Works, Odisha/ EIC (PH), H&UD Department/ EIC (RWSS) PR&DW Department/ EIC, DPQ, Odisha/ EIC, NHs, Odisha/ EIC-cum-Managing Director, OB & CC Ltd., Bhubaneswar, Odisha/ Chief Engineer, Roads-I & II, Odisha / Chief Engineer, Buildings-I & II, Odisha / Chief Engineer, NHs, Odisha/ Chief Engineer, Bridges, Odisha / Chief Engineer, P&IP, Odisha / Chief Engineer, RD &QP, Odisha /Chief Engineer, RW-I & II, Odisha / Chief Engineer, PH (Urban), Odisha / Chief Engineer, Electricity, Odisha / Managing Director, OCC Ltd., Bhubaneswar/ all State PSUs for kind information and necessary action.

24-01-2026

EIC-cum-Special Secretary to Government

Memo No. / 645 W., Dt. 2-1-26

Copy forwarded to DDG & State Informatics Officer, National Informatics Centre, Odisha State Centre, Bhubaneswar, Email- sio-ori@nic.in for information and necessary action.

24-01-2026

EIC-cum-Special Secretary to Government

Memo No. 646 /W., Dt. 2-1-26

Copy forwarded to the Chief Executive Officer (Administrative), Odisha Computer Application Centre(OCAC), Bhubaneswar, for information and necessary action.

24-01-2026

EIC-cum-Special Secretary to Government

Memo No. 647 /W., Dt. 2-1-26

Copy forwarded to all EICs/CEs/CCEs/ SEs/ EEs of the Works Department for kind information and necessary action.

24-01-2026

EIC-cum-Special Secretary to Government

Memo No. 648 /W., Dt. 2-1-26

Copy forwarded to Roads Section/ A/C-I Section /A/C-II Section/ Plan Section / Building Section / Budget Section / N.H. Section / FC & AA Section, Works Department for information and necessary action

24-01-2026

EIC-cum-Special Secretary to Government



GOVERNMENT OF ODISHA
WORKS DEPARTMENT

OFFICE MEMORANDUM

No. 07764600022025 173 /W., Bhubaneswar Dt. 03/01/26

Sub:- Amendment of Codal & Contractual Provisions.

After careful observation, Government has been pleased to abolish the extant provisions of threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of OPWD Code Volume-II in the procurement of works undertaken by the Govt of Odisha and its agencies to ensure the procurement process results in a viable and successful manner with adoption of following incremental **Additional Performance Security(APS)** system:

1. Additional performance security shall be taken on an incremental basis from the selected bidder for low bid prices in the project works as under:

- I. where the bid price is below 0% but not below 10% of the project cost put to bid, no additional performance guarantee/security percentage is required.
- II. where the bid price is below 10% but not below 20% of the project cost put to bid, the additional performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and this additional performance guarantee percentage shall be applied on the bid price;
- III. where the bid price is 20% or more below of the project cost put to bid, the additional performance guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project cost put to bid in addition to 1% of the bid price and this additional performance guarantee percentage shall be applied on the bid price;
- IV. The additional performance guarantee percentage shall be rounded off to the next lower percentage based on whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on whether the decimal point of the percentage of bid price is 0.5% or more.
- V. The additional performance security shall be treated as part of the performance security.


VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and recommended to the competent authority of the Administrative Department for the approval of the Additional Performance Security(APS). An abnormally low bid is one in which the Bid price, in combination with other elements of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform the contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder, including detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other requirements of the bid document. If, after evaluating the price analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it would not be advisable to fix a normative percentage below the estimated cost, which would automatically be considered as an abnormally low bid.

2. These amendments shall take effect from the date of issue of the O.M.

3. Accordingly, the relevant existing codal/contractual provision stands modified with effect from the date of issue of this O.M.

4. This has been concurred in by the Finance Department vide **File No. FIN-WF1-MISC-0102-2025**

By order of the Governor




Principal Secretary to Government

Memo No. 174 /W, dated 03/01/26

Copy along with soft copy forwarded to Gazette Cell, Commerce and Transport (Commerce) Department, Bhubaneswar, for information and necessary action.


They are requested to publish the Office Memorandum in the extraordinary issue of the Gazette and supply 20 (twenty) copies to this Department.



EIC-cum-Special Secretary to Government

Memo No. 175 /W., Dt. 03/01/26

Copy forwarded to the P.S. to the Hon'ble Chief Minister, Odisha for the kind information of the Hon'ble Chief Minister.



EIC-cum-Special Secretary to Government

Memo No. 176 /W., Dt. 03/01/26

Copy forwarded to the P.S. to the Hon'ble Minister, Law, Works, Excise, Odisha for the kind information of the Hon'ble Minister.

Jh
03-01-26

EIC-cum-Special Secretary to Government

Memo No. 177 /W., Dt. 03/01/26

Copy forwarded to the OSD to the Chief Secretary, Odisha, for the kind information of the Chief Secretary, Odisha.

Jh
03-01-26

EIC-cum-Special Secretary to Government

Memo No. 178 /W., Dt. 03/01/26

Copy forwarded to Sr. P.S. to the DC-cum-ACS, Odisha, for the kind information of the DC-cum-ACS, Odisha.

Jh
03-01-26

EIC-cum-Special Secretary to Government

Memo No. 179 /W., Dt. 03/01/26

Copy forwarded to Principal Accountant General (A&E), Odisha, Bhubaneswar/ Principal Accountant General (E & SR Audit), Odisha, Puri Branch, Puri for kind information and necessary action.

Jh
03-01-26

EIC-cum-Special Secretary to Government

Memo No. 180 /W., Dt. 03/01/26

Copy forwarded to P.S. to the Principal Secretary to Govt., Finance Department/ H & UD Department for the kind information of the Principal Secretary, Finance Department/ H & UD Department respectively.

Jh
03-01-26

EIC-cum-Special Secretary to Government

Memo No. 181 /W., Dt. 03/01/26

Copy forwarded to P.S. to the Commissioner-cum-Secretary to Govt., RD Department/ PR&DW Department for the kind information of the Commissioner-cum-Secretary, RD Department/ PR&DW Department respectively.

Jh
03-01-26

EIC-cum-Special Secretary to Government

Memo No. 182 /W., Dt. 03/01/26

Copy forwarded to the Finance Department/ H & UD Department/ RD Department/ PR&DW Department/DoWR/ all other Departments for information and necessary action.

Jh
03-01-26

EIC-cum-Special Secretary to Government

Memo No. 183 /W., Dt. 03/01/26

Copy forwarded to the FA-cum-Special Secretary to Government, Works Department for kind information and necessary action.

JH
03.01.26

EIC-cum-Special Secretary to Government

Memo No. 184 /W., Dt. 03/01/26

Copy forwarded to all Collectors & DMs for information and necessary action.

JH
03.01.26

EIC-cum-Special Secretary to Government

Memo No. 185 /W., Dt. 03/01/26

Copy forwarded to EIC(Civil-cum-Roads), Odisha /EIC, Water Resources, Odisha/ EIC, Rural Works, Odisha/ EIC (PH), H&UD Department/ EIC (RWSS) PR&DW Department/ EIC, DPQ, Odisha/ EIC, NHs, Odisha/ EIC-cum-Managing Director, OB & CC Ltd., Bhubaneswar, Odisha/ Chief Engineer, Roads-I & II, Odisha / Chief Engineer, Buildings-I & II, Odisha / Chief Engineer, NHs, Odisha/ Chief Engineer, Bridges, Odisha / Chief Engineer, P&IP, Odisha / Chief Engineer, RD &QP, Odisha /Chief Engineer, RW- I & II, Odisha / Chief Engineer, PH (Urban), Odisha / Chief Engineer, Electricity, Odisha / Managing Director, OCC Ltd., Bhubaneswar/ all State PSUs for kind information and necessary action.

JH
03.01.26

EIC-cum-Special Secretary to Government

Memo No. 186 /W., Dt. 03/01/26

Copy forwarded to all CCEs/ SEs/ EEs of the Works Department for kind information and necessary action.

JH
03.01.26

EIC-cum-Special Secretary to Government

Memo No. 187 /W., Dt. 03/01/26

Copy forwarded to Roads Section/ A/C-I Section /A/C-II Section/ Plan Section / Building Section / Budget Section / N.H. Section / FC & AA Section, Works Department for information and necessary action

JH
03.01.26

EIC-cum-Special Secretary to Government