GOVERNMENT OF ODISHA

PANCHAYATIRAJ DEPARTMENT

BID DOCUMENT
(FOR BUILDING WORKS)

Name of work:- Construction of Kalyan Mandap At
Ramachandrapur of Ramachandrapur GP.

BID AMOUNT :-Rs.1785000.00

OFFICE OF THE PANCHAYATA SAMITI1
BHANDARIPOKHARI, BHADRAK.




369 AR
OFFICE OF THE PANCHAYAT SAMITILBHANDARIPOKHARI
DIST-BHADRAK.,756120
Email:-ori-bhandaripokhari@nic.in Ph. No.-06786-232521
INVITATION FOR BIDS

Notice No0.01/2019-2020

No. 2090 Date. 03.07.2019
The Block Development Officer, Bhandaripokhari on behalf of Governor of Odisha invites sealed percentage rate bids from registered
PWD ‘D’ & ‘C’ class contractors of state Govt. & contractors of equivalent Grade/Class registered with Central Govt./MES/Railways
for execution of Civil works on production of definite proof from the appropriate authority to be eventually drawn up in PWD FORM
F2(Now name as P-1) for the works detailed in the table below.

i Sl. ‘ Name of the Approximate Period of | Class of Bid Cost of Last date of reiceipt
- N | work value of work completion | contracto | Security(l Document of Bids
E 0. excluding 12% ' r n Rs.) (In Rs.)
": i B GST (Rs. In lakh)
2 3 4 E 5 ’ 6 7 8
Construction of 17.85 6 Calander | D &C 17850 6000 D.25.07.2019
Kalyan Mandap ~ months
; r At
1 Ramachandrapu
r

|. The date of selling of Bid documents from Dt.15.07.2019 to Dt.25.07.2019

at Office of the Panchayat Samiti Bhandaripokhari upto 2 PM
2. Last date of receiving of the Bid documents upto 3.00 PM on Date.25.07.2019 at Office of the Panchayat Samiti
Bhandaripokhari
3. The date of opening the tender is on Dt. 25.07.2019 at 4.00 PM at Office of the Panchayat Samiti Bhandaripokhari.
4. Bid document may be purchased from Office of the Panchayat Samiti, Bhandaripokhari against a non-refundable fee
towards cost of the documents indicated in Column.07 above in shape of cash or Demand Draft drawn in favour of the Block
Development Officer, Bhandaripokhari, Dist-Bhadrak payable at Bandaripkhari . Bid documents can also be obtained from
District portal web site www.bhadrak.nic.in from Dt. 15.07.2019 to Dt.25.07.2019 and the same maye be deposited with
the cost of the documents indicated in Column.07 above in shape of cash or Demand Draft drawn in favour of the Block

Development Officer, Bhandaripokhari, Dist-Bhadrak payable at Bandaripkhari At the Office of Panchayat Samiti
,Bhandaripokhari upto 2 PM

5.All corrigendum & Addendum will be published in the District portal only.
6.0Other details can be seen in the bidding documents.

Block Development Officer
Bhandaripokhari Block

Memo No. 2091 Date 03.07.2019

Copy submitted to the Project Director, DRDA,Bhadrak/A.D.M. Bhadrak/Sub-Collector, Bhadrak/District Agriculture
officer, Bhadrak/Dist. Sports Officer,Bhadrak Addl. Project Director(Tech.),DRDA,Bhadrak/All Block Dev. Officers of Bhadrak

Dist./All Executive Engineers of Line Departments of Bhadrak Dist. for kind information & with a request to display the notice on
their Notice Board.




Block Development Officer
Bhandaripokhari Block

Memo No. 2092 Dt. 03.07.2019 |
Copy submitted to the editor “The Samaj” & “The Prameya” & English National Dailies “The Indian Express”,

Bhubaneswar edition to publish this tender call notice on or before D.15.07.2019 for wide circulation of the notice. Payment will be

made as per P.R. Deptt. Govt. of Odisha with 13% discount & tax will be paid as applicable.
Complimentary copy of news paper containing the tender call notice may please be sent to this office for record and

reference and with a request to submit the necessary bill to this office for payment .

Block Development Officer
Bhandaripokhari Block

Memo No. 2093 Dt. 3.07.2019.
Copy forwarded to the Dist. Informatics Officer , NIC, Bhadrak for information with a request to upload the Tender Notice and

Bid Documents in the District Portal web site on or before 15.07.2019 .

Block Deviopment Officer,
Bhandaripokhari Block

Memo No. 2094 Dt. .03.07.2019 |
Copy to the Head Clerk cum Accountant / Cashier for information .The Cashier is instructed to sale the Tender Documents as per

norms of the Tender with entry in a register.
Copy to Notice Board of Office of the Panchayat Samiti , Bhandaripokhari / Concerned Tender File for record and reference .

Block Devlopment Officer,
Bhandaripokhari Block
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BILL OF QUANTITIES(BOQ)

Name of the work-  Construction of Kalyan Mandap At Ramachandrapur

Bid Amount Rs1785000.00

E.M.D Rs.17850.00

Class of Contractor D&C

Cost of Tender Paper(Non Refundable) Rs.6000.00

Period of Completion 6 Calender Months

Last Date of sale of tender Paper Dt.25.07.2019 upto 2.00 PM

Last Date of receipt of tender Paper Dt.25.07.2019 upto 3.00 PM

Date of Opening of Tender Dt.25.07.2019 At 4.00 PM
SI.INo. Description of Items Unit Qty Rate

GROUND FLOOR

300 mm dia 8.00 mts long Double under

reamed pile foundation with RCC M20

using 20mm to 10mm size black hard

oranite crusher broken stone chips

including cost of boring but excluding cost no 50 Rs. 6,365.00
of steel and labour charges for

cutting,bending & binding and

dewatering from the foundation

300 mm dia 6.00 mts long Double under

reamed pile foundation with RCC M20

using 20mm to 10mm size black hard

granite crusher broken stone chips -
including cost of boring but excluding cost ™Y 6 Rs. 5,238.20)
of steel and labour charges for

cutting,bending & binding and

dewatering from the foundation

Earth work excavation in hard soill
within initial lead & lift including
dressing & levelling the bed and
depositing the soil including all
labour as per specification and
direction of Engineer In Charge etc
complete

cum 11 Rs. 166.20

Amount

Rs. 318,250.00

Rs. 31,429.00

Rs. 1,828.00



S O W »

RCC M20 using 20mm size down graded hard
granite (crusher broken) chips including laying &
hoisting having a minimum compressive
strength (in work test)150kg/cm2 in 15 cm
cubes at 28 days curing after mixing and test
conducted in accordance with 1.5.456 and
1.5.516 using 20mm size black hard granite
crusher broken chips of 20mm & down grade
size watering & curing of 28 days including cost
of Rigid smooth centering & Shuttering for R.C.C
works with false works & dismantling them
after casting with cement plaster (1:2) at no
extra cost where necessary including cost of all
material labour,Carriage & conveyance,
taxes,Royalty, T&P etc complete as per direction
of Engineer-in-Charge.(The testing charges will
be borne by the contractor)

Coloumn & Beam cum
Pile Cap & grade Beam cum
Stair Case cum
Roof Slab cum

Supplying, straightening, cutting,
bending, binding & tying the grills in
positionMS bars/Tor steel bars of
Approved Quality for reinforcement in
concrete with cost of material,
conveyance,taxes,labour, cost of binding
wires etc. complete as per direction of the
engineer in charge.

Brick Masonry using Flyash Bricks of size
25¢cmx12cmx8cm having crushing strength not
less than 100 kg/cm2 to 149 kg/cm2 with

dimential tolerence +-8% in cement mortar cum
(1:6) in founation & plinth including cost of all
material,labour,conveyaance,royalty, T&P etc
complete as per direction of Engineer-In-

Charge.

Cost of masonry sign board with writing

of size 5'0"x5'0" & including cost of all
material,labour,conveyance, no
taxes,royalty, T&P etc complete as per
direction of Engineer-In-Charge.

Cost of Photographs & unforseen item if
any including cost of all

Qtl

Add 1% for Cess

Contractor VC_AEE

15.8
26.3
2.9

29.3

129.2

18.6

20

Rs
RS
Rs
Rs

Rs

Rs

Rs

RS

. 10,105.20
.5,167.60

. 9,643.00
. 8,731.70

. 5,825.50

. 4,164.80

. 4,500.00

. 500.00

Rs. 159,662.00
Rs. 135,908.00
Rs. 27,965.00

Rs. 255,839.00

Rs. 752,655.00

Rs. 77,465.00

Rs. 4,000.00

Rs. 2,325.00

Rs. 1,767,326.00
Rs. 17,674.00

Rs. 1,785,000.00
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Government of Odisha
OFFICE OF THE PANCHYAT SAMITI

Bhandaripokhari, BHADRAK

INSTRUCTIONS TO BIDDERS

1.The Tender is called for the work “Construction of Kalyanmandap At Ramachandrapur of
Ramachandrapur GP”of Bhandaripokhari Block by block Development Officer for
Ramachandrapur Grampanchayat.The work will be executed by the Grampanchayat as

executing Agency. Necessary Agreement Will be executed by the Sarapancha of
Ramachandrapur Grampanchayat as per Govt. Norms.

2.Bid document may be purchased from Office of the Panchayat Samiti, Bhandaripokhar1 against a non-

refundable fee towards cost of the documents indicated in Column 7 in shape of cash or Demand Draft drawn 1n
favour of the Block Development Officer, Bhandaripokhari, Dist-Bhadrak payable at Bandaripkhari . It can also

be obtained from District portal web site www.bhadrak.nic.in from Dt. 15.07.2019 to Dt.25.07.2019 and the same maye be

deposited with the cost of the documents indicated in Column.07 above in shape of cash or Demand Draft drawn in favour of the
Block Development Officer, Bhandaripokhari, Dist-Bhadrak payable at Bandaripkhari At the Office of Panchayat Samiti

10

,Bhandaripokhari upto 2 PM

3.The sale of Bid documents shall start from Dt 15.7.2019 to 25.7.2019 up to 2.00 P.M during office
hours in the Office of Panchayat Samiti, Bhandaripokhari and same shall be Received from
15.7.2019 to 25.7.2019 up to 3.00 P.M in office of Panchayata samiti Bhandaripokhari only .

4 . Bid documents requested by post will be dispatched by registered/ speed post on payment of an extra

amount of Rs500/-(Rupees Five hundred)only over the cost of documents. The B.D.O Bhandaripokhari will
not be held responsible for the postal delivery in delay of the document or non receipt of the same.
5. Bids must be accompanied with security(E.M.D) specified for the work indicated 1n the table above in
column no-6 , in shape of N.S.S / K.V.P / Post office savings Bank Account/Post Otfice Term Deposit
Account / Deposit Receipt of any Nationalized Bank duly pledged in favour of the Block Development
Ofticer, Bhandaripokhar1 payable at Bhandaripokhari .
6  .The bid is to be submitted with E.M.D, Signed DTCN, attested copies of registration certificate, PAN
card Valid GST Clearance Certificate and document required as per relevant clauses of the DTCN.
7. The plan specification for the work and terms and conditions of the contractor and other necessary
documents can be seen at the Office of the Block Development Officer, Bhandarlpokharl during
working hours and days till the last date of sale ot bid document.
8.Bids can be delivered in the Tender box at Block Office Bhandaripokhari. The tenders delivered the
tender documents along with relevant documents for the work in a sealed cover with caption the name of
work over the envelop.
9.Additional Performance Security is mandatorily to be deposited by the Bidder i.e. estimated
cost put to tender minus quoted amount in shape of Demand Draft / Term Deposit Receipt
pledged to the B.D.O., Bhandaripokhari at the time of AGREEMENT/within 7 days after opening
of the tender whichever is earlier, if the quoted amount is less than that of the Estimated Cost..

Contractor B.D.O, BHAND/%X%&)%HARI




10.The tender will be opened on dated 25.7.2019 at 4.00 P.M. at Panchayat Samiti Office, Bhandaripokhari in presence of the
bidders or their authorized representatives, B.D.O Bhandaripokhari, Asst. Executive Engineer Bhandaripokhari Block; A.E
/J.E Bhandaripokhari Block & the members of tender comittee. If the Ottice happens to be closed on the said date of opening,
the bid will be opened on the next working day at the same time and venue.

1 1.The Engineer contractor and ST/SC Contractor will get their benefits as per Govt. norm.
12.The authority reserves the right to reject any or all the bids without assigning any reason thereof.

DETAILS OF THE DOCUMENTS TO BE FURNISHED FOR BIDDING
Details of documents to be furnished

1.2.1 T he following documents to be submitted along with the Tender paper

1.2.2 DD towards tender cost

1.2.3 Duly pledged EMD

1.2.4 GST clearance certificate

1.2.5 PAN Card

1.2.6  Registration certificate

1.2.7 Affidavit regarding correctness of information /certificate

1.2.8 Affidavit regarding no relation certificate

1.2.9 The Engineer contractors desirous of availing exemption of EMD should submit an affidavit as regards the

fact of availing award of work without submission of EMD/ISD during the current financial year, other wise
their tenders will be liable for rejection.
> Submitted documents of valid successful bidders will be verified with the original before signing the agreement.' The
valid successful bidder has to provide the originals to the concerned authority on receipt of such letter, which will be sent
though registered post.
3. The bidders have to produce the original DD towards cost of tender paper & EMD in approved form before office of the
Block Development Officer ,Bhandaripokhari  before the date & time of opening of the technical bid as mentioned in the
table above, failing which the bidder will be disqualify.
4. No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank
of an Assistant Executive Engineer & above in the state Panchayati raj dept.. or Assistant/Under Secretary & above In the
Panchayati raj. Department. If the fact subsequently proved to be false. the contract is liable to be rescinded. The earnest
money & the total security will be forfeited & he shall be liable to make good the loss or damages resulting for such
cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.

5. INSTRUCTIONS TO TENDERERS |
5.1 Eligibility Criteria
The eligibility criteria for participation in this tender are given below. The tenderer(s) should go through these
eligibility criteria before purchasing the tender documents. Tenderer(s) not fulfilling the eligibility criteria and
submit the tender, can do so at their own risk, as the tender will summarily be rejected.
(1) The intending tenderer(s) should have not abandoned any work of similar nature nor should their contract
have been rescinded during the last five years.
(2) The intending tenderer(s) should have the valid Registration Certificate as on date, of the required class
as mentioned in Col-7 of the Table in NIT.
(3) The intending tenderer(s) should have up to date valid ITCC, GST clearance Certificate, Labour License.
(4) The Engineer contractors desirous of availing exemption of EMD should submit an affidavit as regards
the fact of availing award of work without submission of EMD/ISD during the current financial year, otherwise
their tenders will be liable for rejection

5. During scrutiny evaluation & comparison of the tenders the authority at his discretion may ask any tenderer for
clarification on his tender document including breakdown of the unit rates. The request for clarification & the
response shall be in writing. No additional documents in fresh which will affect the original status of the
eligibility criteria of the tender at the time of receipt of tenders are acceptabie. '

The successful tenderer shall make his own arrangement for all materials T&P machineries required for
satisfactory completion of work in time. unless otherwise specified in the conditions or contract.

XA
Contractor B.D.O ., BHANDq;él OKHARI
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By submitting a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of the
site & locality of the work about the quality & availability of the required quantity of materials, medical & labour &
food stuffs etc. & that the rates quoted by him in the tender will be adequate to complete the works according to
the specifications & conditions attached there to & that he has taken into account all conditions & difficulties that
may be encountered during its progress & to have quoted labour rates, & materials rates which shall include cost
of materials with taxes, octroi & other duties, lead, lift loading & unloading, freight for materials & all other
charges necessary for the completion of the work, to the entire satisfaction of the B.D.O,Bhandaripokhari & his
authorized subordinates. After acceptance of the contract rates, Govt. will not pay any extra charges from any
reasons in case the contractor is found later on to have misjudged the condition as regards availability of
materials, labour or any other factors.

6. If an individual makes the application, the individual should sign above his full type written name and current

addressed ¢ z

7. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written
name and the full name of his firm with its current address.
8. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full
type written names and current address, or alternatively by a partner holding power of attorney for the firm in which
case a certified copy of the power of attorney shall accompany the application. A certified copy of the partnership
deed and current address of all partners of the firm shall also accompany the application.
9. If the application is made by a limited company or a corporation, it shall be signed by duly authorised person
holding power of attorney for signing the application in which case a certified copy of the power of attorney shall
accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of
its existence along with the technical bid.
10. The tender should be strictly in accordance with the provisions as mentioned In the tender schedule. Any
change in the wordings will not be accepted.
11.  No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be
submitted in English. The applicants name should appear on each page of the application along with his
signature or the signature of his authorized representative at the bottom of each page.
12. In the case of item Rate Tenders, only rates quoted shall be considered. Any tender containing
percentage below/above the rates quoted is liable to be rejected.
That if on check there are differences between the rates given by contractor in words and figures or in the
amounts worked out by him the following procedure shall be followed:-

(1) When there is difference between the rates in figures and in words, the rates which
correspond to the amounts worked out by the contractor shall be taken as correct.

(i) When the amount of an item is not worked out by the contractor or it does not correspond with the
rate written either in figures or words, then the rate quoted by the contractor in words shall be taken
as correct.

(ii1) When the rate quoted by the contractor in figures and in words tally but the amount is not worked out
correctly, the rates quoted by the contractor shall be taken as correct and not.the amount.
(1v) The tender shall be written legibly and free from erasures, over writings or corrections of figures .

Corrections, over writings & interpolations where unavoidable should made by making out, initialing,
dating and rewriting .

In case of percentage rate bid ,the percentage should be quoted accurately in word and figure .If there is any
discrepancy between word and figure ,the rate quoted in words shall be taken as correct .|Jf the bidder quoted the
parentage without mentioning excess or less and not supported with corresponding amount will be treated as
excess. The bidders shall write the percentage in excess or less up to one

(V)

decimal point only. If the bidder writes the percentage up to two or more decimal point ,the first decimal point

shall only be considered without rounding off. The bills for percentage rate tendered shall be prepared at the
prevailing estimating rates for individual item only and the percentage of excess or less shall be added or subtracted
from the gross amount of the bill vide G.O. Works deptt. N0.8310.dt.17.05.06(Annexure-iii)

12
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13. The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and
detailed specifications for Odisha and other relevant specifications and drawings which are for sale.

Complain in future date that plans and specifications have not been seen by the tenderers can not be
entertained. 4
14. The drawing furnished with the tender are tentative and subject 10 revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by
the renderer will hold good in case of such modification of drawings during the time of execution and shall
in no way invalidate the contract and no extra monetary compensation will be entertained. The work shall
however be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when

required.
15. Every tenderer 1S expected before quoting his rates to inspect the site of the proposed work. He should also inspect the

quarries and approach roads to quarries and satisfy himself about the quality and availability of
materials. In every Case the materials must comply with the relevant specifications. Complaints at future
date that the availability of materials at quarnes have been misjudged can not be entertained.
16.The offer of tender shall be inclusive of cost of construction ana maintenance of island, ferry service, fair-
weather road, service road. foot bridge, pylon base, winch stand and derrick stand etc. as required for the

work.
17 It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness of

the trial borings shown in the Cross Section.
18 The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item should not be

unworkable low and for others too high.
19 Additional performance Security: If the bid of the successful bidder s seriously unbalanced In celation to the Engineer's estimate of

the cost of work to be performed under the contract, the officer inviting the bid may require the bidder to produce detailed price analysis
for any or all items of the bill of quantities which are quoted 10% below the estimated rates to demonstrate the internal consistency of
those prices with the construction methods and schedule proposed. After evaluation of the price analysis, the officer inviting the bid may
require that the amount of the performance security set forth be increased at the expense of the successful bidder to a level sufficient to
protect the Engineer-in-Charge against financial loss in the event of default of the successful bidder under the contract. If the Contractor
fails to do these items of work, the amount $O furnished as additional performance security will be forfeited in addition to the other penal

clauses, if any, to be imposed.
(i) In order to assess the amount of additional performance security, items for which the quoted price(s) is/are below 10% of

the corresponding estimated costs shall be taken in to consideration. The amount shall be determined as follows Additional
performance security to the extent of 1.5 times of the differential cost of the 81D amount and 90% of the estimated cost., where
the quoted rate 1s 10% less than the estimated cost & summation of amount at quoted price for these items).

(i) If the quoted rate(s) of the price bid is/are found to be front ioaded i.e. the items 10 he carried out in the beginning of the
contract are quoted 25% higher than the estimated rates, the bid shall be evaluated as unbalanced bid and additional
performance security of 10% shall be retained on the amount of those items.

(iii) The additional performance security as per clause 29 (i) & 29 (i) shall be furnished by the bidder before execution of the
agreement in the form of NSC/KVP/POTD pledged in favour of Engineer-in-Charge of in shape of Fixed Deposit Receipt at

any scheduled nhank which will be over and above the performance security.
20 .The tender containing extraneous ~onditions not covered by the tender notice are liable for rejection and quotations should

be strictly in accordance with the tender call notice. Any change In the wording will not be accepted.
71 Letters etc. found in the tender box regarding raising or lowering the rates oOr dealing with any point In connection with the

tender will not be considered.
22 Schedule of quantities are accompanied in Cover-ll (Price Bid). It shall be definitely understood that the Government does

not accepl any responsibility for the correctness Of completeness of this schedule and that this schedule is liable for
alternation oOr omissions, deductions oOf alternations set forth in the conditions of the contract and such omissions,

deductions, additions Of alternations shall no way invalidate the contract and no extra monetary compensation, will be

entertained.
23 The authority reserves the right to reject any Of all the tenders received without assigning any reasons there-of what-so-

ever.
24 The earnest money will be retained and dealt with as per ihe terms and conditions of the 0. P.W. D. code.

275 The bidder / tenderer whose bid has been accepted will be notified of the award DY the Engineer-in-charge priofr 1O
expiration of the validity period by cable telex or facsimile confirmed by registered letter. This letter (hereinafter and in the

conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the

contractor in consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by

the contract (Hereinafter and in the contract called the “Contract Price").

Ay AY

contractor R N B.D.O . BHANDARIPOKHARI
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The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan Vikash Patra
/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit Account duly pledged
n favour of Block Development officer, Bhandaripokhari and in no other form which including the amount already
deposited as bid security (earnest money) shall be 20, of the value of the tendered amount (excluding 1%
deposited towards hiring of equipments/machineries from out side the State if any) and sign the agreement in the
PW.D. form No. F-2 (Schedule XLV No. 61) for the fulfiliment of the contract in the office of the Block
Development officer, Bhandaripokhari as directed. The security deposit together with the earnest money and the
amount withheld according to the provision of F-2 agreement shall be retained as security for the due fulfillment of
this contract and additional performance security in accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and the
successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance, the
successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall
form part of the agreement.

The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence
leading thereto & required amount of performance security including additional performance security.

Standard P.W.D. Form F2 with latest amendments. |

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of
the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount of initial
security money is deposited. The security will be refunded after One year of completion of the work and payment
of the final bill and will not carry any interest. -

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.N0.202
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.

26 That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have

been entered in to within the State of Orissa and it is agreed that neither party 1o the contract will be competent
to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

27 The contractor should be liable to fully indemnify the department for payment of compensation under workman

Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

28 Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department

| etter No.-VHI-R 8/5225 Dtd. 26.02.55 and No.lIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.

29 In case of any complaint by the labour working about the non payment or less payment of his wages as per

latest minimum Wages Act, the Executive Engineer, DRDA, Bhadrak will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such amount

to the labour directly under intimation to the local labour office of the Govt. The contractor shall not employ
child labour. The decision of the Executive Engineer DRDA,Bhadrak is final and binding on the contractor.

30 The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full

within the following or similar category. .
Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and temporary
electric connection to work site as well as construction of service road and diversion road and its maintenance ]
completion of work as required by the tenderer for Collection of materials, storage, housing of staff or other

ourpose of the work. No tenderer will however be liable to pay Govt. for temporary occupation of land owned by
Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the

R
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Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches
n order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due 10 operation of the workmen compensation act.

h  The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost.
31 After the work is finalized , all surplus materials should be removed from the site of work. Preliminary work

32

33
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39
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38
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44

45

such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises
left neat and clean, this should be inclusive of the rates. |

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The rates 10 be quoted should be for the finished items of work inclusive of carriage of all materials
and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity
of any item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate

settled before the extra items of work or extra quantity of any items of work is taken up.

The tenderer shall have to abide by the c P W.D. safety code rules introduced Dy the Government of India,
Ministry of work HousIng and Supply in their standing order No-44150 dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the documents and

office of the under signed during office hours everyday expect on Sundays and Public Holidays till last date of
sale and receipt of tender papers. Interested bidders may obtain further \nformation at the same address. But it
must be clearly understood that the tenders must be received in order and according to the instructions.
Tenderers are required to go through each clause of P W.D. Form F-2 carefully in addition to the clause
mentioned herein before tendering. |

All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code and
Bridge code section |, Il 11, 1V and VIl & latest design criteria for prestressed concrete bridges specifically for
road and bridges issued by MORT & H, Govt. of India. -

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and
water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and
can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered In writing by the Executive Engineer.
DRDA.Bhadrak The contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at -
his own cost.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. NO extension of time will be
granted on the application of the contractor due to delay In procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and In
the execution of the work due 1o reasons what — so-ever and the cost of such materials will be recovered from
the bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of
the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be
liable to pay a penalty equivalent to five times of the price of the materials according to the stock issu€e rate or
market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become due to the contractor or from his security deposit or from the
proceeds of sale thereof. -

The selected contractor may take delivery of departmental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will
be borne by the Department. The Department is not responsible for considering the theft of materials at site. It
i< the contractor's risk. Under any such plea if the tenderer stops the work. he shall have to pay the full penalty
as per clause of F2 agreement.

Contractor B.D.O ., BHANDARIPOKHARI
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The Department will have the right to supply at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such materials without any controversy or dispute on that
account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department or current market rate whichever is higher.

All the materials which are to be supplied from Block. store will be as per availability of stock and the contractor
will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M. S.
Rods or Tor steel/M.S Angles, Tees and Joists etc. After the issue from the Block. store the materials may be
under the custody of the contractor and the contractor will be responsible for its safety and storage. Cut pieces

of steel more than one metre in length will be returned by the contractor at the issuing stores without
conveyance charges.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock.
For payment of reinforcement, the steel including plates etc. shall be measured In length of different diameter,
size and specification as actually used (including hooks and cranks) in the work correct to an inch or cm. And
their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed
by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement
and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the

department has got the rights to shift the actual bridge position within a reasonable range in both U/s and D
/s.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of
work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.
After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire
cost of the test.

Measurement of earth work in road embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power road roller and sheep foot roiler at optimum moisture
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow areas.
Earth work from cutting will be economically utilised in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be taken as
15m x 1.5M x 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction.

The machineries. if available, with the department may be supplied on hire as per charges noted in the
enclosed statement subject to the condition that the contractor will execute in advance an agreement with the
Engineer-in-Charge.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time
will be granted to the contractor under any circumstances.

The tenderer should furnished along with their tender a list of works which are at present in their hand in the
prescribed proforma enclosed herewith.

Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low
water level whichever is less. |

All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be
included in the rate. Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from
existing well, rectification of tilt and shift if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the
foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority accepting the tender.

BFatd
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62 Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs

shall be included in the rate of well sinking.

63 For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or
any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the department.

64 No claim will be entertained in respect of difficulties during sand blowing met with durlng smklng of wells.

65 No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

66 Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load.

67 Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

68 Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor's cost .The same procedure for testing may have to
be followed for ribbed bearing manufactured by widening.

69 a) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts
as well be directed by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for the testing
shall be taken for each structural member by a representative of the contractor in the presence of responsible
officer of the rank not lower than that of an Assistant Executive Engineer. The contractor shall bear the cost so
involved in testing. The test specimen in cube should be carried out in the Departmental Control and Research
Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges
code section-lil.

c) Test specimens shall be formed carefully tn accordance with the standard method of taking test specimen and no
plea shall be entertained later on the grounds that the casting of the test specimen was:faulty and that the result
of the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or control
and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne by the
Contractor.

e) The construction of well staining by injecting cement or grout in coarse aggregate placed In position shall not be
permitted.

70 The thickness of cement concrete in top plugging should be as per Departmental drawing.
In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal direction.
Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial measures as may
be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts without any extra cost to
the Department and without any damages to the well. Any additional work necessary consequent upon the
excess tilt and shift shall be carried out by the contractor at no extra cost to the Department. |

71 Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

/2 If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to be
sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including compensation is to be
abided as per the clauses of MORT&H for Roads and Bridges.
1. No claim for carriage of water what-so-ever will be entertained.
2. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the
work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Executive Engineer.
The period of employment will commence within one month after the date of work order and would last till the
date, when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the
emolument of personnel of equivalent qualification employed under Government. The number of apprentices to
be employed should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed
one percent of the tendered cost of the work.

Contractor B.D.O, BHAE DA(gPOKHARI
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3. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to
the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two Diptoma
Holder belonging to the state of Orissa. Like wise ‘A’ class contractor shall employ under him one Graduate
Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engineering
personnel monthly emoluments which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may however assist
the contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is sought
for by the contractor .The names of such Engineering personnel appointed by the Contractors should be intimated
to the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the
Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the
Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by
the contractor to the effect that the work executed as per the bill has been supervised by him.( Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the proforma
contained in a separate sheet vide Schedule-B. |

73 It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department
may render necessary possible help for procuring license.

74  QOdisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation
or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 .The Orissa
Construction Corporation will be allowed a price preference to the extent of up to 3% over the iowest tender amount
(Where their tender is not the lowest) provided they express willingness to execute the work after reduction of rates by
negotiation.

75 Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of the
required quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc.,
and that rates quoted by him in the tender will be adequate to complete the work according to the specifications
attached there to and that he had taken in to account all conditions and difficulties that may be encountered
during its progress and to have quoted rates including labour and materials with taxes , octroi ,other duties, lead,
lifts, loading and unloading, freight for all materials and all other charges necessary for the completion of the work,
to the entire satisfaction of the Engineer-in —Charge of the work and his authorised subordinates. After
acceptance of the contract rate Government will not pay any extra charges for any reason in case the contractor
claims later on to have misjudged as regard availability of materials, labour and other factors.

76 The prevailing percentage of |. T. Department of the gross amount of the bill towards income tax will be deducted
from the contractor's bill.

77 Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor’s bill, where Agreement
Value is Rs. fifty thousand and above.
/8 The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in

support of their payment to the concerned Executive Engineer with their bills, falling which the amount towards
royalties of different materials as utilized by them in the work will be recovered from their biills and deposited In the
revenue of concerned department. |

79 Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

80 Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of l[abour Department.

81 Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work

for testing and acceptance as may be requiring by the concerned Executive Engineer.

82 Trial Boring - The foundation level as indicated in the body of the departmental drawing is “purely tentative and for
the general guidance only. The Department has no responsibility for the suitability of actual strata at the
foundation level. The contractor has to conduct his own boring before starting the work and get the samples
tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates
for tender the contractor shall take in to account of the above aspects. |
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83 Any defects, shrinkage or other faults which may be noticed within 6 (Six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-
Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be
recorded in writing shall be decided that they ought to be paid for and in case of default Department may recover

from the contractor the cost of making good the works. The contractor is also required to maintain the road for 6
(Six) months from the date of successful completion of the work.

84 From the commencement of the works to the completion of the same, they are to be under the contractors

charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or

rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims
for injuries to person or structural damage to property happening from any neglect, default, want of proper care or

misconduct on the part of the contractor or any one in his employment during the execution of the work. Also no

claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether
natural or incidental damages so caused will have to be made good by the contractor at his own cost.

85 Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant 1.S.Code /1. R. C. code / MoRT&H specifications.

86 Tilts and shifts

) Maximum permissible shift is 150mm.
i) Maximum permissible tilt is 1 : 80.

87. Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-14379 dt.
22.6.91 & N0-22874 dtd. 24.10.92)

a) “If during the progress of the work the price of any material incorporated in the work incréases or decreases as a

result of increase or decrease in the average wholesale price Index (all commodities), and the contractor there

upon necessarily and properly pays in respect of that materials (incorporated in the work) such increased or
decreased price, then he shall be entitled to reimburse or liable to refund quarterly as the case may be, such an

amount, as shall be equivalent to the plus or minus difference of 75% in between the Average wholesale Price

Index (all commodities) which is operating for the quarter under consideration and that operated for the quarter in
which the tender was opened, as per the formula indicated beiow:-

Formula to calculate the increase or decrease in the price of materials.
Vm=0.75 x PmxR x (1-10)
100 le
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the
price of the matenals.
R = The value of work done in Rupees during the quarter under consideration.

io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as
published in R.B.I. bulletin from time to time.)

| = The Average Wholesale Price Index (all commodities ) for the quarter under consideration.
PM= Percentage of materials component as per sub-clause of this clause. |
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d)

(b) Simjlarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or

decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and
properly pays in respect of labour engaged on execution of the work such increased or decreased wages then he
shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall be
equivalent to the 75% plus or minus difference in between the minimum wages for labour which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the
formula indicated below.
Formula to calculate the increase or decrease in the price of Labour.
VI=075 x PIxR x (1-10)
100 10 _
VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the
minimum wages rate of labour. |
R = The value of work done in Rupees during the quarter under consideration.
lo =The minimum wages for labour as prevailed during the quarter under consideration in which the
tender was opened.
| = The minimum wages for labour prevailed during the quarter under consideration.
PL= Percentage of labour component (as per sub-clause).

Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative
item for the price adjustment) increases or decreases as a result of the price fixed there for by the Government of
India and the Contractor there upon necessarily and properly pays, such increased or decreased price towards
Petrol, Oil and Lubricants used on execution of the work, then he shall be entitled to reimburse or liable to refund,
quarterly as the case may be, such an amount,

as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for the

quarter under consideration and that operated for the quarter in which the tender was opened as per the formula
indicated below : '
0.7 x K, R( D, - D)
100 D,
Kl = Increase or decrease in the cost of work during the quarter under consideration due to changes in
the price of P. O. L.
R = The value of work done in Rupees during the quarter under consideration.
D,= Average Price per liter of diesel oil which was fixed by the Government of India during - the
quarter in which the tender was opened.
D,= Average Price per liter of diesel oll wnich is fixed during the quarter under consideration.
K.= Percentage of P. O. L. component as per sub-clause.

The following shall be the percentage of materials, labour and P. O. L. component for reimbursement / refund on
variation in price of material, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause

71
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Category of Contractor’ Supply Departmental
Works. % Materials. % Labour % of P.O.L. Supply of materials.
lrrigation works
a) Structural works. 20% 1 30% 5% 45%
b) Earthwork, Canal work, 20% 60% 5% - 15%
Embankment work etc,. |
(R&B) Works |
a) Bridge works 20% 30% 5% 45%
| |
b) Road work 45% 40% 5% 10%
c) Building works *30% | 30% 5% 35%

Contractor

(* Where brick is supplied by the Department, it should be 20 % instead of 30%)
Vide Works Department letter No-21369 dated-22.09.91, the reimbursement / refund on variation in price of
materials, labour and P.O. L. as per sub-clauses (a), (b) and (c) of this clause shall be applicable in the following
manner.
“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement
IS les than one year, no escalation admissible at all, in case of work where the stipulated period of completion is
one year and more escalation on account of price variations is admissible, provided that the work has been
carried out by the contractor within the stipulated time or extension there-of as are not attributable to the
contractor in terms of the relevant provisions of the agreement. In the situation, where the period of completion
Initially stipulated in the agreement is less than one year and subsequently the completion period has been validly
extended on the ground that the delay in completion of the work is not attributable to the contractor and in the
result the total period including the extended period stands at one year or more, escalatlon IS admissible only the
balance portion of work executed beyond one year.”
The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and
other documents as are necessary to show that the amount of increase claimed or reduction available and shall
allow inspection of the same by a duly authorised representatives of Govt. and further, shall at the request of the
Engineer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may require any document kept
and such other information as the Engineer-in-Charge may require . The contractor shall within a reasonable time
of his becoming aware of any alteration in the price of such material, wages of labour and/ or price of P.O.L. give
notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition together with an
Information relating there to which he may be in a position to supply.

88. For diversion road the contractor will have to make his own arrangement to make the same in private land if
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private land
shall be borne by the contractor including the proper maintenance with lighting arrangements during the night time
and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be
paid to the contractor for the above rental charges etc. His rates in the tender for other items shall include this

arrangement, rental charges for the land and maintenance, lighting and removal of such temporary road crust from
the private land to bring the land to its original condition etc. complete.

89 The contractor has to arrange the land required for borrowing earth if necessary for the road work at his
cost. No extra payment by the Department will be made on this account and no claim what-so-ever will be
entertained on this ground. The rates quoted by the contractor should be inclusive of all such charges.

al
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90 Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an
order book to the contractor to be kept at the site of the work with pages serially numbered. Orders
regarding the work whenever necessary are to be entered In this book by the Block. Officer-in-Charge
with their dated signatures and duly noted by the contractor or his authorised agents with their dated
signature. Orders entered in this book and noted by the contractor's agent shall be considered to have
been duly given to the contractor for following the instructions of the Department. The order Book shali be
the property of the Block and shall not be removed from the site of work without written permission of the
Engineer (Executive Engineer) and to be submitted to the Engineer-in-charge every month.

The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and furnish the test results in conformity with 1.R.C. code at his own cost before execution of the WOrkK
and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost
to the Department. |

The details of foundation, sub-structure and floor protection for execution shall be done In accordance with the
test results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and payments is to be made as per clause 11 of the F-2 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Building code and MORT&H specifications
with latest revision / amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer
be made by power of Attorney authorizing others to receive payment on the contractor's behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority as per
recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will
not be any way responsible for the same and will not pay any cost towards the repair done by the contractor.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the
contractor. -

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall

mean the execution or operation of the items due to standing water as well as due to percolation of water. The
quoted rates will be inclusive of this. |

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper Block. form with pages serially numbered in order to record items of
works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under
the dated signature of the contractor or his duly authorised agents at the end of each month. A certificate should
be furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any
month there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim
book. Each claim must be defined and should be given as for as possible regarding the ciuantities as well as the
total amount claimed. The claim book must be submitted by the contractor regularly by 10" and 16" days of each
month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim
book not maintained from the commencement of the work are liable to be summararily rejected. The claim book Is
the property of the Block. and shall be surrendered by the contractor to the Engineer-in-charge after completion of
the work or before recession of the contract by the Department which ever is earlier for record.

Yool
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91.

Number of tests as specified In | R.C./ MORT&H /1.S.1 specification required for the construction of roads /bridges
/ buildings or any other structural works will be conducted in any Govt. Test House | Departmental
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor.
The collection of samples and testing are to be conducted for both prior to execution and during execution as may
be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor.
Besides. the firm / contractor shall install full fledged field laboratory at work site for conducting required tests as
per IRC/MoRT&H / 1SI requirements at his own cost for providing sufficient opportunity for checking from time
to time. |

Engineering personnel of the executing agency should be present at work site at the time of visit of high level
inspecting officers in the rank of Chief Engineer and above.

After completion of the road in all respects the road furniture should be affixed by the executing agency indicating
iocations like school, hospital, No-horn etc. |

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only
€ it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department.
The Sanction of the Superintending Engineer shall be necessary in each case. The contractor shall arrange his
programme of work according to the availability of the plant & machinery & no claim will be entertained for any
delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from
the bills of the contractor regularly and the final payment for the work including refund of security deposit will not
he made until the total amount due to the Government on account of hire of machinery etc. is recoverable In full.
cull amount of hire charges due from the contractor at any contract at any time shall be recovered from his next
subsequent bill.

All transit and incidental charges In connection with the dispatch of tools and plants and machineries from
workshop shed/ deposit return there to, will be borne by the contractor.

The hire charge shall be -ecovered at the prescribed rates from and inclusive of the date, the plant and machinery
s made over up to and inclusive of the date of its return, even though the same day it may not have been utilized
for any reason except for a major break down which may take more than 72 hours for repairs. The contractor shall
immediately intimate in writing 1o the Engineer —in-charge when any plant or machinery goes out of order
requiring major repairs.

The hire charges are for clock hours. in case of tar boilers, hot mix plant and any other machinery requiring
similar preparation the working hour will include the time required to make up the boiler temperature and bring
plant to the operating conditions before the actual start of work. |

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating
and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from time of time. In

no case the tools and plants shall be operated beyond 8 hours in any shift without prior written permission of the
Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of
arrangement of labour and material etc. on his part. The same will be returned only when they do not require or
when in the option of Engineer-in-charge the work or a portion of work for which issued is completed.

The tools and plants shall while In transit and in the custody of contractor be at his sole risk and responsibility for
damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be
made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article
lost. the decision of superintending Engineer shall be final. The contractor shall on or before the supply of plant
and machinery sign an agreement in indemnifying the Govt. against loss or damage to the machine. The
Contractor shall also be responsible for any claim for compensation for loss of life, injury or damages to property

etc. arising from any cause what-so-ever. The contractor shall provide fuli ime choukidar for guarding the plant
and machinery at site.
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If the articles are not returned within the date originally specified or extended by the Engineer-in-charge, in
addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the perod that
the machinery is not returned. Such period will be treated as working time. In the event of the non-return of the
machinery, the full value of the articles at the current market price will be recovered from the contractor's
outstanding bills or any bills that may become due in respect of his other work under the state public works
Department. The decision of the superintending Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached.
Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor will be
maintained by the Department will be attested by the contractor or his authorised agent daily. In case of contractor
contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge shali
be final and binding on him. Hire charges will be calculated according to the entries in the logbook and will be binding
on the contractor. |

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the Two Thousand

between (here-in-after referred to as “the hirer” which expression shall unless excluded by or repugnant

to the context include his heirs. executors, administrators and assigns) of the one part and the Govt. of Orissa (here In
after referred to as the Governor which expression shall unless excluded by or repugnant to the context include his

successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. R. Department of the Orissa Govt. and more
particularly specified in the schedule here under between here in after referred to as “the tools and plants”.
And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here in

after mentioned.

Now it is here by and between the parties here to as follows :- |

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery
will be used or any other than standing in the names of contractors in the book of the Department or any other
Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from the
date of delivery of the tools and plant to the hirer at the P.R. Department workshop at Rairangpur.

(b) The rate of higher charges will be as mentioned in the schedule attached.

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without the
previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. &
workshop / store at Rairangpur in the same good condition in which they were received by him .

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall

without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for
the working period and an increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day
without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid
limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well

as over time charges for staff for such excess operation at the rate approved by the Engineer-in-charge from time to
time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as spec'ified in the schedule will
be levied except in case of major repairs. -

(i) Normally the tools and plants will be supplied with operating staff. .

(j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising
due to any causes what-so-ever during the period of the machinery Is in his charge.

B A
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(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period
of hire shall be defrayed by the hirer.

() The hirer shall make good any loss or damages arising out of causes other than fair wear ana tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined
by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction of
the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage and recover the
cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to
make good the loss or damage failing which the same will be recovered from his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of
receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable to
pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are detainea
provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .

(n) In case of any disputes between the hirer and the Government the decision of the Superintending Engineer shall be
final. |

(0) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-in-
charge shall include all officers duly authorised by him to exercise powers on his behalf.

THE SCHEDULE

Serial No. |  Description and Name of the No. Amount of hire per hour . Remarks.
articles .

| ! —

4 ]
In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the
State have set their respective hand, the day and the year here in above written.

Signed by
1. 2.
Signed sealed and delivered in the presence of
1. 2.
92. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the

tender has been invited) at his own cost during the period of execution.

93. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department
(a) Making a false statement or declaration.
(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.
(e) Past history of litigation.

94 The information furnished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work.

95 In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of
EMD unless adequate justification for such back out is furnished. Appropriate action for black listing the tenderers
shall also be taken apart from disincentivising the renderer.

Contractor B.D.O, BHANDARIPOKHARI

M



96
97

98

99

2.1.
2.1.1.

2.1.2.

2.1.3.

2.1.4.

2.1.5.

2.1.6.

2.2.

Amendment to Para-3.4.16 (a) (vii) of OPWD Code, Vol-l by substitution
Note- (Vii) :- For the purpose of estimate, the approved quarry read Is 10 be provided judiciously.

Engineers in charge would be responsible for ensuring the quality of the materials supplied. The
contractors would, however, be responsible for procurement of materials from authorised sources and
voluntarily disclose the source of procurement for the purpose of billing. Besides, the bidder would be
required tO submit the details of quarry for procurement while submitting the bids.

Amendment to Appendix-IX, Clause-36 of OPWD Code, Vol-ll by inclusion
Clause No- 36- If the rate quoted by the bidder is less than 15% of the tendered amount

then such a bid shall be rejected and the tender shall be finalized basing on merits of
rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will
be taken for all practical purposes)less than the estimated cost, the tender accepting
authority will finalize the tender through a transparent lottery system, where all

bidders/their authorized representatives, the concerned Executive Engineer and DAO
will remain present.

ADDENDUM TO THE CONDITION OF F2 CONTRACT
Clause-2(a) of F2 Contract.-TIME CONTROL.:-

Progress of work and Re-scheduling programme.

The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor.
The issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the
contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for

approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
timing for all the activities in the Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4" of the whole time allowed under the contract has
elapsed, 2 of the whole of the work before 2 of the whole time allowed under the contract has elapsed, 3/4™ of
the whole of the work before 3/4" of the whole time allowed under the contract has elapsed

If at any time 1t should appear to the Engineer-in-Charge that the actual process of the work does not conform to
the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-
Charge, a revised programme showing the modifications to such programme necessary to ensure completion of
the works within the time for completion. If the contractor does not submit an updated Programme within this
period, the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment
certificate and continue to withhold this amount until the next payment after the date on which the over.due
Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing of the remaining work including any changes to the sequence of
the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’'s obligations. The Contractor

may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to
show the effect of Vaniations and Compensation Events.

Extension of the Completion Date.

Fr
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2.2.1.

2.2.2.

2.2.3.

2.2.4.

2.2.5.

2.3.
2.3.1.

The time allowed for execution of the works as specmed ln the Contract data shall be the essence of the Contract.
The execution of the works shall commence from the 15" day or such time period as mentioned in letter of Award
after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of
handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty
to forfeit the earnest money & performance guarantee / Security deposit absolutely.

As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for
each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the Contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of the work, the contractor shall in
all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate
programme has been agreed upon) complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.

) Force majeure, or

1) Abnormally bad weather, or

i) Serious loss or damage by fire, or

V) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed
on the work, or.

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing
work not forming part of the Contract.

Vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and
which would cause the Contractor to incur additional cost, or
Vi) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control -
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in

writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair
and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.
Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the
site on or before the contract or extended date of completion, he shall, without prejudice to any other right or
remedy available under the law to the Government on account of such breach, pay as agreed compensation the
amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing shall
be final and binding) may decide on the amount of tendered value of the work for every completed day / month
(as applicable) that the progress remains below that specified in Clause 2 or that the work remains incomplete.
This will also apply to items or group of items for which a separate period .of completion has been
specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.
Provided always that the total amount of compensation for delay to be paid under this condition shall not

exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for
which a separate period of completion is originally given.
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2.4
2.4.1

2.9.
2.5.1.

2.5.2.

100

The amount of compensation may be adjusted or set-off against any sum payabie to the Contractor under
this or any other contract with the Government. In case, the contractor does not achieve a particular milestone
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against
that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension of
time. Withholding of this amount on failure to achieve a milestone, shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of work on the subsequent milestone(s), the
withheld amount shall be released. In case tne contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However no
interest whatsoever shall be payable on such withheid amount.

Bonus for early completion

In case, the contractor completes the work ahead of scheduled completion time, a bonus @ 1% (one percent) of
the tendered value/Agreement cost which ever is less per month shall be payable to the contractor, subject to a
maximum limit of 2% (two percent). The amount of bonus, if payable shall be paid along with final bill after
completion of work. Original work / improvement work minimum value Rs. 3.00 Crore.

Management Meetings.

Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a
management meetings shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided
by the Engineer either at the management meeting or after the management meeting and stated in writing to all
who attended the meeting.

Clause-2 (b) of ltem Rate F2 Agreement.- Rescission of Contract (Amendment as per letter No.10639 dt
27.05.2005 of Works Department, Orissa ):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive
Engineer shall be conclusive evidence), 20% of the value of left over work will be realised from the contractor as
penalty.

ELIGIBILITY CRITERIA : To be eligible for qualification, applicants shall furnish the followmgs
a. Required E.M.D as per the clause No. 08.

b. Copy of valid Registration Certificate, Valid GST clearance certificate, PAN card along with the tender
documents and furnish the Original Registration certificate, VAT clearance certificate and Pan card, for
verification within three days of opening of the tender before Executive Engineer, Rairangpur (R&B)Division.

c. Information regarding (i) Evidence of ownership of principal machineries / equipments in Schedule-C as per
Annexure-l of Schedule-C

(i) Annexure-ill of Schedule-C
(1) Annexure-1V of Schedule-C if required
as per Clause No.12.

d) Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the
applicant in schedule “E” and affidavit to that effect including authentication of tender documents and Bank
quarantee in schedule “F" as per clause 13.

101 .Clauses for site engineer and road furniture etc.in DTCN/Agreement

In WorksDeptt. Letter No:-10407,Dt:-25.06.2004 the agencies executing major work should possesses ful-fledged field
laboratory for testing of quality of work.Under the same clause the following provision are made as per work department
No.12351/Wdated.23/07/2004 '

(1) An enengineering personal of executing agency should be present at the work site at the time of visit of high leve!
insepting officer in the rank of executive engineer and above.

(2) After completion of the building in all respect should be affixed by executing agency mdncatmg location.

(3) Cess at rate of 1 %(one percentage) will be deducted from the gross amount of each running bill of this works towards
welfare of labor as per prevailing guideline of government.

Total:-
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that |/We* am/are” related/not related( * ) to any officer of the rank of Assistant Executive Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Department, Gowt. of Orissa |/We*
am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D
and security deposit and |/We* shall be liable to make good the loss or damage resulting from such canceliation.

|//\We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable Signature of the Tenderer
Date:-

BD.O. BHANMP‘&HARI
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Sl Name of Qualification Date of Monthly Whether full If they are superannuated /]

No. | Engineering Appointment | emolument | time retired [/ dismissed or
personnel engagement removed personnel from
appointed for and state Govt./ Central Govt ./
supervising continuous. Public Sector Undertaking /
contractor's work private Companies and s or
with address. any one ineligible for

Government service.
1 2 3 4 5 6 | 7

| / We hereby certify that at present the following Engineering personnel are working with me / in our firm / company and

SCHEDULE-B

ENGINEER / DIPLOMA HOLDERS
( for Super class / special class / A class contractors oniy )

their bio-data are furnished below.

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE

| / We also note that, non-submission of this certificate will render my / our tender liable for rejectibn .

Contractor
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ANNEXURE — | OF SCHEDULE-C

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK

(MINIMUM REQUIREMENT)

| Requirement |  Marks |

Sl. No. List of plants_and equipments

1
01. | Truck 1 no J
02 | Water Tanker | 1no
03 | Concrete mixer 1no L
04 | Centering plates | 100 nos

| —
NOTE :

1. Capacity of each plant and equipment should be as per specification attached separately.

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the work, the authority

of which in either case is to be substantiated before award of the work.
3. The equipment mentioned above must be included in Schedule “C”" and clearly indicated as Ownedlleased

4. The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory complehon of the work shall have

to be deployed by the agency.
5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be entertained.

CAPACITY OF PLANTS AND EQUIPMENTS

1. a) Tractor The tractor should have a minimum capacity of 22 to 50 H.P.
b) Water Tanker The water tanker should be a truck mounted one or as a trailing unit having minimum
capacity of 5000 liters.
C) Smooth wheeled Weight from 8 tonnes to 10 tonnes
Roller Unballasted . 8 tonnes Approx.
Water Ballasted : 9 tonnes approx.
Sand Ballasted : 10 tonnes Approx.
2. a) Compressor Having capacity of 450 CFM
b) Water Pump Having capacity of 5H.P. to 27 H.P.
c) Jack Hammer Having capacity of 2 tonnes.
d) Winch with grab Winch having capacity of 5 tonne and grab having 1 tonne capacity.

3. a) Concrete Mixer Batch type Concrete Mixer as per 1S-1791 / 1985 for capacify of 15 Cum / hour (Tilting
drum type) with power operated side loaded revolution counter, automatic shaker, Gear
mounted on steel chassis with 4 MS wheels complete with suitable prime mover.

b) Welding generator Having Capacity of 8-15 KW. Immersion type with vibrating Needle of 40 mm/ 50mm /
60mm & 4 meter length.

4. a) Diesel Generator Having capacity of 32 K.W.

b) Truck Having capacity of 12 tonnes.
C) Jeep Diesel jeep having capacity of 16 H.P. with trailer.
M-
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ANNEXURE - IIl OF SCHEDULE-C
CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER

UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED
(Not issued prior to 90 days of receipt of tender)

Sl. Name of the machineries/ | Identification No./ Capacity Year of Condition Since when [ When it is likely
No equipments Engine / Chassis purchase (Working / deployed to be released
No. breakdown) under him from current
| | 1 assignment
1 2 3 4 | 5 6 7 8

Certified that,
1. | have verified the ownership documents with the identification no. of the Machineries / EqQuipments.
2. Machines are currently utilized exclusively for the work under the Division.
3. The facts provided are true as on the date of issue of this document to the best of my knowledge.

M
Contractor B.D.O, BHMIPOKHARI
%,M
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ANNEXURE - |V OF SCHEDULE-C

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE TENDERER

FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTIN(? SEVERAL WORKSI

Sl. Name of Required | Name of the Name of the Name of the Time schedule for
No | Equipment & No. work for which Division under place where movement of
Machineries Equipment & whose equipments and equipment/
Machineries jurisdiction machineries machineries to
deployed Equipment & deployed. work site for use in
Machineries tendered work
deployed

—

—

|

Certified that, the above machineries shall be available solely for this work from the date mentioned agal

Signature

B.D.O, BHAQDA POKHARI

e
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SCHEDULE “C”
PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE
ON THE WORK

A. Construction Equipments
B. Vehicle Trucks etc.
Reference Annexure | for list of essential equipments for contracts.

1. If leased indicate the date when the current lease expires.

Signature

Contractor TREY. B.D.O, BaMmmKHARI
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SCHEDULE-D1
I/We do hereby certify that the following works have been executed by me/us in the past
WORKING EXPERIENCE -
D-1. LIST OF WORKS EXECUTED DURING 2004-05 TO 2007-08

SL. | Particulars of | Approximate Name of the Period of Whether the work  Remark
NO. WOorks amount of Deptt.under which | commencement | were completed
already each work the work executed | and period of In stipulated
executed completion perion
1 2 3 4 5 | 6

I/We also note that ,non submission of this certificate will render my/our tender libel for rejection.

Contractor
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Signaturé of tenderers

BD.O. Bmgp
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SCHEDULE-D2
WORKING EXPERIENCE '

D-2. CERTIFICATE OF LIST OF WORK IN HAND

SL.NO Particulars of | amount of each | Period in which the | Approximate | Department under
WOrks now in work work is stipulated to | value of work | which the work is
hand be completed done against | being taken up |
(iIn months) each work on
the date of
submission of
Tender ;
1 2 3 4 5 6

I/lWe also note that ,non submission of this certificate will render my/our tender libel for rejection

Signature of tenderers

Date:-
CERTIFICATE OF TOOLS AND PLANTS

l/we hereby certify that the following tools and plants ,machineries and vehicles are tn my/our possession
in working orders. |

(1)
(ii)
(iii)
(1v)
(v)

|/We also note that ,non submission of this certificate will render my/our tender libel for rejection

%

Date:- Signature of tender %
Contractor W B.D.O, BHANDARIPOKHARI

=1

Py

36



SCHEDULE-“E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR
ABANDONMENT OF WORK BY THE TENDERER -

a) s the tenderer currently involved Yes / No

in any litigation relating to the

works.
b) If yes: give detalls:
2. a) Has the tenderer or any of its Yes / No

constituent partners been debarred/

expelled by any agency in India
during the last 5 years.

3. a) Has the tenderer or any of its Yes / No
constituent partners failed to

nerform on any contract work in

India during the last 5 years.

b) If yes, give details:
Note:

if any information in this schedule Is found to be incorrect or concealed, qualification application will be

summaranily be rejected.

Signature
Date:-

Contractor B.D.
BHANDARIPOKHARI
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Contractor B.Q

SCHEDULE -F

AFFIDAVIT

1.The undersigned, do hereby certify that all the statements made In the required

attachments are true and correct. .
2The undersigned also  hereby  certifies that neither  our firm

M/s - nor
any of its constituent partners have abandoned any road/ bridge/lrrigation /Buildings or
other project work in India nor any contract awarded to us for such works have been
rescinded during the last five years prior to the date of this bid.

3.The undersigned hereby authorised and request (s) any bank, person, firm or
Corporation to furnish pertinent information as deemed necessary and as requested by
the Department to verify this statement or regarding my (our) competency and general

reputation.
4. The undersigned understands and agrees that further qualifying information may be

requested and agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm)
Title of Officer

Name of Firm
Date:

BHANDARIPOKHARI VQRS g
RTINS
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Sold for the work :-  Construction of Kalyan Mandap At Ramachandrapur

,Ramachandrapur gp , Block-Bhandaripokhari, Dist-Bhadrak
On payment of Rs. 6000.00 ( Rupees six thousand ) only

Vide money receipt no. date.
No. of item put to tender- 57

For official use only
01. E.M.D. Furnished

in shape of (1)N.S.C for Rs. Pledged/Not Pledged

1)Postal time

Deposit account Rs. Pledged/Not

Pledged

(HK.V.P Rs.

(1)Postal saving

Pass book A/C Rs.

TOTAL Rs. (Rupees:
o)

01.Valid Registration certificate:- copy furnished/Not furnished
02.PAN Card : - copy Furnished/Not furnished :
03.Valild VAT clearance certificate - copy Furnished/Not furnished. i
04.Labour license - copy Furnished/Not furnished I
05.List of work in hand - copy Furnished/Not furnished f
06.Relationship certificate :- copy Furnished/Not furnished !f

07. Nos. of Tender paper: -

No. of corrections:-

No of ovemriting:-

No. of interpolation:-

0L

Contractor % B.D.O, BHAND

\O\T

HARI
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Name of the work :- Construction of Kalyan Mandap At Ramachandrapur
;JRamachandrapur gp , Block-Bhandaripokhari, Dist-Bhadrak

TOTAL 8 (Eight) ITEMS ONLY .

My / our quoted rate IS ------=—-c=mmmcmmmmo - % ( both in figures

and words)

Excess over / less than / equal to the above estimated cost .

Signature of Contractor /Tenderer

Approved for 8(Eight) items only

BLOCK DEVELOPMENT OFFICER

BHANDARIPOKHARI BLOCK.

Sold to Sri ————————e e S/Q e
At mmmmmem e PO e
Dist, == a0 | R T ———— Class of Contractor ----—-—---
On payment of Rs -------- (Rupees ) only towards cost of
Tender
paper vide money receipt No --------————---ceoeee - date -———————m e
- BLOCK DEVELOPW
Cashier . ? 103
A BHANDARIPOKHARI BLOCK

B.Pokhari block
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