GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Construction of Sub Centre Building at Sohada,

G.P-Sohada
Bid Identification/DTCN No. 66F

/25.02.2021/ P.S Dhamnagar/2020-21

PANCHAYAT SAMITI, DHAMNAGAR.
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PANCHAYAT SAMITI, DHAMNAGAR
DETAILED TENDERCALL NOTICE

No. 46 7 Dt-25/02/2021

Sealed percentage rate bids are invited by Panchayat Samiti, Dhamnagar, in single cover fromcontractors registered withthe state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES
/Railways mentioned in column 0.5 in tender call noticefor execution of civil works on production of definite proof from the
appropriate authority in prescribed form for following works as mentioned below .

Approx. Cost of od of
Sl , EMD Class of Period 0
Name of the work estimated cost. | . Tender Paper :
\ . t X completion
No. (in Rs.) (in Rs.) contractor (in Rs.) p
1 2 3 4 5 6 7
Construction of Sub Centre Building at Six calendar
6000.00
! Sohada, G.P-Sohada 151512500 | 1520000 | «em g wpr months
Construction of Labour room extension at Six calendar
“nY [TTail 6000.00
2 AH. Dhusuri , G.P-Dhusuri 233335400 | 2330000 B" & C months

2. The sale of the Bid document shall start from the date of publication in htt +//www.bhadrak.nic.in during office hours in the

3.

office of the Panchayat Samiti, Dhamnagar, Bhadrak

Bids shall be received in the office of the Panchayat Samiti, Dhamnagar,Bhadrak till Dt. 09.03.2021up to 5.00PM- through
Registered Post/ Speed Post. The authority will not be held responsible for postal delay in the delivering of the documents or
non-receipt of the same.

_ The tender will be opened in the office of the Panchayat Samiti, Dhamnagar, Bhadrak at 11.00AM, on 10.03.2021in presence of

the bidders or their authorized representatives. In case of holidays, next working day will be considered.

. The bid documents can be obtained from the Office of the Panchayat Samiti, Dhamnagar, Bhadrak in person on application and

payment of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Dhamnagar, Bhadrak payable
at Canara Bank,Kothar . The bid document can be downloaded from the official web site of Bhadrak District
(http://www.Bhadrak.nic.in). In case of downloaded bid document the cost of bid document should be attached with the bid. The
cost of bid document is not refundable.The envelope containing bid document should be superscribed with ZTender Call Notice
Number- & 6% / 25.02.2021.

. The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning

any reason thereof, Any dispute in this matter will be settled up under the Jurisdiction of Bhadrak District. (The bids of the
defaulting contractors of this block those who have not completed the work in time are liable for rejection.)

. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to

tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall
have to furnish the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amount as Additional
Performance Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Dhamnagar/ Bank guarantee in favour
of BDO, Dhamnagar from any Nationalized/ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar
within seven days of issue of Letter of Acceptance (LoA) by the BDO, Dhamnagar (by e-mail) to the successful bidder otherwise
the bid of the successful bidder shall be cancelled and the Eamest Money/ Bid Security shall be forfeited. Further proceeding for
blacklisting shall be initiated against the bidder. The concerened APS will be returned to the bidder after completion of work in all
respect ie. Final bill paid.

. The tender documents sent through registered / Speed Post and if does not reach the concerned office by the above date and

time, the officer will not consider on any account even if the tender documents were dispatched by the tenderer before the due date.
The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by
the tenderer, self attested copy of registration certificate, PAN card, valid GSTIN certificate, certificates duly filled-in

mentioning valid E-mail address and valid mobile number is mandatory in the check list column and other documents as per the

relev:ant cla.uses of this DTCN and special conditions if any. The cover is to be sealed and superscribed as the bid of the works as
mentioned in column No.2 of the tender call notice.

10. The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in

column No.4 along wit'h tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account / Post Office Time Deposit Account/Bank Guarantee in favour of BDO, Dhamnagar from any nay Nationalized /

Contractor Block De ient Officer,
Dhamnagar
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15.
16.

17.

20.

21.

Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in
OGFR and in no other form. Tenders not accompanied with EMD as specified above shall be liable for rejection.

(i) The tender paper should be accompanied with the self attested true copies of the documents specified in the checklist like
proof of valid registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate
are to be produce within 3 (Three) days of opening of the tender before the B.D.O, Dhamnagar for verification and
mentioning about relaxation (if any) in the license otherwise hisfher bid shall be declared as non-responsive and thus liable
for rejection.

(ii) The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column No.7
of the tender call notice. Tenderers whose tender is accepted must submit work program at the time of execution of
Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any
work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect isto be
furnished in schedule-C. Non-fu rnishing of information in schedule-C and required affidavit in schedule-C, the bid
document will be summarily rejected.

No Relation Certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of an
Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department. If the
fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A.

1f an Individual makes the application, the individual should sign above his full type written name and current address.

If the application is made by proprietary firm, it shall be si gned by the proprietor above his full type written name and full name

of his firm with its current address.
If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type written

names and current address, or alternatively by a partner holding power of attorney for the firm in which case a certified copy of
the power of attorncy shall accompany the application. A cerlify copy of the partnership deed and current address of all partners
of the firm shall also accompany the application.

If the Application is made by a limited company or 2 corporation, it shall be sign by duly authorized person holding power 0 f
attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical

bid.
The tender should be strictly in accorda
will not be accepted.

No tenderer will be permitte
English. The applicant’s name should appear on each page ©

authorized representative at the bottom of each page.
Instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5 of O.P.W.D. Code Volume-1.

Following new provisions shall be made to quote the rate of work by the contractor.

3.5.5 (V) — Percentage Rate Contract —
Percentage contract will be in addition to item rate, lump sum contracts etc. In such contracts the schedule of

quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages called in the same tender notice. The contractors who wish to tender for two or more

works to which they refer, written on the envelope.

The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate” shall be replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The
contractor is required to maintain a certain rate of progress specified in the contract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject to 2 maximum of 5% over the estimated cost. If it exceeds the limit
stated above period approval of competent authority is mandatory before making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

nce with the provisions as mentioned in the tender schedule. Any change in the wordings

d to furnish their tender in their own manuscript papers. All information should be submitted in
f the application along with his signature or the signature of the

Block Develop Officer,

Contractor
3 Dhamnagar.
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23.

25.

26.

217.

28.

29.

30.

31.
32
33.

34,

In case of pcmfﬂ\lz\gc rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor shall be
?ccurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found in the percentage quoted
in worgs and figures, then the percentage quoted by the contractor in words shall be taken as correct. [f any discrepancy is
found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then percentage will be
taken as cc_;rrcct. The percentage quoted in the tender without mentioning excess or less and not supported with corresponding
amount will be treated as excess. The contractor will write percentage excess or less up to two decimal point only. If he
writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be considered without
rounding off. Where the contractor has omitted to quote the rates either in figures and words, the officer opening the tender
should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.
Thg tend.erer shall carefully study the tentative drawing and speciﬁcation applicable to the contract and all the documents
which will fo_rm a_part of the agreement to be entered in to by the accepted tenderer and details speciﬁcations for and other
relevant specifications and drawings which are for sale. Complaint at a future date that, plans and specifications have not
been seen by the tenderers, cannot be entertained.

The drawing fumjshcd with the tender is tentative and subject to revision or modification as tendered during the execution as
per zfctual. necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time execution and shall in no way invalidate the contract and no extra monetary
com‘pensalion will be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Engineer—in—charge as and when required. ‘
Every tenderer is expected before quoting his rates to inspect the proposed work. He should also inspect the quarries and
approach roads to quarries and satisfy himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at future date that the availability of materials at quarries has been
misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenanc
service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work.

It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness

of the borings shown in Cross Section.
The tenderer may at his option quote reasonable for each

unworkable low and others 100 high for others.
The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be

ance with the tender call notice. Any change in the wording will not be accepted.
Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any poin

tender will not be considered except the case related to clause no.22.
e accompanied in the DTCN (Price Bid). It shall be definitely understood that the Government does

Schedule of quantities ar
completeness of this schedule and that this schedule is liable for

not accept any responsibility for the correctness Of
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or

alternations etc. forth shall no way invalidate the contract and no extra monetary compensation, will be entertained.
The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the 0.P.W.D. code.

The bidder/tenderer, whose bid has been accepted, will be notified of the award by the BDO, Dhamnagar prior to expiration

of the validity period by e-mail, SMS confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
called the “Letter of Acceptance™) will stat

¢ the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract (Herein afier and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in

favour of the BDO,
Dhamnagar and in no other form which including the amount already deposited as bids security (earnest money) shall be 2%
of the value of the tendered amount (excluding 1% deposite

d toward hiring of equipment /machinery from outside the state if
any ) and sign the agreement in the prescribed of PWD form for the fulfiliment of the contract in the office of the BDO,
Dhamnagar.

The security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall
be retained at security for the due non-fulfillment of this contract and additional performance security in accordance with ?he
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fificen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents

shall form part of the agreement.

e of island, ferry service, fair-weather road,

item of work carefully so that rate for one item should not be

strictly in accord
t in connection with the

Block Developm er,

Contractor
4 Dhamnagar.
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a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid

as issued at the time of invitation of bid and acceplance thereof together with any correspondence there to and required
amount of performance security

b) Standard PWD form P1 with latest amendments.

Failure to enter in 1o the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security (earnest money). No contract (tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.21 05.97 1.O.R.

No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

35.  That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract wi

Il be competent to bring a suit in regard to the
matter by this contract at any place outside the state of Orissa,

36. The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. VIII of 1923 on any account of the workman employed by the contractor and full amount of compensation
paid will be recovered from the contractor.

37. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIII-R
8/5225-dtd.26.02.55 and No,1IM-56/628842(5) dt. 27.09.61 as amended from time to time.

38.

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per Jatest minimum
Wages Act, the BDO, Dhamnagar will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour

office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Dhamnagar is final and binding
on the contractor.

39. The contractor shall bear cost o
following and similar category.

a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry tolls
conveyance charges and other cost on account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary ~ arrangements therein to the
satisfaction of the local health authorities.

¢) Suitable water supply including pipe water supply whether available for the staff and labour as

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

e) Fees and duties levied by the municipal, canal supply authority.

f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in order to
protect public and employees from accidents.

g) Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution
also become payable due to operation of the work men compensation act.

h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

i) After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats,
Mixing platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this
should be inclusive of the rates.

40. No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required. The
rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work.

41. It should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item
besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or
extra quantity of any items of work is taken up.

42. The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing

and supply in their standing order No.44150 Dated.25.11.07 and as amended from time to time.

43. Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and other
necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
public holidays till last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be clearly understood that the tender must be received in order and according to instructions.

44, Tendrerers are required to go through each clause of PWD form P1 carefully in addition to the clause mentioned here in before
tendering.

f various incidental, sundries and contingency necessitated by the work in full within the

well as for the work.

Contractor
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45. All reinforced cement concrele works should confirm to detailed standard specifications, IRC code and Bridge Code section |,
11, 111, IV and VII & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT

&H. Govt. of India.

46.
47.

48.

49.

50.

51

52.

53.

54,

55.

56.

57.

58.
59.
60.

6l.

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertight.
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials d
the work due to reasons what-so-ever and the cost of such materials will be recovered fr
market rates, whichever is higher.

If the contractor removes Govi. materials supplied to him from the site of work with a view o dispose off the same
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liable to pay 2 penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
contractor or from his security deposit or from the proceeds of the sale there-of.

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Dhamnagar, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of
materials; but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is
not responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer
stops the work, he shall have to pay the full penalty as per clause of P1 agreement.

.

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and storage. Cut pieces of steel more than 1 mtr in length will be returned by the contractor at the
issuing stores, without conveyance charges. )

Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actual bridge position within a reasonable range in U/S and D/S.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be

economically utilized in filling.

uring transit and in the execution of
om the bills at stock issue rates or

Contractor
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62.

63.
64.
65.
66.

67.

68.
69.
70.
71.
72.
73.
74.

75.
76.

77.

78.

79.
80.

The stock of (building road and irrigation structures) metal and gravel will be measured in boxes of 1.5mX15mX05m
which will be taken as 1.5 m X 1.5 m X 044 m = 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6" of the volume or more depending upon the looseness of stacking, which would be determined on
actual observation and deduction.

The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be

granted to the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith.

Sinking of wells shall be measured from the bottom of well cap up to bottom

whichever is less.

All method of sinking including pneumatic sinking by employment of divers and 0
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing we
and shift, if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but {hese may be altered, if necessary, in the light of the

nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.
and vacuum chamber method, rates there 0

of cutting edge or 15 cm above low water level,

ther equipment shall be included in the
11, rectification of tilt

£ shall be pre-decided

When resort has to be made for sinking the wells by air lock
by the authority accepting the tender.
Construction of cofferdam or island or the work of open excavation or dressing of labour for laying well curbs shall be
included in the rate of well sinking.
hould be either with tremie or any other

For concreting the bottom plugs of the well under the method of providing concrete s
approved method as well be directed by the Engineer-in-charge, with 10% extra ceme
without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing
No part of the bearing for the superstructure shall be allowed to rest on the noses of the piets.
Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the
immediately in contact with the bearing to ensure proper distribution of heavy load.
Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8" and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by

widening.
a)It should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be directed

by the Engineer-in-charge-
b)Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall

be taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge

code section- 1.

¢)Test specimen shall
be entertained later on the grounds that
not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
Jaboratory at Cuttack. Cost of testing of all specimens an

d samples will be borne by the contractor.

¢) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
permitted.

f) The thickness of cement concrete in top plugging should be as per departmental drawing.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifs without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the

contractor, at no extra cost to the department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk ata
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the

clauses of MORT & H for roads & Bridges.

nt to be used for under water concreting

met with during sinking of wells.

Caps of the piers/ abutments

be formed carefully in accordance with the standard method of taking test specimen and no plea shall
the casting of the test specimen was faulty and that the result of these specimen did

Contractor

Scanned with CamScanner

IV TUTIT I IITT

B caanl ol g e s o




81.
82.

83.

84.

85.

86.

87.

88.

89.

90.
9l.

92

93.

PR SSNCN TSeS SRS TN

No claim for carriage of water, what-so-ever, will be entertained.

The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within 1 month after the date of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the manner so that the total expenditure does not exceed 1% of the tender cost of the work.

Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him | Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule —B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount at the time of payment of bill.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards royalties of different

materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned

department.
Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material — The contractor shall supply sample of all materials fully before procurement for the work for testing
and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
§.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account

of the above aspects.
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94. Al.\)' defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons 10 be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
(gIOOd thi works. The contractor is also required to maintain the road for three years from the date of successful completion of

he work.

95. From the c:ommencemem of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or qther causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
pfoperty happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any on¢ in
his employr.nent during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractor at his own cost.

96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per
relevant 1.S. Code/ [.R.C. code/ MoRT&H specifications.

97. Tilts and shifts

a) Maximum permissible shift is 150 mm.
b) Maximum permissible tilt is 1:80.

08. Payment for variation in price — (Vide Works Department Memorandum No-
and No-222874 Dt. 24.10.1992)

(i). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incorporated in
the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in

respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been

carried out within the stipulated time or extension thereof as are not attributable to him:-
)

the latest provision of

R e e T

12073 /W Dt. 7.4.1986, 14379 Dt. 22.06.1991

S

Formula to calculate the increase of decrease in the price of materials.

Vm = 0.75 x Pm x R x (i-io)
1

100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the ‘

materials.
R = the valueof work
io =The average Wholesale Price Index (all commoditics

R.B.1. bulletin from time to time.)
i = The Average Wholesale Price Index (all commodities) for the quarter under consideration.

Pm = Percentage of materials component as per sub-clause of this clause.
. (ii)-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to
be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is

more than Rs. 50,000/ and with prior approval of the E.L.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.

The cost shall be determined as follows: -

done in Rupees during the quarter under consideration.
} for the quarter in which the tender was opened (as published in

1. Steel covrcnrees Rate as fixed by steel authority of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3, Bitumen ...  Rate as fixed by Indian Oil Corporation Limited (10CL)

a (iii)-Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are t0 be made with prior, approval of Government when the
total claim is more than Rs. 50,000/ and with prior approval of the E.I.C. /Chief Engineer (as the case may be) when the claim

is up to Rs. 50,000/~ subject to fulfillment of the conditions mentioned below.

(1) The cost shall be determined as follows: -

Steel....... Rate as fixed by steel authority of India Limited (SAIL)
Cement...Average factory price of three manufacture of cement inside the state.
Bitumen...Rate as fixed by Indian Oil Corporation Limited (10C)
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akhs. However the differential cost of such material may be paid to the

(2) Cost of the project should_be more than 50.00 |
t in the tender for those materials from the calculated amount of

contractor after deducting the hike percentage amoun

differential cost.
(3) Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before

utilization of steel, cement & bitumen.
(4) Differential cost will be allowed only for the original agreement period, but not for the extended period even through it might

have been validly extended. Differential cost will be allowed only after successful completion of the work as per the approved
work programme. Stipulation contained in the existing clause 31(f)Recovery in case of decrease shall be made by concerned
Block Development OfTicer from the contractor, immediately.
(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the

quarter in which the tender was opened as per the formula indicated below.

Formula to calculate the increase or decrease in the price of Labour.
VI=0.75x PL x R x (i- i0)

100 io
VI=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour.
R= the value of work done in Rupees during the quarter under consideration.
io= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

i = the minimum wages for labour prevailed during the quarter under consideration.

Pl= Percentage of labour component (as per sub-clause).
¢) Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for

the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated

below: -
0.75xK2 Rx(D2-D1)
Kl = commmermmmsmmes X ommmemmomomomess
100 D,

KI = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L.
the value of work done in Rupees during the quarter under consideration.

R =
D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2= Percentage of P. O. L. component as per sub-clause.
d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/ refund on variation in

rice of material, labour and P. O. L. as per sub- classes (), (b) and (c) of this Clause.

Category of works Contractor' Supply Departmental supply of materials
% Of Materials | % Of Labour | % Of P.O.L.
Irrigation work
a) Structural works 20% 30% 5% 45%
b)Earthwork, Canal work, 20% 60% 5% 15%
Embankment work etc.
R&B Works
a) Bridge work 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
¢) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

Block Deve ent Officer,
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e)Yide Works Department !cucr No-2.| 369 dated-22.09.91, the reimbursement i refund on variation in price of materials,
(except s(etel. cement and blll{:11en which will be governed as per clause no 31(a-ii) &(a-iii), labour and P.O. L. as per sub-
clauses (a-i), (b) and (c) of this clause 31 shall be applicable in the following manner.

Mw
less than one year, no escalation is admissible at all. In case of work where the stipulated period of completion is one year
and more esc_alauon on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereFuf, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and
sub_sequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attnbut_ablt? to th_e contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period after excluding the first one year period there from."

f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the-same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge fumnish,
verlfled in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price 9f S}lCh material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the
same is given pursuant to this condition together with an information relating thereto which he may be in a position to supply.

99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be bomne by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete.

100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101.Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

102. The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and S.B.C. tests efc. without any extra cost to the Department.

103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results
thus obtained.

104.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract.

105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment

are also binding on the part of the contractor.

106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating to his registration.

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor. .

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be

inclusive of this.

Block Develop
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111.The materials, borrow areas and hutments at site should be arranged by the co

112.The contractor shall make requisition of claim boo

113.Number of tests as specified in LR.C./ MORT&H / L.S.I specification requ

114.Besides, the firm / contractor shall install full-fledged field laboratory at work
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ntractor at his own cost, No future complaint on
this account shall be entertained.
Kk from the date of commencement of the work from the Department and
Ily numbered in order to record items of works are not covered by his
d regularly in this book under the dated signature of the contractor or
cate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion

of the work or before recession of the contract by the Department whichever is earlier for record.
ired for the construction of roads/ bridges /

buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borne by the contractor.

shall maintain in proper P.W.D. form with pages seria
contract and claimable as extra, Claims shall be entere:
his duly authorised agents at the end of each month. A certifi

site for conducting required tests as per IRC/
ity for checking from time to time. An
he time of visit of high level inspecting
d in all respects the road furniture's

MoRT& H / ISI requirements at his own cost for providing sufficient opportun
Engincering personnel of the executing agency should be present at work site at t
officers in the rank of Superintending Engineer and above. After completion of the roa
should be affixed by the executing agency indicating locations like school, hospital, No-horn etc.
115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
(a) Making a false statement or declaration.
(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work
(e) Past history of litigation.
116.The information furnished must

envisaged work.
117.In case the Ist lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a

particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

118. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-
2.1. Progress of work and Re-scheduling programme.
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate (o Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast.
2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4" of the whole time allowed
under the contract has elapsed, 1/4" of the whole of the work before 1/2 of the whole time allowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4" of the whole time allowed under the contract has elapsed.
2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion, If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.

be sufficient to show that the applicant is capable in all respects to successfully complete the
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2.2 Extension of the Completion Date.

without the Contractor taking steps to accelerate the remaining work an
additional cost, or

2.3.

2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. :I'hc Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme 1s (0 show the effect

of Variations and Compensation Events

2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security

deposit absolutely.

222 As soon as possible after the Agreement
milestone and get it approved by the Department. The Chart shall be prepare
Contract documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and

completion of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. a.nd
the Contractor within the limitations of time imposed in the contract documents, and further to ensurc good progress during
the execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save
for special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

22.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immedi
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make gao
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

is executed the Contractor shall submit the Time & Progress Chart for each
d in direct relation to the time stated in the

ately give notice
d the delay and

i) Force majeure, or

ii) Abnormally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.
. Delay on the part of other contractors or tradesmen cngaged by Engineer-in-Charge in executing work not

forming part of the Contract.

iii) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date

d which would cause the Contractor to incur

iv) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the

Contractors control.
2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in

writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.

and this shall be binding on the contractor.

Compensation for Delay.
2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site

on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be

Contractor
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1 of time. Withholding of this amount on failure to
or. However, if the contractor catches up with the
Il be released. In case the contractor fails to make
one missed subsequently also shall be

adjusted against the compensation levied at the final grant of extensior
achieve a milestone shall be automatic without any notice to the contract
progress of work on the subsequent milestone(s), the withheld amount sha
up for the delay in subsequent milestone(s), amount mentioned against each milest
withheld. However no interest whatsoever shall be payable on such withheld amount.
2.4, Management Meetings

2.4.1. Either the Engineer or the Contractor may require t
management meetings shall be, to review the plans for remaining worl
early warning procedure.

2.4.2. The Engineer shall record the business of management
attending the meeting and to the Employer. The responsibility o
Engirlleer either at the management meeting or after the management meetin
meeting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Resci

of Works Department, Orissa):-
To rescind the contract (of which rescission notice in writing to the contractor under the hand of the B.D.O shall be

conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.
119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and
Employment Department vide letter No 3757/ Dt 25.04.2009.

he other to attend a management meeting, The business of
k and to deal with matters raised in accordance with the

meetings and is to provide copies of his record to those
f the parties for actions to be taken to be decided by the
g and stated in writing to all who attended the

ssion of Contract (Amendment as per letter No.10639 dt.27.05.2005

120.ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings as well as mentioned in

check list:

a) Required E.M.D as per the clause No. 10.
b) Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DhamnagarP.S.registered

contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3(three) days of opening of the tender before tendering

authority as per Clause No.10.

¢) DTCN duly signed by the contractor on each and every page.
d) Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 5.

Total: - 120 (One hundred twenty) clauses only.

Block opment\Officer,

Contractor
Dhamnagar.
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SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

I/We hereby certify that /We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I/We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EM.D and
security deposit and 1I/We* shall be liable to make good the loss or damage resulting from such cancellation. I/We also note
that, non-submission of this certificate will render my / our tender liable for rejection.

(*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS

(For special class / *“A" class contractors only)

o I/ We hereby certify that at present the following Engineering personnel are wor
their bio-data are furnished below.

king with me / in our firm / company and

If they are superannuated /
Whether full | retired / dism issed or removed

Name of the
personnel from state Govt./

Engineering personnel time
:‘6 appointed for Qualification | Date of Molnthly t engagement Central Govt. / Public Sector
" | supervising contractor’s ppointment | emolumen and undertaking / Private Companies
work with address continuous and or any one ineligible for
Government service.
1 2 3 4 5 6 7

SCHEDULE- C FORMAT OF AFFIDAVIT

. The undersigned do hereby certify that all the statements made in the required attachments are true and correct.

nor any of its

. The undersigned also hereby certifies that neither me/our firm M/s
constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract

awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s) any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.

. The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such

information at the request of the Department.

Signed by an Autherized Officer of the firm/Applicant

Title of Officer
Name of Firm
Date: :
APPROVED FOR 21 ( Twenty one ) pages only
Assistant Executive Engineer, Block Develo fficer,
Dhamnagar Mgzxr

Sold for the work - Construction of Sub Centre Building at Sohada, G.P-Sohada, Dhamnagar Block™ on payment of Rs. 6000/-

(Rupees Six Thousand) only vide Money Receipt NO ..ot vein 5] SO against BC / Bank Draft NOu. . erecnrinminnnsenaneaes

5] FOUSUUTUOTPPRPPR payable at Canara bank, Kothar.

Block Developmen
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BILL OF QUANTITIES |
t Sohada. G.P- Sohada.

Rate | Amount

Name of the Work: Construction of Sub Centre Building a

Si
Description of item of work uanti Unit
No. Q ty inRs. | InRs
1 2 3 4 5 6 |
300mm diameter, 5.0 mtr length double under ream pile with R.C.C.
No.s 5130.89 123141.00

| ' M-;O using 12mm size black hard granite crusher broken chiops 24
including cost of boring but excluding cost of M.S/Tor steel and labour
charges for cutting, bending, binding of steel

300mm diameter, 5.0 mtr length S.U.R. pile with R.C.C. M-20 using

2 12mn.1 size black hard granite crusher broken chiops including cost of 2 No.s
boring but excluding cost of M.S/Tor steel and labour charges for )

cutting, bending, binding of steel ( For verandah)

2768.63 5537.00

T W T I N O v, v, T
Y e Tt T r——r——e.
2 =

n in trenches in hard soil or
blasting to proper profile with
tion and profile including

Earth work in excavation of foundatio
gravelly soil except sheet rock requiring
all leads, lifts and delifts to proper sec
3 dressing & leveling the bed upto required depth and making it fit for
Jaying concrete and depositing the excavated materials away from the
work site with all leads and lifts including dewatering, if necessary
plete as directed by Engineer-in-charge

64.77 O":lg::’i“ 18459 | 11956.00

from foundation com
4 2 depth one extra lift over initial lit 11.86 °";§::"° 19912 | 2362.00
Filling in Foundation and Plinth and floor with sand, watered and
rammed including all cost of sand, conveyance, royalty with labour One Cubic
5 and T&P required for the work.as per direction of Engineer-in- 68.26 meter 695.25 47458.00
charge.
| Cement Concrete of proportion (1:3:6) using 4cm and downgraded
size Hard Granite Crusher Broken metal for foundation, flooring
concrete approved quality from approved quarry including hoisting, One Cubic .
6 lowering and laying concrete to the required level ramming, watering, 10.05 meter 4913.88 49384.00
ance, royalty of materials

curing etc. complete including cost, convey
with all labour charges as directed by Engineer-in-Charge.

¢ black hard
F

FM-20 grade with 20mm and down grad
granite
(crusherbroken) stone chips including hoisting and laying, rigid and ;
7 smooth centering & shuttering at all heights of all types of work using
required scafolding , T & P ,centering shuttering including all taxes of

materials cost of scafolding conveyance and dismentalling and
lete as per the direction of the

TETRT TR Y e
AT T
- r——— TP
S S —

AW —
srrwrTie

R.C.C. work 0

disposing debrise clear of work site comp
Engineer- in-charge.

One Cubic

(a) For step/ ramp, grade beam(plinth band), pile cap 12.83 meter 5593.59 71766.00
One Cubic

(b) For columns, wall beam and cross beam 6.34 meter 10921.21 69240.00
One Cubic

(c) For Lintel band 232 meter 8807.42 20433.00
One Cubic

(d) For window chaija, roof slab ,landing, septic tank and sock pit 10.74 meter 9392.05 100871.00

1%




One Cubic

For staircase steps & waist slab 1.65 meter | 10435.69 | 17219.00
“ One Cubic
H For column, beam (1 floor) 0.624 meter 12168.57 7593.00
Sup{:lyin]g,ﬁlting,placing uncoated HYSD bar reinforcement for RCC
work including cost, conveyance and taxes of MS rods or HYSD
8 p , COst, rods or steel
and binding wires of 18-20 gauge and labour charges requires for the 43.925 One qntl. 6181.21 271510.00
work etc. complete upto ground floor.
Supl;()lying,cti'itting,placing uncoated HYSD bar reinforcement for RCC
work including cost, conveyance and taxes of MS rods or HYSD steel
9 .. : 04. 443.00
and binding wires of 18-20 gauge and labour charges requires for the 0359 Oae grl 620439 34430
work etc. complete (1* floor)
10 20 MM thick cement plaster in C.M.(1:4) over roof slab for grading 72.60 Onesquare | oyg g7 15886.00
plaster. meter
Fly ash brick in cement mortar (1:6) in foundation and plinth having
crushing strength not less than 75 kg/em2 with dimension tolerance +- One Cubic 66645.00
11 8% incl. splays cutting circular moulding ,chamfering and corbelling 14.722 meter 452691 '
ete. incl. cost of all materials labour T&P ,cess,etc. as per direction of
Eng.in.charge.
Fly ash brick in cement mortar (1:6) in super structure of ground floor
having crushing strength not less than 75 kg/cm2 with dimension :
12 | tolerance +/- 8% incl. splays cutting circular moulding ,chamfering and 30.60 On:\g::nc 4559.91 139533.00
corbelling etc. incl. cost of all materials labour T&P ,cess,etc. as per
direction of Eng.in.charge.
Fly ash brick in cement mortar (1:6) in 1% floor & septic tankhaving
crushing strength not less than 75 kg/em?2 with dimension tolerance +/- One Cubic
13 8% incl. splays cutting circular moulding ,chamfering and corbelling 12.518 ot 4819.49 60330.00
etc. incl. cost of all materials labour T&P ,cess,etc. as per direction of
Eng.in.charge.
16 MM (5/8") thick cement plaster in C.M.(1:6) finishing smooth to
inside rough surface of 5"/ 10" thick brick walls after racking out the
14 joints including watering and curing with cost, conveyance, royalty 170.68 On;:?;are 197.77 3373540
and taxes of all materials and cost of all labour charges required for the
work etc.,complete including cess of ground floor.
16 MM (5/8") thick cement plaster in C.M.(1:6) finishing smooth to
inside rough surface of 5" / 10" thick brick walls after racking out the One square
15 joints including watering and curing with cost, conveyance, royalty 27.43 meter 202.56 5556.00
and taxes of all materials and cost of all labour charges required for the
work etc.,complete including cess. In 1* floor
12 mm (1/2") thick cement plaster in C.M.(1:6) finishing smooth to
outside smooth surface of brick walls after racking out the joints One square
16 | including watering and curing with cost, conveyance, royalty and taxes 07.88 meter 139.25 13630.00
of all materials and cost of all labour charges required for the work etc.
completeupto ground floor.
12 mm (1/2") thick cement plaster in C.M.(1:6) finishing smooth to
outside smooth surface of brick walls after racking out the joints One square
17 | including watering and curing with cost, conveyance, royalty and taxes 27.025 m:?er 142.48 3851.00

of all materials and cost of all labour charges required for the work etc.
complete in 1** floor

|7
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.l 2.mm (1/2") thick cement plaster in C.M.(1:4) finishing smooth to
inside smooth surface of brick walls afler racking out the joints with
cement punning & bitumen painting including watering and curi 0O
18 . g uring ne square
with cost, conveyance, royalty and taxes of all materials and cost of all 38.409 meter 157.67 9209.00
labour charges required for the work etc. complete for septic tank &
over plinth
6 mm (1/4") thick cement plaster in C.M.(1:4) finishing smooth to
inside smooth surface over cielling including watering and curing with One square
19 cost, conveyance, royalty and taxes of all materials and cost of all 61.21 meter 153.00 9369.00
labour charges required for the work etc. complete
20 ?.5 cm damp proof‘course (1:2:4) using 12mm size CBG chips 13.60 One square | ¢ 58 3625.00
including water curing, cost, conveyance, taxes and royalty etc. meter
Supplying fitting fixing of MS door s & windows incl. cost,
21 | conveyance, taxes , T & P of all materials etc complete including cess 847.00 One kg. 75.00 63525.00
as per direction of Engineer-in Charge
Supplying fitting fixing of iron grills for windows incl. cost,
22 conveyance, taxes , T & P of all materials etc complete including cess 202.50 One kg. 80.00 16200.00
as per direction of Engincer-in Charge
Providing, fitting, fixing of vetrified tiles of size 600mmx 600mm of
23 approved quality on floor, staircaselaid on 20mm thif:k :_:emen_t mortar 5368 One square | g4 57 50919.00
& filling joints with white cement of approved quality including cost meter
of materials, labour etc.
24 Providing floor tile to floor area toilettes 7.50 Onesauarc | 9906 | 7427.00
25 Providing glazed tile to toilet & bathroor_n of size 300mmx300mm of 93.39 One square | 44048 68780.00
approved quality meter
Two coat of cement washing over cement plaster surface including 341.81 One square 14.11 4823.00
26 cost and all labour etc. complete ' ' meter ' ’
27 Two coat of cement washing over cement plaster surface including 54.45 One square 14.49 789.00
cost and all labour etc. complete meter
28 Providing water based cement primer of approved quality 341.81 0":;?::“" 55.92 19114.00
29 Applying two coals of plastic emulsion paint to inner side finishing 268.56 One square 80.09 21509.00
area etc all complete meter
Supplying, finishing walls with water proofing weather coat of One square
30 | approved shade outside the building quantity same as per item (11) of 290.31 meter 73.57 21358.00
cement plaster 1:6 on brick wall [T&P,labour ,cess,etc.all complete.
Supplying and painting 2 coats with enamel paint over one coat of One square
31 primer on MS doors & windows, including cost of 53.94 q 190.08 10253.00
: . . meter
paint,labour, T&P,etc.com plete.includingcess.
32 Providing water based putty to inside wall only 268.56 O“fnz?:r‘"e 7138 | 19170.00
33 Providing steel railing to staircase 7317 One meter | 3497.54 25592.00

1
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Labour for fitting, {ixing of G.C. sl i i
34 2, g .C.I sheet roof including cost, One square
conveyance etc. complete 12.51 mc(t]cr 472,16 e
35 Non sal wood work in burgha for roofing 0.15 Ont:g:fic 34092.36 5114.00
36 Dry brick khoa filling inside brick wall surface 30696 | 0S| 1566 | 290200
P.roviding, supplying and painting of sign board and display board of
size 1.20m x 1.20m x 0.25m(thick) above G.L. and 0.45m below G.L.
37 | and shall be plastered ,painted and writing etc. as per direction of Eng. 1 One No. 5000.00 5000.00
In.charge..
TOTAL 1515125.00
t
| Total 37 (Thirty Seven) items Only ( Rupees Fifteen Lakhs Fifteen Thousand One Hundred TwentyFive |
only) |
Approved

oD.«\

Asst. Executive Engineer,
__ Dhamnagar

My / our quoted rate is

figures and words) excess over / less than / equal to the above estimated cost.

Signature of Tenderer
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CHECK LIST

(To be filled up by the contractor)

Sl -

No. Documents YeSSubmmed No. Page No. Issuing authority
1 2 3 4 5 6
1 | Costof tender paper
5 | Copy of valid license
3 Copy of valid L.T. / Pan Card
4 | Copy of GSTIN certificate
s | Required EMD in approved form
¢ | Norelation Certificate

7 Affidavit of no litigation

8 AfTidavit of authenticity of true document attached
10 Valid E-Mail Address

1 [Valid mobile number

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of

my Knowledge & belicf.

Contractor

20
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'NOTES

|

1
o |

1. The contractor should ot write anything excepting quoting of percentage and in any case anything
else regarding tender rate is mentioned, the tender is liable for rejection.

"5 Percentage quoted by the tenderer shall be accurately filled in words and in figures.

———————

L

' 3. "Strike out which is not applicable. If the tenderer quotes the Ee}cznag?\'ﬁithout mentioning excess or |

- less, it will be considered as excess.

4. Percentage should be quoted up to 2 (Two) digit after the decimal point.

|
Ilvgf— “TRate of all items are inclusive of cost, carriage, royalty and other
t

axes of materials.

T
,
n

| Tenderer _

b —

| No of Corrections____

]

I

T I I
- —Tt L_.__,___.:___ ____,_.l

— — i
S I I

| No of Over writings ___

' No of Interpolations ____———— — —

Contractor

- —

Block Developm
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