GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Construction of Sub Centre Building at Sohada,
(G.P-Sohada

Bid Identification/DTCN No. ©7¢&  /18.03.2021/P.S Dhamnagar/2020-21

PANCHAYAT SAMITI, DHAMNAGAR.
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PANCHAYAT SAMITI, DHAMNAGAR
DETAILED TENDERCALL NOTICE
No. Dt- 18/03/2021

Sealed percentage rate bids are invited by Panchayat Samiti, Dhamnagar. in single cover fromeontractors registered withthe state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES
/Railways mentioned in column no.5 in tender call noticefor execution of civil works on production of definite proof from the
appropriate authority in prescribed form for following works as mentioned below .

s Approx. | | Cost of 2 :
| :L I Name of the work estimated cost. l {if:ln;sn] | c;:l:::;:;:r | Tender Paper t c’;g‘:;;‘ﬂ '
2 | (inRs.) | ¥4 (inRs) | L
1| 2 ' 3 I 4 ] 3 ] 6 ' T
| Construction of Sub Centre Building al T Vi | i | Six catendar
= 3123 | 15200000 . W IHD o
1 Sohada . G.P-Sohada | 313k 0 | L3200 I - &0 | - ! mionths
| 1 |
Construction of Labour room extension atl = | | I ' | Six calendar
2 23 | 235300 “B-&C 00 DS
| A, Dhusurd . G.P-Dhusuri 23RN LU R i G0 | months
| s w = i Sl e
3 The sale of the Bid document shall start from the date of publication in hitp: www.bl ydrak nic.in during office hours in the

office of the Panchayat Samiti. Dhamnagar, Bhadrak
_ Bids shall be received in the office of the Panchayat Samiti, Dhamnagar. Bhadrak till Dt 05.04.2021up to 5.00PM- through

Registered Post/ Speed Post. The authority will not be held responsible for postal delay in the delivering of the documents or

non-receipt of the same.

The tender will be opened in the office of the Panchayat Samiti, Dhamnagar, Bhadrak at 11.00AM. on 06.04.2021 in presence ol

the bidders or their authorized representatives. In case of holidays. next working day will be considered.

The bid documents can be obtained from the Office of the Panchayat Samiti, Dhamnagar. Bhadrak in person on application and

payment of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Dhamnagar, Bhadrak payable

at Canara Bank.Kothar . The bid document can be downloaded from the official web site of Bhadrak District

A

i

{ hitp:/www.bhadrak nic.in). In case of downloaded bid document the cost of bid document should be anached with the bid. The
cost of bid document is not refundable. The envelope containing bid document should be superscribed with “Tender Call Notice
Number- i 18.03.2021.

6. The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt, with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Bhadrak District. (The bids of the
defaulting contractors of this block those who have not completed the work in time are liable for rejection.)

. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put o
tender. Tn such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall
have to furnish the exact amount of differential cost i.c estimated cost put Lo tender - minus the quoted amount as Additional
Performance Sccurity (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Dhamnagar/ Bank guarantee in favour
of BDO. Dhamnagar from any Nationalized/ Scheduled Bank in India counter guaranteed by its local branch at Bhubancswar
within seven days of issue of Letter of Acceptance (LoA) by the BDO, Dhamnagar (by e-mail} to the successful bidder otherwise
the hid of the successful bidder shall be cancelled and the Earnest Money/ Rid Security shall be forfeited. Further proceeding for
blacklisting shall be initiated against the bidder. The concercried APS will be returned to the bidder after completion of work in all
respect ie, Final bill paid.

§. The tender documents sent through registered / Speed Post and if does not reach the concerned office by the above date and

time. the officer will not consider on any account even if the tender documents werc dispatched by the tenderer before the due date.

9 The tender is to be submitted in one cover is to contain EMLY, signed TCN on every page, price bid duly filled in and signed by

the tenderer. sell attested copy of registration certificate. PAN card. valid GSTIN certificate, certificates duly filled-in
mentioning valid E-mail address and valid mobile number is mandatory in the check list column and other documents as per the
relevant clauses of this DTCN and special conditions if any. The cover is to be sealed and superscribed as the bid of the works as
mentioned in column No.2 of the tender call notice.

10. The hid must be accompanied by EMD of the amount @ 1%{One percent) of the estimated eost to tender as mentioned in

column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account / Post Office Time Deposit Account/Bank Guarantee in favour of BDO. Dhamnagar from any nay Nationalized /

Contracior
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eheduled Bank in India counter guaranteed by ts local branch at Bhubaneswar as per the terms and conditions laid down in

OGFR and in no other form. Tenders not accompanied with EMD as specified above shall be liable for rejection.

(i) The tender paper chould be accompanied with the self attested true copies of the documents specified in the checklist like
proof of valid registration certificate, valid GSTIN certificate and PAN card which are mandatory and the ariginal certificate
are to be produce within 3 (Three) days of apening of the tender hefora the B.D.O, Dhamnagar for verification and
mentioning about relaxation (if any) in the license otherwise histher hid shall be declared as non-responsive and thus liable
for rejection,

{ii} The work is lo be completed in all respects within specified period inclusive of rainy season as mentioned in the column No.T
of the tender call notice, Tenderers whose tender is accepted must submit a work program at the time of execution of
Agregment.

All tenders received will remain valid fora period of 90 (Ninety) days from the last date of receipt of tenders and validity all
renders can also be extended if agreed to by the tenderer and the Department.
An applicant or any of its constituent partners of whase contract for any work has been rescinded or who has abandoned any
work in the last five ysars, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit Lo this effect is to be
furnished in schedule-C. won-furnishing of information in schedule-C and required affidavit in schedule-C, the bid
document will be summarily rejected.
No Relation Certificate.
The contractor shall fumish a certificate along with the tender to the effect that he is not related to any officer in the rank of an
Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department. 1f the
fact subsequently proved 1o be false, the contract is liable to be rescinded. The earnest money & the total security will be
farfeited and he shall be liuble 1o make good the loss or damages resulting for such cancellations. The proforma for non-
relationship certificate is comtained in a separate sheet vide Schedule-A.
If an Individual makes the application, the individual should sign ahove his full type written name and current address.
If the application is made by proprietary firm, it shall be signed by the proprietor above his full type writien name and full name
of his firm with its current address.
1f the application is made by a firm in partnership, it <hall be signed by all the partners of the firm above their full type written
names and current address, ot alternatively by a partner holding power of atlorney §or the firm in which casea certified copy of
the power of attorney shall accompany the application. A certify copy of the partnership deed and current address of all partners
of the firm shall also accompany the application.
If the Application is made by a limited company or & corporation, it shall be sign by duly authorized person holding power i
attorney for signing the application in which case a certified copy of the power of atiorney ghall accompany the application,
Such limited company of corporation will be required to furnish satisfactory evidence of its existence alang with the technical
bid.
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the wordings
will nat be accepted.
No tenderer will be permitied 1o furnish their tender in their own manuscript papers. All information should be submitted in
English. The applicant’s name should appear on cach page of the application along with his signature or the signature of the
authorized representative at the bottom of each page.
Instruction for quoting pereentage rate below /above the estimated cost amendment 10 pard 2355 of 0P WD Caode Volume-1.
Following new provisions shall be made to quote the rate of work by the contractor.
3.5.5 (V) = Percentage Rate Contract —

Percentage contract will be in addition to item rate, lump sum contracts etc. In such contracts the schedule of
quantities ghall mention estimated rate of such itemn and amount there 1o The contractor has prescribed format appended to
the tender documents. The contractal participated in ihe tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages called in the same tender notice. The contractors who wish to tender for two or more
works 1o which they refer, written on the envelope.

The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
cate” shall be replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The
contractor is required to mmaintain a certain rate of progress specified in the contract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
ceduced to the cxtent of 10% per individual items subject 1 a maximum of 5% over the estimated cost. If it exceeds the limit
stated above period approval of competent authority is mandatory before making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority-

Contractor Block Developnthit Officer,
3 Dhamnagar.
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In case of percentage rate tenders, only percentage quoted <hall be considered. Percentage guoted by the contractor shall be
accurately filled in figures and words so that there s na discrepancy. But if any discrepancy is found in the perccniagu quoted
in words and figures. then the percentage quoted by the contractor in words shall be {aken as comrect. If any discrepancy is
found in the percentage quoted in percenlage EXCess [less and total rate quoted by the contractor, then percentage will be
taken as correch. The percentass quated in the tender without menlioning excess of less and nat supporied with corresponding
amount will be ireated as exCess. The contractor will write percentage excess or less up 1o two decimal point only. If he
writes the percentage cxcess or less up 10 two or more decimal paints, the first decimal point shall only be considered without
rounding off. Where the contractor has omited to quote the rates either in figures and words, the officer apening the tender
should record the omissian.

Bills for percentage TAe tenders shall be prepared al the estimated rates for individual items only and the percentage
excess or less ghall be added or gubtracted from the gross amourt of the bill.

The tenderer shall carefully study the tentative drawing and specification applicable to the conract and all the documents
which will form a part of the agreement 10 be entered in to by (he accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Complaint at 2 future date that, plans and specifications have not
heen seen by the tenderers, cannot e entertained.

The drawing furnished with the tender is tentative and subject 10 revision Or modification as tendered during the execution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the fime execution and shall in po way iqvalidate the contract and no extra monetary
compensation will be entertained. The work shall, however he executed as per final approved drawing to be issue by the
Engineer—in—charge 83 and when required.

Every tenderer is expected before quoting his rates to inspect the proposed work, He should also inspect the quarries and
approach roads to quarries and satisfy himself about the quality and availability of materials. 1n cvery case the materials must
comply with the relevant specifications. Complaints al future date that the availability of materials al quarries has been
misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
ervice road, Feot Bridge, Pylon base, winch stand and derrick etc. 25 required for the work.

1t must be definitely understood that the Government does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.

“The tenderer may at his option quote reasonable for each item of work carefully so that rate for one item should not be
unworkable low and others 100 high for others.

The tender containing extrancous conditions not covered by the (ender notice are liable for rejection and quotalions should be
strictly in accordance with the tender call notice, Any change in the wording will not be accepted.

Letters ete. found 10 the tender box regarding raising or lowering the rates or dealing with any paint in connection with the
tender will not be considered exeept the case related 10 clanse no.22.

Schedule of quantities are accompanied in the DTCN (Price Bid). It shall be definitely understood that the Government does
not accepl any responsibilily for the correctness of completeness af this schedule and that this <chedule is liable for
alternation ot amissions, deductions sl forth in the conditions of the contract and such amissions, deductions. additions or
alternations e, forth shall no way invalidate the contract and no extra monetary compensation, will be entertained.

The authority reserves the right to reject any of all the tenders received without gssigning any reasons there-of what-so-ever.
The carnest mMoney will be retained and dealt with as per the terms and conditions of the 0.P.W.D. code.

The bidder/tenderet, whose bid has been accepted, will be notified of the award by the BDO, Dhamnagar prior 1o expiration
of the validity period by e-rnail, SMB confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
catled the “heticr of Acceptance”) will state the sum that the Enginerr-in-f_‘hnrgc will pay the contractar as prﬁcrihed by the
contract (Herein after and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the fumnishing of 2
performance security (initial Qecurity Deposit) in farm of Deposit receipt of Schedule Bank/ Hissan‘fikashf‘atrw’?am (ffice
Saving Bank Account! National Savings Certificate /Postal Times Deposit account duly pledze i Favour of the BEDO.
Dhamnagar and in no ather form which including the amount already deposited as hids security (earnest money) shall be 2%
of the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any } and sign the agreement in the prescribed of PWD form for the fulfillment of the contract in the office of the BDO,
Dhamnagar. ; I
The security deposit together with the earncst money & the amount withheld according to the provision of P agreement shall
be retained at security for the due nan-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the pfficer inviting the bid/ Engineering
giaff in-charge and the successful bidder. within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the pgreement and deliver it to the Engiueer-in—cha'rge. Following documents

shall form part of the agresment.
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a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid

as jssued at the time of invitation of bid and acceptance thereof together with any correspondence there Lo and required

amount of performance security

by Standard PWD form P1w ith latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security (earnest maney). Mo contract {tender) shall be finally accepted until the required amount of initials security is
deposited, The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. A5 concurred by law department and finance department in their U.O.R. No.848 did.21.05.97 1L.OR,
No.202 W.F.D. dtd.06.03.98 respectively the E.M.D, will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event af disputes if any of the contract would be deemed to have been entered in 1o

within the State of Orissa and it is agreed that neither party to the contract will be competent to bring 2 suit in regard to the

matter by this confract at any place outside the state of Orissa.

36,  The contractor should be liable to fully indemnify the depariment for payment of compensation under workman
compensation Acl, VI af 1923 on any account of the workman employed by the contractor and full amount of compensation
paid will be recovered from the contractor.

37.  Tenderers are required to abide by the fair wages clause as introduced by the Govl. of Works department L. No. VIH-R
8/5225-dtd.26.02,55 and No.lIM-56/628842(5) dt. 37.09.61 as amended from time 1o time.

38.  In case of any complaint by the labour working about the nonpayment or less payment of his wages is per latest minimum
Wages Act, the BDO, Dhamnagar will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount 1o the labour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Dhamnagar is final and binding
on the conlractor.

39.  The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the
following and similar calegory.

a} Rent, royaliies and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry tolls
conveyance charges and other cost on account of land building including temporary building and temporary electric
conncetion to work sile as well as construction of service road and diversion road and it maintenance till completion of work
site as required by the tender for collection of miaterials, storage, housing of stafl or other purpose of the work, Mo tenderer
will however be liable to pay Giovl. for temporary occupation of land owned by Govt. al the site of the work.

b} Labour canips or huts neeessary Lo a suitable scale including conservancy and sanitary  Arrangements therein to the

satisfaction of the local health authorities.

¢) Suitable water supply including pipe water supply whether available for the stafl and labour as well as for the work.

d} Suitable equipments and wearing apparatus for the labour engaged in risky operations

¢) Feesand duties levied by the municipal, canal supply authority.

f) Suitable fencing barricrs, signal including paraftin and electric signal where necessary at work and approaches in order to
protect public and employees from accidents.

o) Compensation including the cost of any suit for injury to persons or property dug 10 neglect of any measure of precaution

also become payable due to operation of the waork men compensation act.

h) The contractor has to arrange adequate lighting agreement far the work wherever necessary at his own cost,

i} After the work is finalized all surplus materials chould be remaved from the work site. Preliminary work such as vats,
hixing platform €1c. should be dismantled and a1l materials removed from the site and premises left neal and clean, this

should be inclusive of the rates.

40. No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required. The
rates 1o be quoted should be for the finished items of work inclusive of carriage of A1l materials and incidental item of work,

41, lishould be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item
besides estimated amount uniess written order from the engineer-in-charge and rate settled before the extra item of work of
extra quantity of any items of work is taken up.

42, The tenderer shall have 1o abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing

and supply in their standing order No. 44150 Dated.25.11.07 and as amended from time o time.

43, Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and other
necessary documents can be seen in all offices issuing the documents during office hours every dayexeept on Simday and
public holidays till Jast date of sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be clearly understood that the tender must be received in arder and according 10 instructions.

44, Tendrerers are required o 20 through each clause of PWD form P1 carefully in ~ddition ta the clause mentioned here in before

tendering.

_'_._,,.o-r""

Contraclor Block Developme t Officer,
3 hampagar.

4N



43,

All reinforced cement concrete works should confirm to detailed standard specifications, [RC code and Bridge Code section 1,

1, 10, 1V and V11 & latest design critgria for pre-stressed conerete bridge specifically for road and bridges issued by MORT
&H, Govt. of India.
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Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made |eak-proof and waterlight,
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

Canerete should be machine mixed, unless otherwise ordered in writing by the executive engincer. The contractor should
arrange his own conerete mixer, Vibrator and pumps €tc. for this purpose al his own cost.

Cement shall be used by bags and weight of 1 bag of cememt heing taken as 50 ke.

The contractor should arrange the materials like steel, cement. paint and bitumen ete. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials,

The contractor will be responsible for the loss or damage of any departmental iaterials during transit and in the execution of
the work due to reasons what-50-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher.

_If the contractor removes Giovi, materials supplied to him from the site of work with a view to dispose off the same

dishonestly, it shall be in addition to any other liability civil or criminal arising oul of his contract bill liable to pay & penalty
equivalent to 5 imes the price of the materials according to the stock issue rate of market rate, whichever is higher. The
penalty 50 imposed shall he recovered at any time from any sum that may then or at any time there after become due 1o the
contractor or from his security deposit or from the proceeds of the sale there-of.

_ The selected contractor may take delivery of departmental supply according to his need for the work, jssued by the B.D.O.

Dhamnagar, subject to the availability of the materials. The tenderer shall make all arrangement for proper slorage of
materials: but no cost for raising sheds for storage, pay of watchman ete. will be borne by the department. The department is
not responsible for considering the theft of materials at site. It is the Contractor’s risk, Under any such plea, if the tenderer
stops the work, he shall have to pay the full penalty as per clause of P1 agreement.

. The department will have the right to supply at any time in the interest of work any departmental materials 10 be used in the

work and the contractor shall use <uch materials without any controversy ot dispute on that account. The rate of issue of such
materials will be at the slock issue rates inclusive of storage charges or rales fixed by the department or current market rate,
whichever is higher,

Al the materials which are 10 be supplied {rom store will be as per availability of stock and the contractor will have to bear

the charges of straightening, cutting, jointing, welding ete. 10 required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists ete. After the issue from the store, the materials may be under the custody of the contractot and the contractor will
be responsible for its safety and storage. Cut pieces of steel more than | mtr in length will be returned by the contractor at the
issuing stores, without conveyance charges.

Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contraclor must have 10
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratary and get it approved by the Department before use. Mo extension of time or escalation of price on
such account shall be entertained in future, The cost of cement, bitumen and steel <hall be reimbursed only after production
of relevant documents in suppart of purchase of required grades from the authorized and approved suppliers,

TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the stecl including plates ete. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work carrect 1o dn inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engincer-in-charge {Wastage of bars and
unnecessary lapping will not be considered for measurement and payment),

. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the

rights to shift the actual bridge position within a reasonable range in U/S and /s,

The contractor should at his own cost arrange necessary Lools and plants required for the efficient execution of work and the
rates quoted should he inclusive of the running charges of cach plant and cost of conveyance.

After completion of the wark. the contractor shall arrange at his own cost, all requisite equipment for testing one unpluggsd
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost ol the tests

Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture eontent and no extra

payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
economically utilized in filling.

e
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 The stock of (building road and irrigauon structures) metal and gravel will be measured in boxesof L.m X 1smxdim

which will be taken as 1smXiimX 0.44 m = | Cum. The goling stone will be measured in the suitable stacks with
deduction for voids i 176" of the volume or more depending upon the loosencss of stacking, which would be determined on
actual ohservation and deduction.

3. The machineries. if available with the department, may be supplied on hire as per charges poted in the enclosed statement,

subject Lo the condition that the contractor will execute in advance an agreement with the Lngiuuerrin-churge.

In the event of any delay in the supply of the department road roller for uravoidable reasons, 0o extension time will be
granted 1o the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enelosed herewith.

Sinking of wells shall be measured from the bottom of well cap up to battom of cutting edge or 1 5 o above low water level,
whichever is less,

All methad of sinking sneluding preumatic sinking by employment of divers and other equipment shall be included in the
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or carth from existing well, rectification of tilt
and shift, if any, et ghall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary. in the light of the
pature of stratd indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has 10 be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre:-dccid-:d
by the quthority accepting the tendet.

. Construction of colferdam of ~sland or the work of open pxcavation or dressing or labour for laying well curbs shall be

included in the rate of well sinking.

_ For concreting the bottom plugs af the well under the method of providing concrete should be either with tremie Or any other

approved method as well be directed by the Engineer-in-charge. with 10% extra cement 10 be used for under water conereting
without any extra cost1o the department.

~ No claim will be entertuined in respect of difficultics during sand blowing met with during sinking of wells.
. No part of the pearing for the superstructure shall be allowed to rest an the noses of the piers.
_ Tor steel mesh reinforcement <hall be provided in the concrete of the Girders on the Caps of the piers/ abutments

immediately in contact with the bearing to cnsure proper distribution of heavy load.
Lugs & Grooves <hall be provided in the bearings to prevent them from skewing and getting oul of alignment.

. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and N-Ray or Gamma-Ray

axamination of casting's thickness more than 8" and load testing of bearing, it considered necessary. shall have to be carried
out at the contractor’s ¢ost. The same procedure for testing may have 10 be followed for ribbed bearing manufactured by
widening.

ajlt should be clearly understood that the joints of bars are 10 be provide with lapping, welds or bolts nuts as well be directed
by the Flngineur-in-chargﬁ.

pyConcrete 1esl specimens 150mm X 130mm X 150mm in size {whether oF plain or reinforced conerete) for the testing shall
be taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not
lower than that of an Assistant Enginger, The Contractor shall bear the cost s0 involved in testing. The test specimen in cube
should be carried oul in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section= 111

¢)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test gpecimen Wwos faulty and that the result of these specimen did
not give a correct indication of the actual quality of concrete.

dy Plain conerete and reinforced concrete specimens will be tested in govl. research laboratory at Bhubaneswar or Zonal
|abaratory at Cuttack, Cost of testing of all specimens and samples will be borne by the contractor,

g) The construction of well standing by injecting cement of grout in coarst aggregate placed position shall not be
permitted.

) The thickness of coment conerete in top plugging should be as per departmental drawing.

T well sinking the maximum tolerance p&rmlssible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible 10 work these tolerance, the contractor shall carry oul gyitable remedial measures a3 may be directed by the
Engineer-in-charge 1o overcame the adverse effects of the tilts and shifis without any extra cost to the department and without
any damages o the well. Any additional work, necessary consequent upon the exeess tilt and shitt, shall be Zarried out by the
contractor, at no extra cost to the department.

Concrete of strength below of the required srength (as determined by actual tests) shall not be accepted.

If the well 15 heyond rectification, the well shall be rejected. The well has to be abandoned and another well 1o be gunk at a
cuitable location at the cost of the contractor. The tilt and shift of the well including compensation is 10 be abided as per the
clauses of MORT & H for roads & Bridges.
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. o claim for carriage of water, what-50-2Y2r, will be entertained.
_ The contractor shall employ 1 or more engineering Graduate ot diploma holders as apprentice at his cost, if the work a5

chown in the tender exceeds Rs. 250, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within 1 manth after the date of work order and would last 41l the date when 90% of the waork is
completed. The [air wage 1o be paid to the apprentices should not be less than emolument of personnel of cquivalent

qualification employed under govt. The no of apprentices Lo be employed should be fixed by the Superintending Engineer in
the manner so that the total expenditure does not exceed 1% of the tender cost of the work.

. Special ¢lass contracior shall employ under him 1 graduate enginecr and 2 diploma holders belonging to the state of Orissa.,

Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging Lo state of Orissa.
The contractor shall pay to the engineering personnel monthly emaoluments, which shall not be less {han the emoluments of
the personnel of equivalent qualification employed under the state povt. of Orissa. The enginetr-in—ChieF{Civilj. Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the cantractor. The names of such Engincering personnel appointed by the Contractors should be intimated 1o
the tender receiving authority along with the tender as to who would be supervising the work. Each hill of the Special Class
or ‘A’ Class Contracior <hall be accompanied by an employment Roll of the Enginecring personnel together with &
Certificate of the Graduate Enginecr or Diploma Holder so employed by the contractor ta the effect that the work gxecuted as
per the bill has heen supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91) The required
certificate is to he furnished in the proforma contained in a separate sheet vide Schedule —B.

It is the responsibility of the contractor Lo procure and store explosive requirsd for blasting operation. Departiment may render
necessary possible help for procuring license.

_ Orissa Bridge & Construction Corporation Lud. will be allowed price preference up 1o 304 over the lowest quotation of tender

as laid down in works and Transport Department Resolution No-283 date-1 7.04.1974. The Orissa Construction Corporation
will be allowed a price preference 10 the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execula the work after reduction of rates by negotiation.

 Amendment of cxisting Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied

himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat! rice referred to ahove, medical aid, jabour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications atiached there to and that he had taken in to
account all conditions and difficultics that may e encountered during 1ls progress and to have quoted rates including labour
and materials with 1axes, actroi, other duties, lead, lifts, loading and unloading. freight for all materials and all other charges
necessary for the completion of the work. to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates, Afler acceptance of the contract rate Government will not pay any extra charges for any reason in casc the
contractor claims later on 1o have misjudged as regard availability of materials, labour and other factors.

. The prevailing percentage of 1T, Department of the gross amount of the bill towards income tax will be deducted from the

contractor's bill,

. The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be

exclusive of GST applicable as per norms. GST as applieable will on works contract shall be paid over the hill
amount at the time of payment of bill.

. The contractor is required (o pay rovalty to Govt, as fixed from time of time and produce such documents in support of their

payment o the concerned Executive Engineer with their bills, failing which the amount towards rovalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work,

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who underiakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for testing

and acceplance as may be requining by the concemed Executive Engineer.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata al the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost'to ascertain the
S.B.C. and credibility of the strata at founding level while guoting his rates for tender the contracior shall take in to account
of the above aspects.

i
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Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons 1o be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making

good the works. The contractor is also required to maintain the road for three years from the date of successiul completion of

the work.

 From the commencement of the warks 1o the completion of the same, they are 10 be under the contractors charge. The

contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary 10 the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any onc in
his employment during the execution of the work, Also no claim shall be entertained for loss due 10 earthquake, flood,
cyelone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractor at his owin cost,

Gradation of ingredients: The coarse and fine azeregate shall meet the grade requirement as per the latest provision of
relevant 1.S. Code/ 1.R.C. code/ MoRT&H specifications.

Tilts and shifts

a)  Maximum permissible shift is 1530 mm.
b) Maximum permissible tilt is 1:80,

a8,

Payment for variation in price — (Vide Works Department Memorandum No-12073 /W Dr. 7.4.1986, 14379 D 22.06.1991
and Ne-222874 Dt, 24.10.1992)

(i), “If during the progress of the work the price of any material {excluding the cost of Steel, Cement & bitumen) incorporated in
the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the averaze wholesale price index {all commaodities), and the contractor there upon necessarily and properly pays in
respect of that materials {incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be. such an amount, as shall be equivalent to the plus or minus ditference of 75% in
between the Average wholesale Price Index (all commedities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
cartied out within the stipulated time or extension thereof as are not attributable to him:-

Formula to calculate the increase of decrease in the price of materials,

vm=0.75 x Pm x R x (i-io)

100 i
Vm = Increase or decrease in the cost of work during the quarter under consideration duc to change in the price of the
materials.
R = the value of work done in Rupees during the quarter under consideration.
io =The average Wholesale Price Index {all commodities) for the quarier i which the tender was opened (as published in
E.RB.1 bulletin from time to time.)
i = The Average Wholesale Price Index {all commaodities) for the quarier under consideration.
Pm = Percentage of materials companent as per sub-clause ol this clause.
. {ii}-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to
be paid / recovered, Paymenls in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/~ and with prior approval of the E.L.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease <hall be made by concerned B.D.O. from the contractor, immediately.
The cost shall be determined as follows: -
1.Steel ... Rate as fixed by steel authority of India Limited (SAIL)
2 Cement ... Average factory price of three manuiacture of cement inside the state.
3. Bitumen ... Rate as fixed by Indian Oil Corporation Limited (I0CL)
(iii}-Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/~ and with prior approval of the E.LC. JChief Engineer (as the case may be) when the claim
is up to Rs, 50,000/- subject to fulfillment of the conditions mentioned below.
{1} The cost shall be determined as follaws: -
Steel.......Rate as fixed by steel authority of India Limited (3AIL)
Cement. .. Average factory price of three manufacture of cement inside the state.
Bitumen... Rate as fixed by Indian Oil Corporation Limited (10C}

£
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Cost of the project should be more than 50.00 lakhs. However the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of

differential cost.
Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before

utilization of steel, cement & hitumen.

(4} Differential cost will be allowed only for the original agreement pericd, but not for the extended period even through it might
have been validly extended, Differential cost will be allowed only after successtul completion of the work as per the approved

100

work programme, Stipulation contained in the existing clause 31(fRecovery in case of decrease shall be made by
Block Development Officer from the contractor, immediately.

dy The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/

concerned

{b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
‘i minimum wages for labour prescribed by Government and the contractor thersupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decrcased wages then he shall be entitled 1o reimburse
ar liable to refund quarterly, as the case may be such an amount as shall be equivalent 1o the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarier under consideration and that operated for the
quarter in which the tender was opened as per the formula indicated below.

Formula to calculate the increase or decrease in the price of Labour,
Vi= 0.73x Plx R x (i- g}

100 io
Vi= Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour.
R= the value of work done in Rupees during the quarter under consideration.

io= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened,
i = the minimum wages for labour prevailed during the quarter under consideration,

P|= Percentage of labour companent (as per sub-clause).

¢} Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for

the price adjustment) increases of decreases as a result of the price fixed there for by the Government of [ndia and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, il and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may he, such
an amount, as shall be equivalent to the 75% plus or minus difference in hetween the price of P.O.L. which is operating for
the quarter under consideration and that operated for the guarter i which the tender was opened as per the formula indicated

below: -

0.75xK2 Rx(D2-D1)

Kl = ssermmmemmmmmaa K —-ewmmmemmeee-
Ly

K1 = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. 0. L,
R= the value of work done in Rupees during the quarter under consideration.
D1= Average Price per liter of diesel oil which was fixed by the Government of India durin

was opened.
D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K.2= Percentage of P. O. L. component as per sub-clause,

a the quarter in which the tender

refund on variation in

price of material. labour and P. O, L. as per sub- classes (a), (b) and (c) of this Clause.

Category of works Contractor' Supply Departmental supply of materials |
%% Of Materials | % Of Labour | % OfP.O.L.
Irrigation work
a) Structural works 20% 30% 5% 45%
biEarthwork, Canal  waork, 20% G0%% 5% bo1s%
Embankment work ete.
R&B Works
a) Bridge work 204 0% 5% 45%
"b) Road work 43% 40% 5% 10%
¢) Building works . *30% 30 I 3% 35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

Contractar Block Delp;g.;l,oprﬁf: 1 Officer,
111 harmnagar,



¢)Vide Works Department letter No-2 1369 datcd-22.09.91, the reimbursement i refund on variation in price of materials,
(except steel, cement and bitumen which will be governed as per clause no 3 1{a-ii) &(a-iii), labour and P.0. L. as per sub-
clauses (a-i). (b) and (¢} of this clause 31 shall be applicable in the following manner,

"I term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
|ess than one year. no escalation i< admissible at all. In case of work where the stipulated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereol, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements, In the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
atributable to the contractor and in the result the total pericd including the extended period stands at one year OF mare,
escalation is admissible anly for the remaining period after excluding the first one vear period there from."

f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase elaimed or reduction available and shall allow inspection ol
the same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the
same is given pursuant to this condition together with an information relating thereto which he may be in a position to supply.

99. For diversion road the contractor will have 1o make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading ete. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the ahove
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land 1o its original
condition etc. complete.

100, The contractor has to arrange the land required for borrowing carth if necessary for the road work at his cost. Mo extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground, The
rates quoted by the contractor should be inclusive of all such charges.

101 . Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractar or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered Lo have been duly given tom contractor (cj. owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Enginecr-in-charge every month.

102.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and 5.B.C. tests elc. without any extra cost to the Department.

103.The details of loundation, syub-structure and floor protection for execution shall be done in accordance with the test results
thus obtained.

104.The contractor shall have no claim what so ever far the exira quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the Pl Contract.

105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contractor.

106.Na part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating to his registration. v

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land. approach road to the bridge site cte. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due 10 percolation of water. The quoted rates will be
inclusive of this.
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111.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint on
this account shall be entertained.
112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper p.w.D. form with pages serially numbered in arder to record items of works are not covered by his
contract and claimable as exira, Claims shall be entered regularly in this book under the dated signature of the contractar or
his duly authorised agents at the end of each month. A cettificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date, If in any month there are no claims 1o recard, a certificate to that efTect
should be furnished by the contractor in the claim book. Each claim must he defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor reularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor 1o the Engineer-in-charge after completion
of the wark or before recession of the contract by the Department whichever is earlier for record.
Number of tests as specified in LR.C./ MORT&H / L5 specification required for the construction of roads/ bridges /
buildings or any other siructural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens ete. will be bomne by the contraclor. The collection of samples and testing are o be
conducted for both prior 10 execution and during execution as may be directed by the Engineer-in charge and on hoth the
aecounts the cost shall be borne by the contractor.
| 14.Besides, the firm / contractor <hall install full-fledged field laboratory at work site for conducting required tests as per IRC/
MoRT& H / 181 requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personnel af the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in all respects the road furniture's
should be affixed by the executing agency indicating locations like school, hospital, No-hom ete.
115, Even qualified criteria are met, the bidders can be disqualitied for the following reasons, if enquired by the Department
(a) Making a false statement O declaration.
(b) Past record of poor performance.
(¢} Past record of abandoning the work half way/ recession of contract.
{d} Past record of in-ordinate delay in completion  of the work
{2) Past history of litigation.
| 16.The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete the
envisaged work.
| 17.In case the Ist lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award. then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for hlack listing the tenderers shall also be taken apart from
disincentivising the tenderer.
118. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-
2.1 Progress of work and Re-seheduling programine.
2 1.1 The Black Development Officer shall issue the letter of aceeptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
7.1.2. Within 15 days of issue of the letier of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.1 3 showing the gencral methods, arrangements, and timing for all the
activities in the Works along with monthly cash floww forecast.
7.1.3. To ensure good progress during the execution of the work the contraciors chall be bound in all cases in which the time
allowed for any work excecds one month to complete, 1/4th of the whole of the work before /4" of the whole time allowed
under the contract has elapsed. 1/4" of the whole of the work before 1/2 of the whole time allowed under the contract has
elapsed, 314" of the whaole of the work before 344" of the whole time allowed under the contract has elapsed.
2.1.4, If at any time it should appear to the Engineer-in-Charge that the actual progress aof the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. [f the contractor does not submit an updated Programime within this period, the Engineer-in-Charge may
withhold the amaunt of 1% of the contract value from the next payment certificate and continue Lo withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.
7.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes 1o the sequence of the activities.

L
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7.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and cubmit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
af Variations and Compensation Events

7.2 Extension of the Completion Date.

3 7.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commenee the work or from the date of handing over of the site whichever is later, IT
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice 10
any other right or remedy available in law. be at liberty to forfeit the eamest money & performance guarantee i Security
deposit absolutely.

227 Assoon as possible afler the Agreement is executed the Contractor shall submit the Time & Progress € hart for each
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and
completion of various tracles of sections of the work and may he amended as necessary by agreement between the B.D.O. and
the Contractor within the limitations of time imposed in the contract documents, and further 1o ensure good progress during
the exccution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one maonth (save
for special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

223, In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but <hall nevertheless use constantly his hest endeavors to prevent of make good the delay and
civall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i) Forge majeure, or

i) Abnormally bad weather. or

. Serious loss or damage by fire, ar

. Civil cognition, local commotion of workmen, strike or lackout affecting any of the trades employed on the work, or.
. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not

forming part of the Contract.
iii) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date

without the Contractor taking steps o accelerate the remaining work and which would cause the Contractor to ineur
additional cost, or

iv) Any other cause, which. in the absolute discretion of the autharity mentioned, in Contract data is beyond the
Contractors control.

224, Request for reschedule and extension of time, to be eligible for cansideration, shall be made by the Contractor in
writing within fourteen days af the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the periad for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contraclor by the B.D.O in writing, within 3 months of the date of receipt of such request. MNon-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be binding on the contractar.

Compensation for Delay.

2.3.1. If the contractor fails 10 maintain the required progress in terms of clause 2 or to complete the work and clear the site
an or before the contract ot extended date of completion, he shall, without prejudice to any ather right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below thal
specified in Clause 2 or that the work remains incomplete,

This will also apply to ilems or group of items [or which a separaie period of completion has been specified. Compensation
{@ 1.5% per month of for delay of wark, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this eondition shall not exceed 10% of the Tendered Value of work or 10 the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
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adjusted against the compensation levied at the final grant of extension of time. Withhelding of this amount on failure to
achieve a milestone shall be automatic without any notice to the contractor. However, if the contractor catches up with the
progress of work on the subsequent milestone(s), the withheld amount shall be released. [n case the contractor fails to make
up for the delay in subseguent milestone(s), amount mentioned against each milestone missed subsequently also shall be
withheld. However no interest whatsoever shall be payable on such withheld amount.

2.4, Management Meetings
3.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure.
2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and 1o the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to all who attended the
meeting.
Clause-2 (b} of Percentage Rate PI Agreement: - Rescission of Contract {Amendment as per letter No. 10639 dt.27.05.20035
of Works Department, Crissa):-
To rescind the contract (of which rescission notice in writing to the contracior under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and

Employment Department vide letter No 3757/ Dt 25.04.2009.

120.ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings as well as mentionad in
check list:

a) Required E.MLID as per the clause Mo, 10,

b} Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DhamnagarP.S registered
contractor, or affidavit as per clause No 11, PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3(threc) days of opening of the tender before tendering
authority as per Clause No 10,

¢} DTCN duly signed by the contractor on each and every page.

d} Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 5,

Total: - 120 (One hundred twenty) clauses only.

g

Contractor Elock opmentOfficer,
Dhamnagar,



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

I/'We hereby certify that [/We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engincer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. 'We* am/are®
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EM.D and
security deposit and 1'We*® shall be liable to make good the loss or damage resulting from such cancellation. 1/'We also note
that. non-submission of this certificate will render my / our tender liable for rejection.

{*1Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS
{For special elass / “A* class contractors only)

I/ We hereby certify that at present the following Engineering personnel are working with me / in our firm / company and
their bio-data are furnished below.

If they are superannuated |

MName of the | Whether full | retired / dismissed or removed
: “nzineeri : ‘ i : : il
g, Engine ing personnel ) ) Diits of Monthly time personnel from state Govt. |/
appointed for | Qualification p engagement Central Govt, / Public Sector
M. | . B . Appointment | emolument : ; :
supervising contractor’s and undertaking / Private Companies
work with address continuous and or any one ingligible for
B | Government service,
[ 2 3 | 4 | 5 fi 7

SCHEDULE- C FORMAT OF AFFIDAVIT
. The undersigned do hereby certify that all the statements made in the required aftachments are true and correct.

. The undersigned also hereby certifies that neither me/our firm M/s nor any of its
constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s) any bank. person, firm or Corporation to furnish pertinent information as deemed necassary
and as requested by the Department to verify this statement or regarding my (our) competency and peneral reputation.

) The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the Department.

Signed by an Authorized Officer of the firm/Applicant
Title of Officer
Mame of Firm

Dhate: :
| APPROVED FOR 21 ( Twenty one )} pages only
|
\ a5 ﬁ}p\‘] f{_,,.«-""'
Assistant Executive Engineer, Block Develo fficer,
Dhamnagar | < PRamnagar
Sald for the work - Construction of Sub Centre Building at Sohada, Gi.P-Sohada, Dhamnagar Black™ on payment of Rs. 6000/~
(Rupees Six Thousand) only vide Money ReceiptNo .o s Dt..ooooovnnsnn.. aizainst BC / Bank Drafi Moo
DHenesrereenrerenrensnenon. payable al Canara bank, kaothar,

Block Developmen Tcer,
15 Dhameadar



BILL OF QUANTITIES

Name of the Work:

Construction of Sub Centre Building at Sohada. G.P- Sohada.

| Sl . . g . Rate | Amount
: Description of item of work uanti Unit .
_No. p Q ty in Rs. In Rs
| 1 2 3 4 3 6
300mm diameter, 5.0 mir length double under ream pile with R.C.C.
: %-20 using | 2mm size black hard granite crusher broken chiops y ‘ -
: including cost of boring but excluding cast of M.%Tor steel and labour # hes 130,89 12314100
charges for cutting, bending, binding of steel
300mm diameter, 5.0 mtr length S.U.R. pile with R.C.C. M-20 using
1 2mm size black hard granite crusher broken chiops including cost of
- = 3 |
- boring but excluding cost of M.S/Tar steel and labour charges for - st #1803 353,00
cutting, bending, binding of steel ( For verandah)
Earth wark in excavation of foundation in trenches in hard soil or
gravelly soil except sheet rock requiring blasting to proper profile with
. all leads. lifts and delifts to proper section and profile including Ans Bk
3 dressing & leveling the bed upto required depth and making it fit for 04.77 s < 184.59 11956.00
laying conerete and depositing the excavated materials away from the
work site with all leads and lifts including dewatering, if necessary
from foundation complete as directed by Engineer-in-charge
4 5™ depth one extra lift over initial lift 11.86 0“;;:}'"“ 199,12 2362.00
Filling in Foundation and Plinth and floor with sand, watered and
i rammed including all cost of sand, conveyance, royalty with labour " One Cubic = ;
> | and T & P required for the work.as per direction of Engincer-in- 68.26 meter e TR
| charge.
Cement Conerete of proportion (1:3:6) using 4em and downgraded
<ize Hard Granite Crusher Broken metal for foundation, flooring
conerete approved quality from approved quarry including hoisting, One Cubic
6 P 1 PR . : 10.05 491388 | 49384.00
lowering and laying concrete to the required level ramming, watering, : mater
curing ete. complete including cost, conveyance, rovalty of materials
with all labour charges as directed by Engineer-in-Charge.
R.C.C. work of M-20 grade with 20mm and down grade black hard
graniie
{crusherbroken) stone chips including hoisting and laying, rigid and
7 smooth centering & shuttering at all heights of all types of work using
required scafolding | T & P centering shuttering including all taxes of
materials cost of scafolding conveyance and dismentalling and
| disposing debrise clear of work site complete as per the direction of the
Engineer- in-charge. J ;
One Cubic
{a) For step/ ramp, grade beam(plinth band), pile cap 12.83 meter 5393.59 71766.00
: One Cubic
(4] Eor columns, watl beam and cross beam G.34 meter 1092121 | 65240.00
| One Cubic |
(c) For Lintel band 2.32 meter 8807.42 20433.00
.. Cme Cubic
I {dy For window chajja, roof slab Janding, septic tank and sock pit 10.74 meter 39205 | 100871.00




_ -
| | - - ' | One Cubic | ) I |
() For staircase steps & waist slab 1.65 meter 10435.69 | 17219.00 |
] | ‘
| One Cubic
i For column, beam (1" floor) 0.624 meter 12168.57 7593.00 |
| | '
Supplying, fitting, placing uncoated HYSD bar reinforcement for RCC |
work including cost, conveyance and Laxes of M5 rods or HYSD steel Z
- s > ; s (e 3.92! . 3 ;
3 | and binding wires of 18-20 gauge and labour charges requires for the 43922 Cne gt FLL2) _
wark ete. complete upto ground floor. |
' Supplying. fitting, placing uncoated HYSD bar reinforcement {or RCC
9 work ]rn-C'_!..lell'lg.__ cost, conveyance and taxes of M8 rods or H‘. 5D steel 0.555 One gl 670439 1443.00
! and binding wires of 18-20 gauge and labour charges requires for the
work ete. complete (1* floor)
:. 10 30 MM thick cement plaster in C.M.(1:4) over roof slab for grading 72 60 One square | 50 oo 15856.00
' plaster, e meter T
_Fl}- ash brick in cement mortar (1:6) in foundation and plinth having I 1
| crushing strength not less than 75 ka/em2 with dimension tolerance - One Cubic | 6664500
[ 8% incl. splays cutting circular moulding ,chamfering and corbelling 14722 meter 4526.9] ’ |
etc. incl. cost of all materials labour T&F cess.etc. as per direction of
Eng.in.charge.
| Fly ash brick in cement mortar (1:6) in super structure of ground floor
i i sIreno 3 ket 2w Tmensi
having clrush.u!g strenath not I-:*.ss. ﬂ?an 75 kzxcm._ with dmu.nls,mn ) One Cubic - 139533.00
17 | tolerance =~ 8% incl, splays cutting circular moulding ,chamfering and 30.60 TR 4559,91
| corbelling ete. incl. cost of all materials labour T&P cess.ete. as per
direction of Eng.in.charge. |
Fly ash brick in cement mortar (1:6) in 1* floor & septic tankhaving
crushing strength not less than 73 ka/cm2 with dimension tolerance += One Cubic
13 894 incl. splays cutting circular moulding chamfering and corbelling 12.518 ot 4819.49 60330.00
etc. incl. cost of all materials Jabour T&F ,cess.etc. as per direction of
Eng.in.charge.
|
| 16 MM (5/8") thick cement plaster in C.M.(1:6) finishing smooth to
1:_1s1lde r_u::ugh ﬁ:urfa-::c of 3 /10 thl_ck hr!ck walls after racking out the One square 13755.00 |
14 joints including watering and curing with cost, conveyance, royalty 170.68 rai 197,77
and taxes of all materials and cost of all labour charges required for the
work etc,.complete including cess of ground floar,
|
16 MM (5/8") thick cement plaster in C.M.(1:6) finishing smooth to |
inside rough surface of 3"/ 10" thick brick walls after racking out the One square
15 | joints including watering and curing with cost, conveyance, royalty 27.43 meter 202.56 5336.00
| and taxes of all materials and cost of all lubour charges required for the
work ete.,complete including cess. In 1* floor /
12 mm (1/2") thick cement plaster in C.M.(1 :6) finishing smooth to
sutside smooth surface of brick walls after racking out the joins One square
16 | including watering and curing with cost, conveyance, royalty and taxes o7.88 meter 139.25 13630.00
of all materials and cost of all labour charges required for the work ete.
completeupto ground floor.
12 mm (1/2") thick cement plaster in C.M.{1:6) finishing smooth to
gutside smooth surface of brick walls after racking out the joints Oné stuate
17 | including watering and curing with cosl, conveyance, rovalty and taxes 27.025 mniler 142.48 3851.00

| of all materials and cost of all labour charges required for the work ete.

sel ™




S

——
| T [ : y F A =y e S _II
| | 17 mim { 1/2") thick cement plaster in C.M.(1:4) finishing smooth to | || ‘ |
| inside smoath surface of brick walls after racking out the joints with | | I
| 18 | gement punning & bitumen painting including watering and curing 58.409 One squarg | 157.67 | 9709.00 |
with cost, conveyance, royalty and taxes of all materials and cost afall meter
| | |abour charges required for the work ete. complete for se tic tank & |
linth : | |
over plint
L 4-—__—__—_—__p — " ____I_____1____.|_____Ji
| [  Gmm {1/4") thick cement plaster in C.M.(1:4) finishing smooth 1o I | | | |
| | inside smooth surface over cielling including watering and curing with | One square . "
19 THRE 6121 | | 15306 | 9369.00
COSt, CONVEYance, rovalty and taxes of all materials and cost of all ¢ meter ’ |
i | -
| labour charaes required for the work etc. complete i | | |
— T |
|
| 2 2< em damp pruot"tcuurs-: (1:2:4) using 12Zmm size CBG chips 13.60 One sqQuare | 5ee s | 467500 |
3 ; . 5 3623,
| including water curing. cost. conveyance, 1axes and royalty etc. | meter | |
— — |
| | Supplying fitting fixing of MS door s & windows incl. cost, | | | —l
| 21 | conveyance, taxes , T & P of all materials ete complete including cess &47.00 | Omne kg 75.00 | $3525.00 |
, as per direction of Engineer-in Charge | | | | |
T | | T |
| Supplying fitting fixing of iron grills for windows incl. cost, I I |
27 | conveyance, faxes . T & P of all materials etc complete including cess | 202.50 | One kg | 80.00 16200.00 |
| | as per direetion of Engineer-in Charge | |
— ——— L — ﬂ
I— | Providing, fitting, fixing of vetrified tiles of size 600mmx 600mm of | | ‘ |
| 73 | approved quality on floor, staircaselaid on 20mm thick cement mortar 51,68 One square | 048.57 50919.00 |
| & filling joints with white cement of approved quality including cost ey ‘ meter : ' |
|_ | of materials, labour eic, | | | |
[ _‘ : ! |
c=) . = |
| 34 | Providing floor tile to floor area toilettes | 7.50 || C’“;i‘f;f"“—l_ 990.26 | 7427.00 |
| l |
I—25 | Providing glazed tile to toilet & bathroom of size 300mmx300mm of | 93.39 | One square | 736.48 48780.00 |
| I approved quality | meter |
' ' I I | __|
| 26 | Two coat of cement washing over cement plaster surface including | 141 81 One sguare | 14.11 | 4823.00 |
| - ! cost and all labour ete. complete | | meter | _ |
; !
7 | Two coat of cement washing over cement plaster surface including | 54.45 | One square 14.49 —I_ 289.00 |
=i cast and all labour etc. complete | ' meter | |
e | 2
l 28 | Providing water hased cement primer of approved quality | 341.81 ll—{}“;i?:ra“ \ 5592 | 19114.00 ‘
| I
| 2t qr N of H H 1 H t - H H el Ll i
29 Applying two coals of plastic emulsion paint 10 inner side finishing | 268.56 | Oine square 80,09 21509.00
| area etc all complete I_ meter |
[ T T
| Supplying, finighing walls with water proofing weather coat of | | Gue square | |
| a0 | approved shade outside the building quantity same as per item (11} of 29031 5 73.37 2135800 |
| ) . TR % 2 : ! meler
| | cement plaster 1:6 on brick wall T&P labour ,cess,ete.all complete. | | |
1 | : | |
| | |
|| Supplying and painting 2 coats with enamel paint over one coat of ‘ | One square
31 | rimer on MS doars & windows, including cost of 33.94 4 . 190.08 (0253500
P : : e | metel
| | pmm.lnbuur,T&;Fﬁic.compln:lu.mc!udmgccss. | | | !
| = | 2 '
| [ One s 1
| 32 | Providing water based putty to inside wall only |I 268.56 “;:‘t‘:rm | 71.38 L!‘}l?ﬂ.[]ﬂ I
33 | Providing steel railing to stpircase | 7.317 One meter | 3497.54 25592.00 |

———
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PANCHAYAT SAMITL DHAMNAGAR
DETAILED TENDER CALL NOTICE
No, BT E Di- 18/03/2021

1. Sealed percentage rate bids are invited by Panchayat Samiti, Dhamnagar, in single cover lrom contractors registered with the state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES
/Railways mentioned in column no.3 in tender call notice for execution of civil works on production of definite proef from the
appropriate authority in prescribed form for following works as mentioned below .

s |  Approx. | Costof | :
| SL , {
| Np. | Name of the work | estimated cost. | {iEi‘:SD] c::r::gzr Tender Paper | rzinr[;fn

i (inRs.) | ) | (inRs.) 3
L1 2 | 3 ] 4 5 6 +- 7
| Construction of Sub Centre Building at | I - i T lend:
| 2 . ix calendar

I £ 1515125.00 15200.00 = < B0
| | Sohiada . G.P-Sohada ! T &°D | months
s | | | i

Construction of Labour noom extension at - i Six calendar

2 : T - 2333354.00 2330000 b | A . G000 e

! | AH. Dhusuri . G.P-Dhusun B | = ! mernths
. |

The sale of the Bid document shall start from the date of publication in  during office hours in the office of the Panchayat Samiti.

Dhamnagar, Bhadrak

3. Bids shall be received in the office of the Panchayat Samiti. Dhamnagar, Bhadrak till Dt.  05.04.2021up to 5.00PM- through

Registered Post/ Speed Post. The authority will not be held responsible for postal delay in the delivering of the documents or
non-receipt of the same.

4. The tender will be opened in the office of the Panchayat Samiti, Dhamnagar, Bhadrak at 11.00AM, on 06.04.2021in presence of
the bidders or their authorized representatives. In case of holidays. next working day will be considered.

I'he bid documents can be oblained from the Office of the Panchayat Samiti, Dhamnagar, Bhadrak in person on application and

payment of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O. Dhamnagar. Bhadrak pavable

at Canara Bank,Kothar . The bid document can be downloaded from the official web site of Bhadrak District
thttp:/www.bhadrak.nic.in ). In case of downloaded bid document the cost of bid document should be attached with the bid.

The cost of bid document is not refundable. The envelope containing bid document should be superscribed with “Tender Call

Notice Number- S 78/ 18.03.2021.

6. The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt, with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Bhadrak District. {The bids of the
defaulting contractors of this block those who have not completed the work in time are liable for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost pul 1o
tender. In such an event. only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall

have 1o furnish the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amount as Additional

Performance Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.OL Dhamnagar/ Bank guarantee in favour

of BDO, Dhamnagar from any Nationalized! Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar

within seven days of issue of Letter of Acceptance (LoA) by the BDO, Dhamnagar (bv e-mail) to the successful bidder otherwise
the bid of the successtul bidder shall be cancelled and the Earnest Money! Bid Security shall be forfeited. Further proceeding for

blacklisting shall be initiated against the bidder, The concerned APS will be returned to the bidder after completion of work in all
respect ie. Final bill paid.

Block Deve

Memo No. 77 Dt 18.03.2021

Copy submitted to the Collector& District Magistrate, Bhadrak /Project Director, DRDA. Bhadrak/ CDMO,
Bhadrak for kind information.




demo No. @60 Dr 18.03.2021
Copy forwarded to All Tahasildars/ Block Development Officers of Bhadrak District / Executive Officer,
Dhamnagar NAC for favour of information and wide publication, '

Block Developmen
Dhamnagar

Memo No. S&/ Dt. 18.03.202]
Copy submitted to the Addl secretary to Gowt. in Revenue & DM Department / Seeretarv to RDC (C D)
Cuttack / Deputy Secretary to Govt.. P.R Deptt, Odisha, BBSR for favour of information.

Block Development
Dhamnagar
Memo No.BE2 Dt. 18.03.2021

Copy to Notice Board of Panchayat Samiti, Dhamnagar.

Dhamnagar

Memo No. &3 Dt 18.03.202]
Copy forwarded to DIO, NIC Bhadrak [or information and necessary action. He is requested to publish the tender
in the District Web Site “bhadrak nic.in™,




