Government of Odisha,
Department of Panchayatiraj & Drinking water,
Office of the Panchayat Samiti, Bhadrak.

Invitation of Bids (IFB)

Bid Identification No. PSB-04/2022-23
e-mail:-ori-bbhadrak @nic.in FAX/TEL: 074- ...............

. 360 oAf« O3 Jp8/ 2027
Bid documents consisting of work, estimated amounf for fut to tender, cost of tender paper,
. time of completion, class of contractor, the set of terms & conditions of contract and other
necessary documents can be seen from the office of Panchayat Samiti, Bhadrak ..

1 Name of the work : As Per DTCN.
2 No of works 1 nos of individual packages.
3 Estimated cost for put to tender . AS PerDTCN
4 Period of completion © 11(SIX) calendar months each.
5 Date & time of availability of bid © From 05.08.2022 at 10.00 am hours
documents to 16.08.2022 at 5.00 pm. hours
6 Last date/ time for receipt/drop of bidsin : 16.08.2022 at 5.00pm.
the office.
7 Date of opening of Bids ©17.08.2022 at 4.00pm Hours
8 Class of Contractor . 'C'&'D'class
9 Name of the Officer Inviting Bids : Block Development Officer,

Panchayat Samiti bhadrak.
Further details can be seen from the office of Panchayat Samiti, Bhadrak on working hours.
Any addendum/ corrigendum/ cancellation of tender can also be seen office of undersigned.The
detailed information is also available on district webeside “bhadrak.nic.in

Yoy

Block Development Officer,
Panchayat Samiti, bhadrak.



Office of the Panchayat Samiti, Bhadrak ,

rqu 2604 IDated the 03/43/ 26) )

The Deputy Director, Information & Public Relations (Advt.)
&
Deputy Secretary to Govt. of Odisha, Bhubaneswar.

gilrlbi Publication of Bid vide Bid Identification PSD-004/2022-23.

| am enclosing herewith the tender call vide Bid Identification No.PSD-082022-23 for
publication of the same in two local Odia Daily Newspapers and one English Daily Newspaper on or before
5/08/22. It is requested to publish the above notice within the schedule date and the complimentary copy of
Issue of publication may please be furnished to this office under intimation to this office.
Yours faithfully,

1Er(!§;)y of NIT-1 set
2.Soft copy- 1 No CD. W

Block Development Officer,
Panchayat Samiti, Bhadrak.

Memo No. 3502 /Dated, the £3 2022

Copy along-with enclosure submitted to the Collector cum CEO, Bhadrak for favour of

information and necessary action.

Encl : Copy of NIT-1 set. Curi—

Block Development Officer,
Panchayat Samiti, Bhadrak

Memo No. ééi-f’f_ /Dated, the 93/ 5"/ 20))
Copy along with enclosure submitted to the C.D.O. CUM E.O Z P, Bhadrak for favour

of kind information & necessary action.

Encl : Copy of NIT-1 set. <(§[0P
=~

Block Development Officer,
Panchayat Samiti, Bhadrak.

Memo No. 3502 /Dated, the 43 D'V%LL
Copy along with enclosure submitted to the District Portal Group, National Informatics

Centre, Bhadrak for favour of kind information and necessary action. They are requested to publish the
notice in official District website.
1. Encl : Copy of NIT-1 set.
2.Soft copy- 1 No CD. %ﬂl %
Block Development Officer,
Panchayat Samiti, Bhadrak.



SINo-4/22-23 |

GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHAYATIRAJ AND DRINKING
WATER DEPARTMENT

BID DOCUMENT

FOR THE WORK

CONST OF ZP STAFF QUARTER AT BHADRAK BLOCK COLONY OF BHADRAK
BHADRAK BLOCK

DIST-BHADRAK.

Bid Identification No. PSB -04/2022-23
BHADRAK BLOCK,BHADRAK.

Wb

Contractor Block Development Officer
Bhadrak
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Government of Odisha,
Department of Panchayatiraj,& Drinking water.
Office of the Panchayat Samiti, Bhadrak. BHADRAK.

Invitation of Bids (IFB)

Bid Identification No. PSB-4 /2022-23

e-mail:-ori-bhadrak@nic.in FAX/TEL: 06784-................
The Block Development Officer, Panchayat Samiti, Bhadrak on behall of Governor of Odisha invites sealed tenders on

percentage rale basis detailed in the table below from eligible cla67ss of contractors registered with the State Government and
Contractors of equivalent Grade/Class registered with Central Government/ MES/ Railways for execution of Civil works on production
ol definite proof from the appropriate authority by drawing agreement in P1 contract forms of Govt. of Odisha.

Pkg. | Name of work Value of work | Earnest Money | Cost  of | Period of | Class  of | Place of
No. (Excluding GST) | 1o be deposited | tender completion | Contractor | Sale & |
{in Rs.) document Receipt |
! 2 3 4 5 6 7 8 _
1 Construction of Z.P Staff quarter at | Rs. 1366356/- 0 Rs.6000/- 11(Eleven) | ‘D& C’ Panchaya |
bhadrak block colony of Bhadrak block month L samil
under Bhadrak Disdrict Bhadrak |
|

7

Tender documents consisting of required plans, specification, the schedule of quantities and the set of terms & conditions of

contract and other necessary documents can be seen in o/o Block Development Officer, Panchayat Samiti, Bhadrak to their related works
and the office of the undersigned during office hours i.e. from 10.00 AM to 5.00 PM every day except on Sundays and public holidays.
Interested tenderers may obtain further information at the same address.

3

Tender must be accompanied by the Earnest money specified for the work in the table at Column 4 pledged in favour of the
Block Development Officer, Panchayat Samiti, Bhdrak, E.M.D. will have to be in forms as specified in the Detailed Tender
Call Notice Clause — 7 attached with the tender. Tenderers desirous to hire machineries or equipments from outside the state
are required to furnish 3% of the amount put to tender as security,

The sale and receipt of the tender documents shall start from 05/08/2022 at 10.00 AM. and will be closed on 16/08/2022at
5.00 PM Tenders shall be received the offices where the tenders have been notified to be sold.

The tenders will be opened at 4.00 PM on 17 /08/2022 in the office of the undersigned in the presence of the tenderers or their
authorized agents who wish to attend. If the office happens 1o be closed on the last date sale, receipt and date of opening as
specified, the tenders shall be sale, received and opened on the next working day at the same time and venue respectively.
Tender papers can be purchased from the office mentioned against the work as per table under Col. — 4 as well as the office of
the undersigned against a non — refundable fee towards cost of documents as indicated in the form of cash or demand drafi
issued from any scheduled bank payable at Bhadrak in favour of Block Development Officer, Panchayat Samiti, Bhadrak or
may be deposited in shape of Bank Drafl prepared on or before the last date of receipt along with the tender,

Tender papers requested by mail will be despaiched by registered / speed post on payment of an extra amount of Rs.500.00
over the cost of Tender documents. The Block Development Officer, Panchayat Samiti, Bhadrak will not be held responsible
for the postal delay if any, in the delivery of the documents or non—receipt of the same,

The tender (Sealed Cover) must be delivered in the tender box marked “Bid Identification No.PSD-04/2022-23" of Block
Development Officer, Panchayat Samiti, Bhadrak™ failing which the tender will be rejected.

The tenderers shall have to furnish fresh affidavits in support of authenticity of their credentials including E.M.D along with
altested/ genuineness from competent authority copies of valid & up to date GST/TIN, PAN & contractor registration
certificate failing which their tenders will be rejected. The authority reserves right to verify the authenticity of documents in
case of any doubt or complain.

If rate quoted by the bidder is less by 15% or more of the amount put to tender, then such a bid shall be rejected and tender
shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will
be taken for all practical purposes) less than the amount put to tender, the tender accepting authority will finalize the tender
through a transparent lottery system. Further, the excess quoted rate by the bidder will not be considered as the said project
was fixed budgetary provision by the Department.

The bidder except those who are exempted from paying Bid security/EMD as per Para-21 of FDOMN o  4939/F Dated
13.02.2012 has to Submit “Bid security Declaration” in lieu of Bid security/EMD with stipulation that if he with draw or
modify his bid during period of validity etc., he will be suspended for 3 (Three) years as per office Memorandum No.8943/F
dt.18.03.2021 of Finance Dept. Govt. of Odisha.

As per Officer Memorandum No.4559/W di.05.04.2021 of Works Department, Govt. of Odisha, Additional Performance
Securily (APS) is being oblained from the Successful Bindder when the Bid Amount is less than estimated cost put to tender 1o
the extent of exact amount as given below in shape of Term Deposite Receipt pledged in favour of Panchayat Samiti
Bhadrak.(i.e. Block Development Officer, Bhadrak) Bank Guarantee in favour of the Divisional Officer (i.e. Block
Development Officer, Bhadrak) from any Nationalized / Scheduled Bank in India counter guaranteed by its local branch at
Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by Division Officer (by e-mail) to the successful
bidder otherwise the bid of the successful bidder shall be cancelled. Further. proceeding for Blacklisting shall be initated
against the bidder as per amendment to para 3.5.5 (v) of OPWD Code, Volume-1 vide works Department Officer

-
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21.

Memorandum No 14459 W Date 2009 2019

S| No | Range of Different between the estimated cost put to Additional Performance Security 1o be deposited by ihe

and Bid Amount)

4.

A bidder can submit only one tender paper for a particular work. Submission of more than one tender paper for a particulur
work will make liable for rejection of all such tender papers.

The bidder shall fumnish an affidavit in support of authenticity of documents, relaxation of EMD in case of Engineer
Contractor to the effeet that he/she has not yet availed the facility for more than two works during the current financial year
along with the bid. The name of work for which and the authority to which the tenders have been submitted must be
mentioned in the affidavit, failing which the tender will be non-responsive. -

The bidder shall have to furnish the photo copies the valid contractor registration certificate, valid GST clearance certificate in
form-612 and PAN card along with the tender failing which the tender will be rejected.

The Schedule Caste/ Schedule Tribe Contractors desirous to avail the facility of 10.0% price preference as per works_
Department Resolution No.27748 Dated 11.10.1977 should enclose the copy of their registration certificate stating the fact of
casle by their registration authority and he/she also submit the affidavit to avail the facilities as fixed by Government along the
with tender document, failing which he/she will not gel price preference.

Tenderer purchasing tender paper for the second time for the same work shall have to pay the full cost of the tender paper
failing which the tender will be rejected.

The single tender received in the first call shall be cancelled without opening the bid. The acceptance of the single tender
received even afler retendering should have prior approval of next higher authority vide O.P.W.D. Para-3.5.18 of Office
memorandum no 16/W dated 01.01.2015.

Other details and condition can be seen in BID DOCUMENTS.

The authority reserves the right to reject any or all the tenders without assigning any reason thereof.

(ohor—

Block Development Officer,
Bhadrak.

Memo No. 35/0 Date. 03/0‘3/2&22-'

Copy forwarded to the Collector-cum-CEQ, Bhadrak / The C.D.O CUM Executive officer zillaparisad
,Bhadrak/Tahasildar, Bhadrak / Executive Officer Muncipalty Bhadrak/ Executive Engineer (Roads and Building)
Division, Bhadrak / Executive Engineer, Salandi Canal Division, Bhadrak / Executive Engineer (Rural Works)
Division, Bhadrak / Executive Engineer (Rural Works) Division-II, Bhadrak / Executive Engineer Drainage
Division, Bhadrak/On district website “bhadrak.nic.in” for information with a request to display the tender notice
in their respective Notice Boards for wide publication.

Copy to the Office Notice Board for wide publication %Ldeﬂt—

Block Development Officer,
BHADRAK.

tender and Bid amount successiul bidder
i Below 5% No Additional Performance Seeurity
i From 5% and above and below 10% 507 of (Difference between estimated cost put o tender
and Bhid Amount)
i From 10% and above 1T 150% of (Difference between estimated cost put to tender



Office of the Panchayat Samiti,Bhadrak.
DETAILED TENDER CALL NOTICE
FOR P-l CONTRACT
o o ook K
«p™ 7 «C” class contractors registered with the

seale .entage rate bids are invited in sin le cover system [rom re :
Wi i : ith Central Government / MES / Railways

State Government and contractors of equivalent Grade / class registered with L over s >
for execution of civil works on production of definite proof from the appropriate authority in prescribed form to be

i ? > work * C i ) bhadrak block colony of
eventually drawn in P.W.D. FORM P-1 for the work “ Construction OF ZP staff :]uarter at ¢
bhadrak " under Panchayat Samiti Bhadrak, Dist-Bhadrak " at an estimated cost ol Rs.1366356 /- (Rupee Thirteen
lakhs sixty six thousand three hundred fifty six only ) only. )
The sale and receipt of the Bid document shall start from 05.08.2022 and will be closed (.)n l§.08.2022 fit S‘P.M
Bids will be sold and received in the offices of the Block Development Office, Bhadrak. Btds.wﬂl 'DE.! received in all
the offices where tender documents for Bid ldentification No.PSB- 04/2022/23(As menl-mned in table under
column 4 of Tender Notice). Bids must be delivered in the tender box having ldentification No:-04/2022-23 of

Block Development Office, Bhadrak.

The tender will be opened by the Block Development Office,
Bhadrak at 3.00 PM on 17.08.2022 in the presence of the
attend.

The Bid document can be purchased from all the offices as mentioned under Para-2 against a non-refundable fee (as
mentioned in table under column 6 of Tender Notice) towards cost of bid documents in the form of Cash/Demand
Draft issue from any Scheduled Bank in favour of Block Development Office, Bhadrak, payable at Bhadrak.

Bidding documents requested by mail will be despatched by registered/speed post on payment of an extra amount of
Rs.500.00 (Rupees five hundred) only over the cost of documents. The Department will not be held responsible for
the postal delay if any, in the delivery of the documents or non-receipt of the same.
If the tender documents sent through registered / speed post do not reach in the concerned office by the above date
and time, the offer will not be considered on any account even if the tender documents were despatched by the

tenderer before the due date.

Bhadrak in the office of the Block Development O'ﬂ'ice,
bidders or their authorised representatives who wish to

The tender is to be submitted in single cover containing , signed DTCN with price bid, true copies of registration

certificate, PAN card, GST certificate, certificates duly filled-in and documents required as per the relevant clauses of

this DTCN and special conditions if any.

In order to ensure that the envelopes are properly sealed, the contractor can seal them with superglue and also add

tamperproof tapes as additional precaution.

The tenderers are not required 1o write their name on the outer cover containing the bid documents. They are only

required to write the name or serial number of the work and authority who had issued the tenders. The tender

submitted in the wrong box shall not be taken into consideration.

a) The tender should be accompanied with the true copies of the valid Registration certificate, valid GST clearance

certificate and PAN card which are mandatory and the original certificates are to be produced within 3 (three) days of

opening of the tender before Block Development Office, Bhadrak for verification otherwise his/her bid shall be
) declared as non-responsive and thus liable for rejection.

)

c: The STFSC contractors willing to avail the facilities as fixed by Government will submit the affidavit for the same
along with tender document. Other wise they will not be entitled (o avail the facilities.

Ichcee \:«o(;-k is to be ‘compleled in all respects within ...01....(One...) calendar months. Tenderers whose tender is
pted must submit a work programme at the time of execution of Agreement.

All tenders received will remain valid for a period of 30 (Thirty) days from the last date of receipt of tenders and

YRy

Block Development Officer
Bhadrak

Contractor

. S
e R

T T T g T
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validity ot renders can also be extended if agreed 0 by the tenderes and the Department

r i quipments in schedule-C as
(i) The Contractors are requl
per Annexure-l.
(i) In case the contractor execulit
equipment machinery from one site 10 \_wr
(iii) The contractor shall fumish ownership documet u "
tendered work if these arc not engaged or produce certificate from . g "
Annexure — 111 of Schedule-C under whom these are deploy u:j at t]lc time of lcnd‘uun‘b s ‘ul; he e gy e
machines are likely 10 be released from the present contract. Certificate trom 1h\c Executive b1 T ; IIL“ i g
Odisha under whose jurisdiction the work is going on. shall not be more than 30 days old on the Jast date 0 T€ f

i l]enncdzfse he contractor Proposes 10 engage machinerig:ﬁ and c_quil_\mcms as ;I:«-kt‘dulurq in lhc;::;d:‘f -dl-"L;:lmr;':t.‘ :.:::;l::.dh‘-,:
hired but deployed outside the State, he/she is required to turnu‘-l*.‘adfj.moni.ll 1% EMD /Bi § ceur ‘-|'.‘ I . e
security including the additional performance security shall stand forfeited in case the contractor Tatis o me
machiﬁerics within 30 days from the date of execution of Agreement. b o _

The contractor intending o hire/lease equipments-'nmchinerics are rcquiwq to furnish proot of m\ll;l I o i

company/personproviding equipments/machineries on hire/lease along with contracts ilsr}fc““-"“_""!"“bL “‘“’, ;e

duration of such contract. The comructs;agreemenls-'lcusc deed should be on long term basis for a minimum period ol

01(one) months from the last date of receipt of Bid documents. . o

13. An applicant or an) of its constituent partners of w hose contract for any work has been _rcscmdcd_ or w DHN
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from quui.m-;-.uu‘m. I'he
tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication pl 1c|?der
documents including Bank guarantee. An affidavit to this eflect is to be furnished in Schedule-F. Non .Iurmﬁhmg of the
information in Schedule - E and required affidavit in Schedule — F. the bid document will be summararily rejected.

14. No Relation certificate. o
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the
rank of an Assistant Engineer & above in the state Water Resources Department or Assistant/Under Secretary & above
in the Water Resources Department. If the fact subsequently proved to be false. the contract is liable to be rescinded.
The earnest money & the total security will be forfeited & he shall be liable to make good the loss or damages resulting
for such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A

15. (i) Each tenderer is to submit along with tender a note regarding his experience on construction of Road/Bridge
Works/Drainage works.

a) Name of the Road/ Bridge/ Embankment/ Canal/Drain:-
b) Estimated Cost:-
c) Total Length:-
d) Major Item of works/Type of Bridge:-
¢) Quantity of items i) as per Agreement:-
ii) as per execution:-
1) Date of Commencement:
g) Stipulated date of Completion:-
h) Actual date of completion:-
i)  Other details if any. :-
ii) The prospective applicant in its name should furnish list of works executed in Schedule-D1 satisfactorily
completed and list of works in progress in Schedule-D2.

16. 1f an individual makes the application, the individual should sign above his full type written name and current address.

17. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and
the full name of his firm with its current address. '

18. I the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their tull type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which n:us;c a
certified copy of ‘the power of attorney shall accompany the application. A certified cup;' of the partnership deed and
current address of all partners of the firm shall also accompany the application.

red to furnish evidence of ownership ol pf incipal machineriese

. <chedule I
ting several works he is required o furnish a tme schedule .lm movement ol
¢ L site of the tendered work in Annexure-1V ol Schedule-t -
{s for those machineries which he is planning to deploy for the
he Block Development Oflice. Bhadrak as per

he period by which these

(v ship from the

19. It lhg apqlicalinn is‘mat?e ‘E’} a limited company or a corporation, it shall be signed by duly authorised person holding

{)}:]E\\:;p(]}.t atl_ornegf lc;r Igtgﬂ:n{jg the application in which case a certified copy of the power of attorney shall accompany
ication. Such limited company or corporation will be i urnis isf /idence of its exis :

7o y rpo i required to furnish satisfactory evidence of its existence

. The tender should be strictly in ac ; s
: y in accordance with the provisions as i i P . .
wordings will not be accepted. p mentioned in the tender schedule. Any change in the

No te T Wi i furni i i i
nderer will be permitted to furnish their tender in their own manuscript papers. All information should be

G o—

Block Development Officer
Bhadrak

Contractor



gl

\uhn?lllcd in | ng!lhh The applicants name should appear on cach page of the application along with his signature or
the signature of his authorised representative at the bottom ol each page.
Submission of more than one tender by a bidder for a particular tender will liable for rejection of all such tender papers

23 In the case of Percentage Rate Tenders, only Percentage quoted shall be considered. Percentage quoted by the

24,

27.

29.

Contractor shall be accurately filled in figures and words, so that there is no discrepancy. The percentage quoted in
the tender without mentioning excess or less and not supported with the corresponding amount will be treated as
excess. The Contractor will write percentage excess or less up to two decimal point only. If, he/she writes the
percentage excess or less up to two or more decimal point, the first two decimal point shall only be considered
without rounding off.
Where the Contractor has omitted to quote the rates either in figures or in words, the Officer opening the tender
should record the omission.
That if any discrepancy is Sfound in percentage quoted in words and figures or the total rate quoted by the
Contractor, the following procedure shall be followed:-
(i) If any discrepancy is Sfound in percentuge quoted in words and figures, then the percentuge quoted by the
Contractor in words shall be taken as correct.
(i) If any discrepancy is found in the percentage quoted in percentage excess/ less and total rate quoted by the
Contractor, then percentage will be taken as correct.
(iii) The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections,
over writings & interpolations where unavoidable should made by making out, initialing, dating and rewriting.
Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.
The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed
specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint at a future date
that plans and specifications have not been seen by the tenderers can not be entertained.
The drawing furnished with the tender are {entative and subject to revision or modification as tendered during the
exceution as per actual necessity and detail test conducted. But the tendered rate quoted by the tenderer will hold good
in case of such modification of drawings during the time of execution and shall in no way invalidate the contract and
no extra monetary compensation will be entertained. The work shall however be executed as per final approved
drawing to be issued by the Engineer-in-Charge as and when required.
Every tenderer is expected before quoting his rate to inspect the site of the proposed work. He should also inspect the
quarries and approach roads to quarries and satisfy himself about the quality and availability of materials. In every
case the materials must comply with the relevant specifications. Complaints at future date that the availability of
materials at quarries have been misjudged can not be entertained.
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the work.
It must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section.
Additional performance Security:

As per works Deptt Memorandum NO 5288/W dated 04.05.2016 (A) Amendment to Para-3.5.5(V) of Note-11 of OPWD code, Vol-1 by

30.

3l

modification «Additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost
put to tender. In such an event ,only the successful the bidders who have quoted less bid price /rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost ic. estimated cost put to tender minus the quoted amount as
Additional performance security in shape of Post Office Savings Bank Account / National Savings Certificate / Post Office Time
Deposit Account / Kisan Vikash Patra / Deposit Receipt of Scheduled Bank duly pledged in favour of the Block Development
Office, Bhadrak within seven days, otherwise the bid sall be cancelled and the security deposit sall be forf Further, proceeding for
blacklisting shall be initiated against bidder, EMD ete and should be dropped in specified boxes available in the Office of the
Block Development Office, Bhadrak.
The bids of the technically qualified bidders will be opened for evaluation of the price bid. In case of the bidders quoting less bid
price/rate than the estimated cost put lo tender and have not furnished the exact amount of differential cost (1.€. estimated cost put to
tender minus the quoted amount) as additional performance secunty in shape of Demand Drafl / Term Deposit Receipt, their price
bid will not be taken in 10 consideration for evaluation even if they have qualified in the technical bid evaluation.
If the Contractor fails to complete the work, the amount 50 furnished as additional performance security will be
forfeited in addition to the other penal clauses, if any, to be imposed. )
In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of }he
approved document during download of the bid document, the decision of the officer inviting the bid will be binding
on the bidder. _
The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

_The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted

in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works

Cothn—

Block Development Officer

Contractor
Bhadrak

.

Epp—



34.

35
36.

a)

b)

37.

38.

39.

40.

41.

The earnest money will be retained and dealt wit

shall submit separate tender for each. Each tender shall have the name and number of the works 10 which they refer.
written on the envelope.
Schedule of quantities are accompanied in DTCN. It shall be definitely understood U
accept any responsibility for the correctness or completleness of this schedule and that this schedule 1s liable for
alternation or omMissions. deductions or alternations sct forth in the conditions of the contract and such omissions,

deductions, additions or alternations shall no way invalidate the contract and no extra monitory compensation, will be

entertained.
The quantity mentioned can be increased or reduced [0 the extent of 10% for individual items subject o d maximum
of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory

before making any payment.
I'he authority reserves the right to reject any or al

Jat the Government Jdoes not

| the tenders received without assigning any reasons there-ol what-50-

CVET.
h as per the terms and conditions of the O. P. W. D. code.

The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafier and
in the conditions of Contract called the “Letter of Acceptance™) will state the sum that the Engineer-in-charge will pay
the contractor in consideration of the execution, completion and maintenance of the Works by the contractor ds
prescribed by the contract (Hereinafler and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a performance
security (Initial Security Deposit) in form of Fixed deposit receipt of Schedule Bank/Kissan Vikash Patra/Post Office
Savings Bank Account/National Savings Certificate/Postal Office Time Deposit Account duly pledged in favour of the
Block Development Office, Bhadrak and in no other form which including the amount already deposited as bid
security (earnest money) shall be 29 of the value of the tendered amount (excluding 1% deposited towards hiring of
equipments/machineries from out side the State it any) and sign the agreement in the P.W.D. form No. F-2 (now
renamed as P-1) (Schedule XLV No. 61) for the {ultillment of the contract in the office of the Block Development
Office, Bhadrak as directed. The security deposit together with the earnest money and the amount withheld according
to the provision of F-2 (now renamed as P-1) agreement shall be retained as security for the due fulfillment of this
contract and additional performance security in accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and the
successful bidder. Within 15 days following the notification of award along with the Letter of Acceplance, the
successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall form

part of the agreement.
id, all the documents including additional conditions, spcciﬁcatiuns and dra

The notice inviting bi

the bid as issued at the time of invitation of bid and acceptance thereof together with any corr
thereto & required amount of performance security including additional performance security.
Standard P.W.D. Form F2 (now renamed as P-1) with latest amendments. Failure to enter in to the required agreement
and to make the security deposit as above shall entail forfeiture of the Bid Security (earnest money). No contract

(tender) shall be finally accepted until the required amount of initial security money is deposited. The security will be

refunded after Twelve months of completion of the work and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department in their U.O.R. No 848 dt.21 05.97 J.O.R.N0.202 W.F.D.
d1.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before acceptance
of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered
in to within the State of Odisha and it is agreed that neither party to the contract will be competent to bring a suit in
regard to the matter by this contract at any place outside the State of Orissa.

The contractor should be liable to fully indemnify the department for payment
Compensation Act. VIII of 1923 on any account of the workmen employed by t

compensation paid will be recovered from the contractor.
Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department Letter

No.-VIII-R 8/5225 Dt. 26.02.55 and No.IIM- 56/628842(5) DL27.09.61 as amended from time 10 time,

In case of any complaint by the labour working about the non payment or less payment of his wages as per latest
minimum Wages Act, the Block Development Office, Bhadrak will have the right to investigate and if the contractor is
found to be in default, he may recover such amount due from the contractor and pay such amount to the labour directly
under intimation to the local labour office of the GovL. The contractor shall not employ child labour. The decision of
the Executive Engineer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies nec

following or similar category.
Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls conveyance

charge and other cost on account of land and building including temporary building and temporary electric connection
to work site as well as construction of service road and diversion road and its maintenance till completion of work

oo
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43.

.

46.

47.

48.

49.

50.

60.

61.

~ After the work is finalised. all surplus materia

53.
56.
57.
58.
59.

as required by the tenderer for Collection of materials, storage, housing of stalt or other purpose ol the wark. NO
tenderer will however be liable to pay Govt for temporary oceupation ol land owned by Govt. at the site of the wor k

| abour camps of huts necessary o i suitable scale including conservancy and sanitary @ rangements therein to the
satistaction ot the local health authorities. )
suitable water supply including pipe water supply wherever available for the stall and labour as well as
Fees and duties ley ied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraftin and electric signal where necessary at works and approaches in
order to protect the public and employees from accidents. _ . '
Compensation including the cost of any suit for injury to persons or property due 10 neglect of any major precaution
also becomes payable due to operation of the workmen compensation act. )

I'he contractor has L0 arrange adequate lighting arrangement for the work where ever necessary at his own cost.

Is should be removed from the site of work. Preliminary work such as
led and all materials removed from the site and premises left neat and

for the work

vats, mixing platforms etc. should be dismant
clean. this should be inclusive of the rate.

No payment will be made for bench marks, leve
The percentage rate 10 be quoted should be inclusive of carriage
It should be understood clearly that no claim what-so-ever will b
item besides estimate amount unless written order is obtained from the Engineer-
extra items of work or extra quantity of any items of work is taken up.
The tenderer shall have to abide by the C.P.W.D. safety code rules intro
work Housing and Supply in their standing order No-44150 dt.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in all the Sub-Divisional Offices mentioned in the Table in Col.
No.4 to their related works and office of the under signed during office hours everyday expect on Sundays and Public
Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain further information at the same
address. But it must be clearly understood that the tenders must be received in order and according 10 the instructions.
Tenderers are required to go through each clause of P.W.D. Form F-2 (now renamed as P1) carefully in addition to the

clause mentioned herein before tendering.

All reinforced cement concrete work should conform to Orissa Deta
code section I, 11, 11, IV and VI & latest design criteria for pre-stressed concrete bridges speci
bridges issued by MORT & H, Govt. of India.
Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water
tight.

The Department will have the right to inspect
reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Muncipal Engineer. The contractor
should arrange his own concrete mixer, vibrator and pumps €1C, for this purpose at his own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be granted
on the application of the contractor due 10 delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what—so-ever and the cost of such materials will be recovered from the bills at

stock issue rates or market rates whichever is higher.

Deleted.
Deleted.
Deleted.

Deleted.
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have

10 arrange by themselves cement, steel, bitumen and every sorts of materials from approved manufacturer, get it tested
in the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of
price on such account shall be entertained in future.
T(_)R rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment of
rein forcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as actually used
(including hooks and cranks) in the work correct (0 an inch or cm. And their weight calculated as per sectional weight prescribed by
the Indian S_landal_'d Specification or as directed by the Engineer-in-Charge. No cost will be paid towards over lapping and wastage.
The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has
got the rights to shift the actual bridge position within a reasonable range in both U/sand D /s.

| pillars profiles and benching and leveling the ground where required.
of all materials and incidental item of works.

¢ entertained to extra items of works quantity of any
in-charge and rate settled before the

duced by the Government of India, Ministry of

iled Standard Speciﬁcations, IRC Code and Bridge
fically for road and

the scaffolding, centering and shuttering made for the work and can

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work
%{'bp’w"_“‘“
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running charges of each plant and cost ol conveyance
his own cost all requisite equipments |
d bear the entire cost of the

¢ inclusive ol the
or testing on¢

k the contractor shall arrange al
free of cost as directed by the Engineer-in-Charge an

and the rates quoted should b
After completion of the wor
unplugged well and specified span
test.

64. Measurement

o
tad

after the carth 15 consolidated

will be done by section measurement
jon and no extra

timum moisture condit

of earth work in road embankment
Earth work from cutting will be

including rolling with hand or power road roller and sheep foot roller at op
payment will be made for the jungle clearance for taking earth from the borrow areas.

economically utilised in filling.
metal and grave

M which will be taken as 1.5m

boxes of 1.5m x1.5 M x0.5
ith deduction for voids (@ 1/6 ol

1 will be measured in

65. The stack of road
«1.5M x 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks W
volume or more depending upon the looseness of stacking which would be determined on actual observation and
deduction.
66. Deleted.
67. Deleted.
¢ a list of works which are at present in their hand in the prescribed

68. The tenderer should furnish along with their tende

proforma enclosed herewith.

69. Sinking of wells shall be measured from bottom of well cap up to bottom of cu
level whichever is less.

70. All method of sinking including pneum

the rate. Removal of trees, logs of tree
rectification of tilt and shift if any. etc. shall also be included within the rate. .
ered if necessary in the light of the

71. The depth of foundation indicated on the drawing are provisional but these may be alt
nature of strata indicated by boring which must be taken in advance of actual execution of the foundation.
72. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-

decided by authority accepting the tender.
73. Construction of coffer dam or island or the

included in the rate.
74. For concreting the bottom plugs of well under the method of providing
other approved method as well be directed by the Engineer-in charge with |
concreting without any extra cost to the department.
75. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.
76. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.
77. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps
immediately in contact with the bearing to ensure proper distributions of heavy load.
78. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
79. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gama
Ray examination of castings thickness more than 8 inches and load testing of bearing if considered necessary shall
have to be carried out al the contractor’s cost ‘The same procedure for testing may have 10 be followed for ribbed

bearing manufactured by widening.

a) It should be clearly understood that the joints of the bars are to be provided with lapp

be directed by the Engineer-in-charge.

b) Concrete test specimens 150mm X 150mm x 150mm in size (whether plain or re
ve of the contractor in the

shall be taken for each structural member by 2 representati
the rank not lower than that of an Assistant Engineer or Sub-Divisional Officer. The contractor shall bear the cost so
involved in testing. The test specimen in cube should be carried out in the Departmental Control and Research

Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges code

section-111.
¢) Test specimens shall be formed carefu

plea shall be entertained later on the groun
specimen did not give a correcl indication of the
d) Plain concrete and reinforced concrete Spec
Control and Research Laboratory at Cuttack. Cost of testing of all specimens an

tting edge or 15 cm. above low water

ent shall be included in

oyment of drivers and other equipm
h from existing well,

atic sinking by empl
desilting of sand or eart

s or isolated boulders and

work of open excavation or dressing or labour for laying well curbs shall be

ther with tremor or any

concrete should be ei
be used for under water

(% extra cement tO

of the piers / abutments

80. ing, welds or bolts nuts as well
inforced concrete) for the testing
presence of responsible officer of

with the standard method of taking test specimen and no

Ily in accordance
Ity and that the result of the

ds that the casting of the test specimen was fau
actual quality of concrete.

imens will be tested in Government Test Houses at Alipore or Quality
d samples will be borne by the

sition shall not be

Contractor.
e) The construction of well staining by injecting cement or grout in coarse aggregale placed in po
permitted.
hould be as per Departmental drawing.
| direction.

81. The thickness of cement concrete in top plugging s

82. In well sinking, the maximum tolerance permissi
Where it is not feasible to work these tolerance the contractor shall carry out. suita

directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts
Department and without any damages to the well. Any additional work necessary consequ

ble in tilt is 1:80 and the shift is 150mm to the norma
ble remedial measures as may be

without any extra cost 10 the
ent upon the excess tilt and

Cullin-
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<hifl shall be carried out by the contractor at no extrn cost (o the Department
required strength (as deternmined by actual teats) shihl ot be pecepted
cdl, the well has 1o be abandoned and another we 1 1o be sunk

Shilt ol the well e Iuding compensution is

g3 Conerete of strength below ol the

84, 1 the wellis beyond rectification the well shall he reject
4 suitable location at the cost ol the Contractor, The tltand

per the clauses ol MORT&H for Roads and Bridges

85, No claim for carringe ol water w hat-so-ever will be entertained

86. I'he contractor shall employ one or more Lngineering { sraduate or Diploma holders s apprentice ot i
as shown in the tender exceeds Rs.2,50,000/- The apprentices will be selected by the Chiel Lnginect Il |H'r H‘ul ul
employment will commence within one month after the date of work order and would Tast Ul the date, when 90% ol
the work is completed. The fair wage to he paid to the apprentices should not be less than the emolument of personned
ol equivalent qualification employed under Government. The number of apprentices (o be employed should be fixed by
the Chiel Engineer in the manner so that the total expenditure does not exceed one pereent of the tendered cost ol the
work.

87. DELETED.

88. It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department miry
render necessary possible help for procuring license.

89. Orissa Construction Corporation Lid. will be allowed price preference up to 1% over the lowest quol
laid down in works and Transport Department Resolution No-285 di,17.04.1974, The Orissa Construct
will be allowed a price preference to the extent of up 1o 3% over the lowest tender a
the lowest) provided they express willingness to exccule the work after reduction of rates by negotiation,

90. Amendment of existing Clauses :- By admission ol a tender Tor the work, a tenderer will be deemed to have satis
himsell by actual inspection of the site and locality of the work, about the quality an
quantity of material including the wheat/ rice referred to above, medical aid, labour and
quoted by him in the tender will be adequate to complete the work according 10 the specifications

1y e abided ns

it 1 the wark

that he had taken in to account all conditions and difficulties that may be encountered during its progress and to have
quoted rates including labour and materials with taxes, octroi ,other duties, lead. lifts, loading and unloading, freight
for all materials and all other charges necessary for the completion of the work, to the entire satisfaction ol the
Engineer-in-Charge of the work and his authorised sub-ordinates. After acceptance of the contract rate Government
will not pay any extra charges for any reason in case the contractor claims later on 10 have misjudged as regard

availability of materials, labour and other factors.

91. The prevailing percentage of 1. T. Department of the gross amount of the bill towards income tax will be deducted from

the contractor’s bill.

92. Prevailing rate of VAT & Labour cess on the gross amount of the bill will be deducted [rom the contractor’s bill. Empty
cement gunny bags should be returned to the Department in good conditions failing which recovery will be made from

contractor @ Rs.3.50 per bag.

93. The contractor is required to pay royality to Govt. as fixed from time of time and produce such documents in support
of t.he:r payment to the concerned Engineer in charge with their bills, falling which the amount towards royalties of
different materials as utilised by them in the work will be recovered from their bills and deposited in the revenue of

concerned department.
94. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

95. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution

of work through labour should produce valid license from licensing authorities of labour Department.

96. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for

testing and acceptance as may be requiring by the concerned Executive Engineer.

97. Trial Boring - The foundation level as indicated in the body of the departmental drawing is 'purely tentative and for
the general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation
level. The contractor has to conduct his own boring before starting the work and get the samples tested at his own cost
1o ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor

shall take in to account of the above aspects.

98. Any del"ef:ts, shrinkage or other faults which may be noticed within 12 (twelve) months from the completion of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-
f:harg_e_ to be amended and made good by the contractor at his own cost unless the Engineer for reasons 1o i’.)cgrecurdcd
in writing shall be decided that they ought to be paid for and in case of default Department may recover from the
contractor the cost of making good the works. The contractor is also required to maintain the rcfad for 12 (twelve)

” months from the date of successful completion of the work.

Cula—
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ation or tender as
jon Corporation
mount (Where their tender i% nol

Jed
d availability of the required
food stufl etc., and that rates
attached there to and

F-‘::T the commencement of the works to the completion of the same, they are to be under the contractors charge. The
:h : Sr::;:te)r bl; lt?rgeoile:lihresponmble to make good all injuries, darpages and repairs occasioned or rendered necessary 10
e - lT:’:r cau;cs and_ theg hold the Govt. of f)nssa harmless for any claims for injuries to person or
———. W Pe‘ﬂ}’ appening irom any neglect, tlietaulf. want of proper care or misconduct on the part of the

y one in his employment during the execution of the work. Also no claim shall be entertained for loss
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100,

101

12

103,

104.

105.

106.

107.

108.

109.

110.

6.

7.

due to carthquake, lood, evelone, epidemic, riot or any other calamity whether natural or incidental damages so cansed
will have to be made good by the contractor at his own cost
Gradation of ingredients: Lhe coarse and fine aggregate shall meet the grade requirement as per the atest provision
of relevant 1S .Code 1L ROCcode " MORT&H specilications
Tilts and shifts 1) Maximum permissible shill is 150mm

1) Maximum permissible ultis 1 80,
DELETED.
For diversion road the contractor will have to make his own arrangement to make the same i private land i necessan
for which agreement ol such land by the side of C.D. works and the rental charges tor such private land shall be born
by the contractor including the proper maintenance with lighting arrangements during the night time and signaling
during day time and barricading ete. till the C.D. works are opened (o the trallic. No extra cost will be paid o th
contractor lor the above rental charges ete. His rate in the tender shall include this arrangement, rental churges tor the
land and maintenance, lighting and removal of such temporary road crust from the private land o bring the land o s
original condition ete. complete.
The contractor has to arrange the land required tor borrowing carth il necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what so ever will be entertained on this ground
The rate quoted by the contractor should be inclusive of all such charges.
Where it will be found necessary by the Department, the Oflicer-in-Charge of the work shall issue an order book 1o the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are 10 be entered in this book by the Departmental Oflicer-in-Charge with their dated signatures and duly
noted by the contractor or his authorised agents with their dated signature. Orders entered in this book and noted by the
contractor’s agent shall be considered to have been duly given to the contractor for following the instructions of the
Department. The order Book shall be the property of the P.W.D. and shall not be removed from the site of work without
written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer=in=charge every month.
The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and
furnish the test results in conformity with LR.C. code at his own cost before exceution of the work and rate quoted by
the contractor should be inclusive of such bores and S.B.C. tests ete. without any extra cost to the Department.
The details of foundation, sub-structure and floor protection for exccution shall be done in accordance with the test
results thus obtained.
The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the F-2(now renamed as P-1) Contract.
Over and above these conditions, the terms and conditions and rules and regulations and specilications as laid down in
Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&II specifications with latest
revision / amendment are also binding on the part of the contractor.
No part of the contract shall be sublet without written permission of the concerned Exccutive Engineer or transfer be
made by power of Attorney authorizing others to receive payment on the contractor’s behalf,

. The contractor should attach the certificate in token ol payment deposit with the registration authority as per recent

circular of the Government relating to his registration,

. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not

be any way responsible for the same and will not pay any cost towards the repair done by the contractor.

. The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.

Arrangement of borrow areas, land, approach road (o the bridge site ete. are the responsibility of the contractor,

. The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution or

operation of the items due to standing water as well as due to percolation of water. The quoted rate will be inclusive of
this.

5. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future

complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the Department
and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not
covered by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature
of the contractor or his duly authorized agents at the end of each month. A certificate should be furnished along with
the claim to the eflect that he has no other claim beyond this claim up-to-date. 11 in any month there are no claims to
record, a certificate to that effect should be furnished by the contractor in the claim book. Each claim must be delined
and should be given as for as possible regarding the quantities as well as the total amount claimed. The ¢laim book
must be submitted by the contractor regularly by 10th and 16th days of each month for orders of the Engincer-in-
Charge or competent authority. Claims not made in this manner or the claim book not maintained from the
commencement of the work is liable to be summararily rejected. The claim book is the property of the P.W.D. and shall
be surrendered by the contractor to the Engincer-in-charge afler completion of the work or before recession of the
contract by the Department which ever is earlier for record.

Number of tests as specified in I.R.C./ MORT&H / 1.S.1 specilication required for the construction of roads / bridges /

Sukap.
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buildings or any other structural works will be conducted in any Govt. Test House / Departmental l.lhll{ulllfll.'ha"l'l.‘PLItle

material testing laboratory as (o be decided by the Engineer-in-charge. lesting charges including expenditure for
collection / transportation of samples /specimens elc. will be borne by the contractor. The collection of samples and
testing are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in-
charge and on both the accounts the cost shall be borne by the contractor.

118. Besides, the firm / contractor shall install full fledged ficld laboratory at work site for conducting required
tests as per IRC/ MoRT & H / ISI requirements at his own cost for providing sufficient opportunity for checking from
time to time. Engineering personnel of the executing agency should be present at work site at the time of visit of high
level inspecting officers in the rank of Chiel Engineer and above. After completion of the road in all respects the road
furnitures should be affixed by the executing agency indicating locations like school, hospital, No-horn etc

119. Deleted.

120. The agency will be responsible for traffic management and mai
has been invited) at his own cost during the period of execution.

121. Even qualified criteria are met; the bidders can be disqualified for the following reasons,

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(¢) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

122. The information furnished must be sufficient to show that th

complete the envisaged work.
123. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a

particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless

adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be
taken apart from disincentivising the tenderer.

124. ADDENDUM TO THE CONDITION OF F2 (NOW RENAMED AS P-1) CONTRACT

Clause-2(a) of F2(now renamed as P-1) Contract:-TIME CONTROL:-

2.1. Progress of work and Re-scheduling programme.
7.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The

issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1.2. With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for
approval a programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and timing
for all the activities in the Works along with monthly cash flow forecast. The Contractor is required to maintain a
certain rate of progress specified in the Contract. The Contract will be terminated with penalty when the progress of
work is not as per the conditions of contract.
7 1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the lime
allowed for any work exceeds one month to complete, 1/4t h of the whole time allowed under the contract has elapsed,
v4 of the whole of the work before v, of the whole time allowed under the contract has elapsed, 3/4th of the whole of
the work before 3/4th of the whole time allowed under the contract has elapsed.
.1.4. 1f at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the
programme 10 which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge. a
revised programme showing the modifications to such programme necessary to ensure completion of the works within
the time for completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-
Charge may withhold the amount of 1% of the contract value from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the over due Programme has been submitted.

.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the

effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the

activities.

.1.6. The Engineer-in
revise the Programme and submit it 10 the Engineer-in
effect of Variations and Compensation Events.

2. Extension of the Completion Date.
2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The

execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award alter the
date on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of
the site whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest

money & performance guarantee / Security deposit absolutely.

ntenance of the stretch of the road (for which the tender

if enquired by the Department

e applicant is capable in all respects 1o successfully

[R5 ]

[

-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may
-Charge again at any time. A revised Programme is to show the

-

2
2

3.2.2. As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each

Gl
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me stated in the

artment. The Chart shall be prepared in direct relation o the
ment

ms of the works. It shall indicate the forecast of the dates of commence
¢ work and may be amended as necessary by agreement between the
1d the Contractor within the limitations of time imposed in the contract documents. and further 1
xecution of the work, the contractor shall in all cases in which the time allow ed for
¢ for special jobs for which a separate programme has been agreed upon) complete

milestone and get it approved by the Dep
Contract documents for completion of ite
and completion of various trades of sections of th
I ngineer-in-Charge
ensure good progress during the ¢
any work. exceeds one month (sav

the work as per milestone given in contract data. .
2.2.3. In case ol delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice

thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors 1o prevent or make
good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge 10 proceed

with the works.

iy Force majeure, or

i) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting a

v)  Delay on the part of other contractors or (radesmen engaged by Engineer-in-
ol the Contracl.

vi) In case a Variation is issued which makes it impossible for Completion
Date without the Contractor taking steps to accelerate the remaining wor
incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned,
Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable.
indicate in such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work ma
communicated to the Contractor by the Engineer-in-Charge in writing. within 3 mont
request. Non-application by the contractor for extension of time shall not be a bar for
extension by the Engineer-in-Charge and this shall be binding on the contractor.

2.3. Compensation for Delay.

23.1. If the contractor fails to maintain the required progress in terms

on or before the contract or extended date of completion, he s
available under the law to the Government on account of such breach, pay as agreed compensation the amount

calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every completed day / month (as applicable) that
the progress remains below that specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that
the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value
of work. The amount of compensation may be adjusted or set-off"against any sum payable to the Contractor under this

ny of the trades employed on the work, or.
Charge in executing work not forming part

(0 be achieved by the Intended Completion
k and which would cause the Contractor to

in Contract data is beyond the

y be given. Such extension shall be
hs of the date of receipt of such
giving a fair and reasonable

of clause 2 or to complete the work and clear the site
hall, without prejudice to any other right or remedy

or any other contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be
withheld, to be adjusted against the compensation levied at the final grant of extension of time. Withholding of this
amount on failure to achieve a milestone, shall be automatic without any notice to the contractor. However, it the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released.
In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each
milestone missed subsequently also shall be withheld. However no interest whatsoever shall be payable on such

withheld amount.

2.4. Management Meetings.

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a
management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance
with the early warning procedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those
a‘lter_:ding the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to all who attended

CPor—

Contractor Block Development Officer
Bhadrak



the meeting.
Clause-2 (b) of Agreement: - Rescission of
Contract (Amendment as per letter No.10639 dt 27.05.2005 of Works Department, Odisha):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive
Engineer shall be conclusive evidence), 20% of the value of left over work will be realised from the contractor @s

penalty. _
125. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a.  Additional performance security as per clause No.29. o

b. Copy of valid Registration Certificate, GST certificate, PAN card along with the tender documents and furnish the

tificate, GST certificate and Pan card, for verification within 3 (three) days of opening of the

Bhadrak, Orissa, as per Clause No.9 a.
& S.C./S.T. contractor in Clause No9b &9c.

Original Registration cer
tender before Block Development Office,
¢) Documentas required for Engineering contractor

d) Information regarding
| machineries / equipments in Schedule-C as per

(i) Evidence of ownership of principa
Annexure-1 of Schedule-C

(ii) Annexure-111 of Schedule-C

(iii) Annexure-1V of Schedule-C
(Above information is required if requirement of machineries are giv
Total: - 125 (One hundred twenty five) clauses only.

en in Annexure-I of Schedule-C)

Block Development Office,
Bhadrak.

SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP
I/We hereby certify that 1I/We* am/are* related/not related(*) to any officer of H & UD Department of the rank of
Assistant Engineer & above and any officer of the rank of Assistant/Under Secretary and above of the Water Resources
Department Govt. of Orissa 1/We * am/are* aware that, if the facts subsequently proved to be false, my/our* contract will
be rescinded with forfeiture of E.M.D and security deposit and 1/We* shall be liable to make good the loss or damage

resulting from such cancellation.
I/We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) — Strike out which is not applicable Signature of the Tenderer
Date :-

SCHEDULE-B
CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE

ENGINEER/DIPLOMA HOLDERS

C
ontractor Block Development Officer
Bhadrak




(for Super class / Special class /A class contractors only)
[-ngineering personnel are working with me / in our firm / company and

|'We herehy certify that at present the following

their hm—.._i.;n_avﬁlurninhcd below. - 5 -
Sl Name of Engineering [ Qualitication Date ol Muonthly \tht.hcr full If they are superannuated :_rurm.b
No | personnel appointed Appointment emolument time dmmsscq or rlt;mu\rcd ‘E.'.N",'I,EI |Imm
for supervising engagement state Govi/Central Julu.fl ublic
contractor's work and ector Undenaking/private
with address. continuous Companies and or any one .Intilglhh.'
1 2 3 4 5 6 7 |

L P P - s TS r . o . a
[/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date :-

ANNEXURE — 1 OF SCHEDULE-C
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK

(MINIMUM REQUIREMENT)
l SI.No. List of plants and equipments
01.
02,
03.
Total
NOTE:

1. Capacity of each plant and equipment should be as per specification attached separately.

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the
work, the authority of which in cither case is to be substantiated before award of the work.

3. The equipment mentioned above must be included in Schedule “C™ and clearly indicated as “Owned/leased.”

4. The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory completion
of the work shall have to be deployed by the agency.

5. For deployed additional sophisticated machinery by the agency for completion of the work. no claim shall be

entertained.

ANNEXURE — 11 OF SCHEDULE-C

CAPACITY OF PLANTS AND EQUIPMENTS

1. a) Tractor The tractor should have a minimum capacity of 22 to 50 H.P.
b) Water Tanker The water tanker should be a truck mounted one or as a trailing
unit having minimum capacity of 5000 litres. )
c) Smooth wheeled Weight from 8 tonnes o 10 tonnes
Roller Unballasted : 8 tonnes Approx.

Water Ballasted  : 9 tonnes Approx.
Sand Ballasted  : 10 tonnes Approx.

2. a) Compressor Having capacity of 450 CFM

b) Water Pump Having capacity of 5 H.P. 10 27 H.P.

c) Jack Hammer Having capacity of 2 tonnes.

d) Which with grab Winch having capacity of 5 tonne and grab having | tonne

capacity.
. a) Concrete Mixer Batch type concrete Mixer as per [S-1791/ 1985 for capacity
Sl
Contractor Block Development Officer

Bhadrak




of 15 Cum/hour (Tite drum  type) with power  operated side

loaded revolution  counter, qutomatic  shaker,  Gea mounted  on
geel chassis with 4 M5 wheels complete  with  suitable primes
mover.

b) Welding generator Having capacity of 8-15 K W. Immersion type with vibrating
Needle of 40 mm/50mm /60mm & 4 meter length

4. a) Diesel Generalor Having capacity of 32 K.W.

Truck Having capacity ol 12 tonnes.

c) Jeep Diesel jeep having capacity of 16 H.P. with trailer.

ANNEXURE- 111 OF SCHEDULE-C

CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.
(Not issued prior (0 90 days of receipt of tender)
Since when When it is

Year of Condition

Sl Name of the Identification No. Capacity
No machineries/ / Engine/Chassis purchase (Working/ deployed likely to be
Equipments No breakdown) under him released from
current

___gssi nment

— 1

Certified that,
I, Ihave verified the ownership documents with the identification no. of the Machineries/Equipments.

2. Machines are currently utilized exclusively for the work under the Division.
3. The facts provided are true as on the date of issue of this document to the best of my knowledge.
EXECUTIVE ENGINEER

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT!‘MACHINER[ES AVAILABLE WITH THE
TENDERER FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL
WORKS

SI.No | Name of Equipment & | Required Name of the Name of the Name of the Time schedule for
Machineries No. work for which Division under place where movement of
Equipment & whose equipments equipmenﬂmachincries to
Machineries jurisdiction and work site for use in tendered
deployed Equipment & machineries work.
Machineries deployed
deployed
T |
shall be available solely for this work from the date mentioned

Certified that, the above machineries

against them.
Signature of the contractor.

Yo~

Block Development Officer

Contractor
Bhadrak




side

on

type)  with - power operated
shaker, Gear  mounted
“.lli.f.lhlt' primui

ol 15 Cum/hour (litle drum
Joaded revolution  counter, automatic

gleel chassis  with 4 MS wheels  complete with

mover.

Having capacity of 8-15 KW. Immersion Lype with vibrating

b) Welding generator
Needle of 40 mm/50mm /60mm & 4 meler length,
4. a) Diesel Generator Having capacity of 32 K.W.
b) Truck Having capacity of 12 tonnes.
¢) Jeep Diesel jeep having capacity of 16 H.P. with trailer.

ANNEXURE- 111 OF SCHEDULE-C

CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.
(Not issued prior to 90 days of receipt of tender)
When it is

Sl. Name of the Identification No. Capacity Year of Condition Since when
No machineries/ / Engine/Chassis purchase (Working/ deployed likely to be
Equipments No breakdown) under him released [rom
current
assignment |
[ S
I I

Certified that,
|, Ihave verified the ownership documents w

9. Machines are currently utilized exclusively for t
3. The facts provided are true as on the date of issue of this do

ith the identification no. of the Machineries/Equipments.

he work under the Division.
cument to the best of my knowledge.

EXECUTIVE ENGINEER

ENT/MACHINERIES AVAILABLE WITH THE

TIME SCHEDULE FOR MOVEMENT OF EQUIPM
THE CONTRACTOR IS EXECUTING SEVERAL

TENDERER FROM ONE SITE TO WORK SITE WHEN

WORKS
SI.No | Name of Equipment & Required Name of the Name of the Name of the Time schedule for
Machineries No. work for which Division under place where movement of
Equipment & whose equipments equipmenUmachineries o
Machineries jurisdiction and work site for use in tendered
deployed Equipment & machineries work,
Machineries deployed
deployed
I I G
above machineries shall be available solely for this work from the date mentioned

Certified that, the

against them.
Signature of the contractor.

Contractor Block Development Ofticer
: Bhadrak
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L

PLANT AND EQ

\. Construction Equipments

1. Vcehicle Truck ete.
Reference Annexure | for list of essential equipme

nts for contracts

UIPMENT PROPOSED TO BE EMPLOYED BY THE A

ANNEXURE-1V OF SCHEDULE “C”

PPLICANT FOR USE ON THE WORK

WORKING EXPERIENCE
D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED

— —— ; : e : g Remarks
Sl /,.J Name of the Total requirement | Equipment in hand Equipment to be procured L B8 2y 3 emarks
~quipme g S E & 2 8 e e
| equipment - 2 = - e e M - e — oy ..M..bc £ 6 5 < 2388
_ S 2 =L |3 S g sget= | §2 | ©§ 3 3 O E2E s E2
& - ) 3] L5 a8 2= -z - g 3 s 2 £ 533 E -
| X Bt | & s§ |S2:28%8|£8 |28 |& £ |32%3 |582
_ & ¥ S “ ~g58§ |2 |~ o = B B €3>
]
_ 2 3| 4 s | 6 7 8 9 10 1 12 13 14
T
111 leased indicate the date when the current lease expires
Signature

SCHEDULE-D1

[ Name of Employer | Name of location Contract price in Items of works Date of starting the Stipulated date of Actual date | Reasons for delay in
| and name of Indian Rupees work as completion of the work as of starting/completion
_, work per Agreement per Agreement completion if any
of the work
T 1 2 3 4 _ 5 _ 6 7 8 |
Signature
SCHEDULE-D2
WORKING EXPERIENCE
D-2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS
[ Name of Employer | Name of location and Contract price in Items of works | Date of starting Stipulated date of Revised target date of | Reasons for slow progress. if any,
name of Indian Rupees the work as completion of the work as | completion of the work, with the updated billing amount
| work per Agreement per Agreement if any
, 1 2 3 4 | 5 6 7 3
Signature
Contractor

Block Development Officer
Bhadrak
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Note:

SCHEDULE-"E™

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

a)

b)

a)

a)

b)

ABANDONMENT OF WORK BY THE TENDERER

Is the tenderer currently involved Yes/No
in any litigation relating to the
works.

If yes: give details:

Has the tenderer or any of its
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

Has the tenderer or any of its
constituent partners failed to
perform on any contract work in
India during the last 5 years.

If yes, give details:

Yes/No

Yes/No

If any information in this schedule is found to be incorrect or concealed, qualification application will be

summarily rejected.

Signature
SCHEDULE- F
AFFIDAVIT

I. The undersigned, do hereby certify that all the statements made in the required attachments are true and

correct..
2. The undersigned also hereby certifies that neither our firm M/s
nor any of its constituent partners have abandoned any road/ bridge/ Irrigation / Building or other project work in
India nor any contract awarded to us for such works have been rescinded during the last five years prior to the
date of this bid.
3. The undersigned hereby authorized and request (s) any bank, person, firm or corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my

(our) competency and general reputation.
4. The undersigned understands and agrees that further qualifying information may be requested and agree to

furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm)

Title of Officer
Name of Firm
Date:
Block Development Officer

Contractor
Bhadrak

o Al s el
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MEMORANDUM
a) Name of work:- a)
b) Estimated cost - Rs.
c) Earnest Money (EMD): Rs.
d) This deposit will d) Initial Security Deposit.
be 2% of the accepted (after adjustment of E.M.D.) tender :
amount of tender
e) This percentage e) Percentage to be deducted from bills
deduction from bill will be 5% (five percent),
credited to the contractor’s 3% (three percent)
Security deposit.
f) Time required for the work
from date of written order
tO COMMENCE.....oevvrvunereesees days/
months/years
g) Date of written order to commence :
h)Total number of items of works:
tendered for ...
ltem Item of work. RATE TENDERED
No. In Figures In words.

Rs.

e

|

Should this tender be accepted.

fulfill all the terms and provisions

annexed

pay to the Governor

here to so far as applicab

money mentioned in the said condit

Signature of

contractor before

submission of Dated the ......cccooreeees

tender.

Signature  of the

Witness to one

tender’s Signatures .
Witness
Address
Occupation

The above tender is hereby accepted by me on beh

Contractor

|/We hereby agree to abide by and

of the said conditions of contracts
le or in default thereof to forfeit and

ions.

Signature of Contractor

of Odisha or his successors

Block Development Office,
Bhadrak

in office the sum of

alf of the Government of Qdisha.

Block Development Officer
Bhadrak



TENDER SCHEDULE( B.0.Q.) FOR " CONSTRUCTION OF Z.P. STAFF QU-ART ER AT - BHA
BHADRAK BLOCK UNDER BHADRAK DISTRICT .

DRAK BLOCK COLONY *  OF

TENDER SCHEDULE _1l
{ S.Ino Items Unit
300 mm dia Double under reamed pile 6 00 Quantity Rate in Rs/P Aouin Res _]
mtr depth with R.C.C. M-20 excluding cost of |
1 |steel & labour charges for cutting bending Each
, . ko ' 26 ACH Gl 4
E &binding of steel,As per direction of Engineer ’ Pathae) ¢ 1:30.901.0
in charge
Earthwork excavation in hard soilwitin 50 mtr
[ 5 initiallead & 1.5 mtr lift including bed dressing ,
levelling etc coplete as per the direction of Tcum 23000 |2 195.38 | # 4,494 00
Engineer in charge.
s 3
i Filling (F&P) with sand well water rammed etc
3 |complete as per direction of Engineer in 1cum 26.700 4 596.39 | ¥ 15,924 00
charge.
: P.C.C. (1:3:6) using 40 mm size h.g. Metal
including cost of materials, conveayance ,
4 roylty all labour etc complete as per the e e 5 4811.05| ¥ S0.M700
a direction of engineer in charge.
R.C.C. M20- grade using 20mm & down
-y 5 |graded h.g. C.b. Chips as per direction of
B Engineer in charge.
i Pile cap Grade beam 1cum 11.40000 | ¥ 561586 | ¥ 64,021.00
-} i |column &beam (GF) 1cum 72395 |2 11,135.79 | 2 80.617.00
ii Column & beam ( 1st.F.) 1cum 0.624 Z 12,431.63 | ¥ 7,756.00
A w |Lintel 1cum 240 |2 880679 | 2 21,310.00
v Chajja 1cum 9.80 3 951538 | 2 93,251.00
vi |Stair case 1cum 1.164729 | ¥ 1063826 | 2 12,391.00
s Cost of steel including all &carriageincluding
g |iabour for cutting,bendingd binding including | 4qny | 426318 | ¥ 10118523 4.31,371.00
cost of binding  wire etc.as per direction of
il Engineer in charge ( G.F.)
e Cost of steel including all &carriageincluding
{1 , |abour for cutting,bending& binding including 1antl 0.555 3 10,142.89 | ¥ 5.632.00
R cost of binding  wire etc as per direction of
Engineer in charge ( 1st.F.)
Fly ash Brick masonry in C.M. (1:6) for
8 (F&P) including cost,conveynce , labour all leum 21214 2 448043 | 2 9,505 00
complete in ( F&P) as per direction of
Engineer in charge.
| Fly ash Brick masonry in C.M. (1:6) for
9 Super Structure including cost,conveynce , o 35.80 2 451343 | 2 16158100

labour all complete in as per direction of
Engineer in charge.




ot

e

10

Fly ash Brick masonry in C.M. (1:6) for st
floor including cost.conveynce , labour all
complete in as per direction of Engineer in

charge.(Ist floor)

lcum

3.3105

4,786.68

15,846 00

11

6 mm thick cp in (1:4) cm over R.C.C. Surface
including slurry treatment etc complete as per
the direction of Engineer in charge.

Isgm

57.290

160.10

9,172.00

12

12 mm thick cp in (1:6) cm over brick work out
side only including cost of materials , labour
all complete as per the direction of Engineer in
charge.( G.F)

Isqm

85.254

144 .43

12,313.00

13

12 mm thick cp in (1:6) cm over brick work out
side only including cost of materials , labour
all complete as per the direction of Engineer in
charge.( 1st.F.)

1sqm

36.730

147.82

5,430.00

14

16 mm thick cp in (1:6) cm over brick work in
side side only including cost of materials ,
labour all complete as per the direction of
Engineer in charge.( G.F.)

Isqm

173.556

20‘5.83

35,723.00

15

16 mm thick cp in (1:6) cm over brick work in
side side only including cost of materials ,
labour all complete as per the direction of
Engineer in charge.( 1st.F.)

Isqgm

28.242

210.87

5,955.00

16

12 mm thick cp in (1:4) cmwith cement
punning & bitumen painting over brick work
(plinth) only including cost of materials , labour
all complete as per the direction of Engineer in
charge.

1sqm

17.800

163.87

2,917.00

i 17

2 5 cm thick D.P.C. In plith including cost of
materials labour all complete as the direction
of Engineer in charge

1sqm

13.900

296.28

4,118.00

18

Providing vetrified floor tile of size 600 mm
x600mm in (1:1) cmof approved quality as per
the direction of engineer in charge.

Isqm

53.0771

903.49

48,582.00

19

Providing floor tile of size 300 mm x300mm
for floor area of toilets of apprc_wed quality as
per the direction of engineer in charge.

lsqgm

3.518

1,019.18

3,586.00

20

Providing Glazed tile of size 300 mm
x300mm for wall area of toilets of approved
quality as per the direction of engineer in
charge.

Isqm

25.330

753.42

19,084.00

21

Two coat cement wash over plaster surface
including cost of materials labour etc complete
as per the direction of Engineer in charge.
GF)

Isqm

331.835

14.89

4,941.00

22

Two coat cement wash over plaster surface
including cost of materials labour etc complete
as per the direction of Engineer in charge.( 1st
F)

1sqm

64.972

15.29

993.00




WP &

Providing primer one coat over plaster surface
to receive the paint including cost of matenals
labour all complete as per the direction of
Engineer in charge

Isgm

331835 Z

58171 2

19,301 00

Providing coat weather coat over plaster

surface ( out side wall) including cost of
materials labour all complete as per the
direction of Engineer in charge { G.F )

Isgm

73.025

76.04 | 2

5,553.00

Providing coat weather coat over plaster
surface ( out side wall) including cost of
materials labour all complete as per the
direction of Engineer in charge.( 1st .F))

1sqm

64.972

78.74 | 2

5,116.00

Providing primer two coat plastic emusion
paint coat over plaster surface ( in side wall)
including cost of materials labour all complete
as per the direction of Engineer in charge.

1sqm

258.810

82554 | ¥

21,366.00

Providing for stainiess steel stair case hand
rallings eith 3nos horizontal bar with vertical
cicular pipe including cost of materials labour
all complete as per direction of Engineer in
charge.

I mtr

13.415

3,508.96 | ?

"

47,071.00

Labour for fitting . fixing of G.C.1. sheet
roofing including cost , conveyance etc

complete, as per the direction of engineer
in Charge

1sgm

19.509

487.03 | 2

9,501.00

Nonsal wood work in burgha for roofing
frme for GCI Sheet roofing including cost
.conveayance , labour all complete as per
the direction of Engineer in charge.

lcum

014617

3479943 | %

5,087.00

Tender value ( Excluding G.S.T. 12%)

Rate to be quoted% bas

Signature of Contractor with date

(Rupees Thirteen lakh sixty six thousand three hundred fifty six ) only.

13,66,356.00

ke

B.D.O
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Sold for the work * on payment of

) only vide Money Receipt No

Rs. (Rupees
DL ~ against Cash/ Demand Drafl NL\___F_____[)I ~ payableat -

Gdllaa

Block Development Office,

Bhadrak.
My/ Our quoted rate I8 waseasvien %o (IN FIGUTE)..eerecrersmnemsanmnsnsnnsnssnssnssss (In words) «oooemseeennes (Mention
excess over / less than / at par with) the amount put to tender is Rs /- (

) only.

Signature of the Contractor.

Note:- The contractor should not write anything except quoting of percentage,excess OVer / less than / equal to the

estimated cost in his own hand writing.

For official use only
01. EM.D. Furnished / Not furnished

Rs.

In shape of Pledged/ Not Pledged
02. Valid Registration Certificate:- Copy furnished/ Not furnished
03. PAN Card :- Copy furnished/ Not furnished
04. GST certificate: - Copy furnished / Not furnished.

05. Over writing

06. Correction.

Cllr—

Block Development Officer

Contractor
Bhadrak
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