GOVERNMENT OF ODISHA
DEPARTMENT OF PR & D.W.

BID DOCUMENT

(FOR BUILDING WORKS)

NAME OF THE WORK

Construction of Building Less Day Care cum

Health & Wellness Centre
At -Maninathpur of Solampur G.P.

Bid Identification No. PSB-01/2023-24
Panachayat Samiti, Bhandaripokhari

DL

Block Development Officer,
Panchayat Samiti, Bhandaripokhari

Contractor




Government of Odisha,
Department of Panchayatiraj & Drinking water,
Office of the Panchayat Samiti, Bhandaripokhari.

Invitation of Bids (IFB)
Bid Identification No. PSB-0 1/2023-24

e-mail:-ori-bhandaripokhari@nic.in

Letter no — t"lfﬂ{ dated.-...[% .. r")}

1; The Block Development Officer, Panchayat Samiti, Bhandaripokhari on behalf of Governor of Odisha invites
sealed tenders on percentage rate basis detailed in the table below from eligible class of contractors registered with the

Sl. [ Name of the Tender Value in Rs Cost of 4
N Project Location | excluding GST18% |  tender EMD in Rs. oo o conl’::::j'“"
o. paper in Rs. y
1 | Construction of | At- 11
Building  Less | Maninath | Rs. 3 1,09,076/- Rs 6,000/- Rs 31,100/- C&B (Eleven)
Day Care cum | pur  of calendar
Health & | Solampur months
Wellness Centre | G.P. each
at maninathpur
of Solampur
G.P.

The Bid documents will be available in District Website www.bhadrak.nic.in from 20.05.23 to 30.05.2023.
Sealed tender papers consist of all Bid documents will be received through registered / speed post only up to
30.05.2023 5.00 pm. Except govt. holidays. No other courier service shall be accepted. The authority will not be
responsible for any postal delay. The tender will be opened on 31.05.2023 at 11.00 AM in the presence of bidders
or their authorized representatives in the office of the Panchayat Samiti, Bhandaripokhari. In case the office
happens to be closed on the stipulated date of opening of bids as specified, the bids will be opened on the next

working day at the same time and venue, The tender paper received after stipulated date and time will not be
accepted.

1. The tender paper is to be submitted with an affidavit, EMD, Signed DTCN attested copy of registration
certificate, PAN Card, Valid GST, Registration Certificate, no relation certificate, in case of SC/ ST, the cast
certificate and other document required as per the DTCN along with tender paper and furnish all the documents with
tender paper.

2.  The detail tender call notice with paper is available in District Website. ( www.bhadrak.nic.in )

3. One bidder can submit one bid only for a particular work. The cover containing the bid should be super
scribed as tender for the work “name of the work as the case may be”

4. The tender paper cost (Non refundable) amount to Rs. 6,000/- (Rupees six thousand) only to be deposited in
shape of DD drawn in favour of BDO, Bhandaripokhari payable at any nationalized bank of Bhadrak District and
be submitted along with tender paper.

5. All the tenders where rate quoted is more than 15% less the schedule rate will be rejected

6.  The Bid of defaulter black listed contractor will not be accepted.

7.

The authority reserves the right to reject any or all the tenders without assigning any reason thereof.

Dig,_

Block Development Officer,
Bhandaripokhari

Contractor Block Develogl‘gent'(ﬁcer,

Panchayat Samiti, Bhandaripokhari



SECTION -1
DETAILED TENDER CALL NOTICE

O,
Contractor

Block Development Officer,
Panchayat Samiti, Bhandaripokhari



Office of the Block Development Officer,

Panchayat Samiti, Bhandaripokhari.
DETAILED TENDER CALL NOTICE
BID IDENTIFICATION No. PSB-01/2023-24
sk sk ok ok
1. Sealed percentage rate bids are invited in single cover system from “C” and B class contractors registered with the
State Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways
for execution of civil works on production of definite proof from the appropriate authority in prescribed form to be
eventually drawn in P.W.D. FORM P-1 for the work “Construction of Building Less Day Care cum Health &
Wellness Centre at Maninathpur of Solampur G.P., Bhandripokhari Block , Dist-Bhadrak” at an
estimated cost of Rs. 31,09,976/- (Rupees Thirty One lakh Nine thousand one hundred seventy six ) only.

2. The sale and receipt of the Bid document shall start and receive from Dt.20.05.2023 and will be closed on

D1.30.05.2023 at 5.00PM. Bids will be available on district website “ www.bhadrak.nic.in “. Bids will be received
in the office of Block Development Officer, Panchayat Samiti, Bhandaripokhari for Bid Identification No.PSB-
01/2023-24 through registered / speed post only up to 30.05.2023 5.00 P.M. No other courier service shall be

accepted. The authority will not be responsible for any postal delay. The tender paper received after stipulated
date and time will not be accepted.

3. The tender will be opened by the Block Development Officer, Panchayat Samiti, Bhandaripokhari in the office of the

Panchayat Samiti, Bhandaripokhari on Dt.31.05.2023 at 11.00 A.M. in the presence of the bidders or their authorised
representatives who wish to attend.

4. The Bid document can be purchased from all the offices as mentioned under Para-2 against a non-refundable fee (as

10.

11.

mentioned in table in Tender N otice) towards cost of bid documents in the form of Cash/Demand Draft issue from
any Scheduled Bank in favour of Block Development Officer, Panchayat Samiti, Bhandaripokhari payable at
Bhandaripokhari.
5. Bidding documents requested by mail will be dispatched by registered/speed post on payment of an extra amount of
-500.00 (Rupees five hundred) only over the cost of documents. The Department will not be held responsible for the
postal delay if any, in the delivery of the documents or non-receipt of the same.

6. If the tender documents sent through registered / speed post do not reach in the concerned office by the above date and

time, the offer will not be considered on any account even if the tender documents were dispatched by the tenderer
before the due date.

7. The bid must be accompanied with earnest money of amount @ 1% (One percent) of the estimated cost put to tender

of Rs.31,099/- rounded to nearest i.c. Rs.31,100/- (Rupees Thirty one thousand one hundred) only along with
tender in the form of Fixed deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank
Account / National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the Block
Development Officer, Panchayat Samiti, Bhandaripokhari and payable at Bhandaripokhari as per the terms and
conditions laid down in OGFR and in no other form. Bidders desirous to hire machineries or equipments from out side

the State are required to furnish 2% (Two percent) of the amount put to tender in form of above shape and as per the
above terms and conditions,

Tenders not accompanied with EMD as specified above shall be liable for rejection.

8  The tender is to be submitted in single cover containing EMD, signed DTCN with price bid, true copies of registration
certificate, PAN card, valid GST clearance certificate, certificates duly filled-in and documents required as per the
relevant clauses of this DTCN and special conditions if any.

In order to ensure that the envelopes are properly sealed, the contractor can seal them with superglue and also add
tamperproof tapes as additional precaution.

The tenderers are not required to write their name on the outer cover containing the bid documents. They are only
required to write the name or serial number of the work and authority who had issued the tenders. The tender
submitted through registered/ speed post only.

9. a) The tender should be accompanied with the true copies of the valid Registration certificate, valid GST clearance
certificate and PAN card which are mandatory and the original certificates are to be produced within 3 (three) days of
opening of the tender before Block Development Officer, Panchayat Samiti, Bhandaripokhari for verification
otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.

b) Engineer Contractor desirous to avail exemption of E.M.D. is required to submit in the affidavit to the effect that

he/she has not yet availed the facility for more than two works during the current financial year, failing which the
tender will be rejected.

¢) The ST/SC contractors willing to avail the facilities as fixed by Government will submit the affidavit for the same
along with tender document, Other wise they will not be entitled to avail the facilities.

The work is to be completed in all respects within 11 (Eleven) calendar months including rainy season and holidays.
Tenderers whose tender is accepted must submit a work programme at the time of execution of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and

Contractor Block Dele?]llglﬁl‘(ﬂicer,

Panchayat Samiti, Bhandaripokhari



)

(i) In case the contractor executing several works he is required to furnish a time schedule for movement of
equipment/machinery from one site to work site of the tendered work in Annexure-IV of Schedule-C.

(iii) The contractor shall furnish ownership documents for those machineries which he is planning to deploy for the tendered
work if these are not engaged or produce certificate from the Executive Engineer as per Annexure — 111 of Schedule-C
under whom these are deployed at the time of tendering as to the period by which these machines are likely to be
released from the present contract. Certificate from the Executive Engineer of Government of Odisha under whose
Jurisdiction the work js £oing on, shall not be more than 90 days old on the Jast date of receipt of tender

(iv) In case the contractor Proposes to engage 'machineries and equipments as asked for in the tender document, owned or
hired but deployed out side the State, he/she is required to furnish additional 1% EMD /Bid Security. The entire bid
security including the additional performance security shall stand forfeited in case the contractor fails to mobilize the
machineries within 30 days from the date of execution of Agreement.

(v) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from the
company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease deed and
duration of such contract. The contracts/agreements/lease deed should be on long term basis for a minimum period of
11 (Eleven) months including rainy season and holidays from the last date of receipt of Bid documents,

13. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned
any work in the last five years, prior to the date of the bid, shall be debarred from qualification, The tenderer is to
furnish an affidavit at the time of submission of tender paper about the authentication of tender documents including
Bank guarantee, An affidavit to this effect is to be furnished in Schedule-F, Non furnishing of the information in
Schedule - E and required affidavit in Schedule — F, the bid document will be summarily rejected,

14. No Relation certificate,

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank
of an Assistant Engineer & above in the state Water Resources Department or Assistant/Under Secretary & above in the
Water Resources Department. If the fact subsequently proved to be false, the contract is liabje to be rescinded. The
cemest money & the total sceurity will be forfeited & he shall be liable to make good the loss or damages resulting for
such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A

15, Dcleted "

16. If an individual makes the application, the individual should sign above his ful] type written name and current address,

17. If the application is made by proprietary firm, it shall be signed by the proprietor above his fu] type written name and
the full name of his firm with its current address, :

18. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their fu[] type
Written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.

19. If the application is made by a limited company or a corporation, it shall be signed by duly authorised person holding
power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany
the application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence
along with the technical bid.

20. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

21. No tenderer will be permitted to furnish theijr tender in their own manuscript papers. All information should be submitted
in English, The applicants name should appear on each page of the application along with his signature or the signature
ol his authorised representative at the bottom of each page.

22. Submission of more than one tender by a bidder for a particular tender wil liable for rejection of aj] such tender papers,

23, In the case of Percentage Rate Tenders, only Percentyge quoted shall be considered. Percentage quoted by the
Coniractor shall be accurately filled in JSigures and words, so that there is no discrepancy. The percentage guoted in
the tender without mentioning excess or less and hot supported with the corresponding amount will pe freated as
excess. The Contractor will write percentage excess or less up to two decimal points only. If, he/she writes the

percentage excess or Jess up 1o two or more decimal point, the first rwo decimal points shal only be considered
without rounding off.

Where the Contractor has omitted to quote the rates either in figures or in words,
should record the omission,

Tiat if any discrepancy is JSound in percentage quoted in words and Jfigures or the total rate quoted by the Contractor,
the following procedure shall be followed: -

(9 If any discrepancy s Jound in percentage quoted in words and figures, then the percentage quoted by the
Contractor in words shall be taken as correct.

(i) If any discrepancy s Jound in the percentage quoted iy percentage excess/ less qngd otal rate quoted by the

the Officer opening the tender

Block Development Officer,
Panchayat Samiti, Bhandari pokhari

Contractor



24,

25.

26.

27,

28.

29,

30.

31

32,
33.

34,

Contractor, then Ppercentage will be taken as correct.

(iii) The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections,
over writings & interpolations where unavoidable should made by making out, initialing, dating and rewriting,

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill,

The tenderer shall carefully study the tentative drawi gs and specifications applicable to the contract and all the
documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed

be issued by the Engineer-in-Charge as and when required.

Every tenderer is expected before quoting his rate to inspect the site of the proposed work. He should also inspect the
quarries and approach roads to quarries and satisfy himself about the quality and availability of materials. In every case
the materials must comply with the relevant specifications. Complaints at future date that the availability of materials at
quarries have been misjudged can not be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,

Additional performance Secu rity:

As per works Deptt Memorandum NO 5288/W dated 04.05.2016 (A) Amendment to Para-3.5 -5(V) of Note-II of OPWD
code, Vol-I by modification “Additional performance security shall be obtained from the bidder when the bid amount is
less than the estimated cost put to tender. In such an event the bidders who have quoted less bid price /rates than the
estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender
minus the quoted amount as Additional performance security in shape of Post Office Savings Bank Account / National
Savings Certificate / Post Office Time Deposit Account / Kisan Vikash Patra / Deposit Receipt of Scheduled Bank duly
pledged in favour of the Block Development Officer, Panchayat Samiti, Bhandaripokhari in a separate sealed envelope.
The bids of the technically qualified bidders will be opened for evaluation of the price bid. In case of the bidders quoting
less bid price/rate than the estimated cost put to tender and have not furnished the exact amount of differential cost (i.e.

Term Deposit Receipt, their price bid will not be taken in to consideration for evaluation even if they have qualified in
the technical bid evaluation.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be binding on
the bidder.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

Deleted

Schedule of quantities are accompanied in DTCN. It shall be definitely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for alternation or
omissions, deductions or alternations set forth in the conditions of the contract and such omissions, deductions,
additions or alternations shall no way invalidate the contract and no extra monitory compensation, will be entertained.
The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum
of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory
before making any Payment.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-

The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in
the conditions of Contract called the “Letter of Acceptance™) will state the sum that the Engineer-in-charge will pay the
contractor in consideration of the execution, completion and maintenance of the Works by the contractor as prescribed
by the contract (Hereinafter and in the contract called the “Contract Price” ,

The notification of award will constitute the formation of the contract, subject only to the furnishing of a performance
security (Initial Security Deposit) in form of Fixed deposit receipt of Schedule Bank/Kissan Vikash Patra/Post Office
Savings Bank Account/National Savings Certificate/Postal Office Time Deposit Account duly pledged in favour of the
Block Development Officer, Panchayat Samiti, Bhadripokhari and in no other form which including the amount already

DI,
Contractor Block Developxﬁ(tofﬁcer,

Panchayat Samiti, Bhandaripokhari
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37.

38.

39.

40.

41.
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h.

43,

44.

45.

Development Officer, Panchayat Samiti, Bhandaripokhari as directed. The security deposit together with the earnest
money and the amount withheld according to the provision of F-2 (now renamed as P-1) agreement shall be retained as

successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance, the successful

bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall form part of the
agreement,

compensation paid will be recovered from the contractor.
Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department Letter No.-
VIII-R 8/5225 Dt. 26.02.55 and No.IIM- 56/628842(5) Dt.27.09.61 as amended from time to time.

In case of any complaint by the labour working about the non payment or less payment of his wages as per latest
minimum Wages Act, the Block Development Officer will have the right to investigate and if the contractor is found to
be in default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour, The decision of the
Executive Engineer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the
following or similar category.

Rent, royalties and other charges of materials, octroy duty, all other taxes including sales tax, ferry, tolls conveyance
charge and other cost on account of land and building including temporary building and temporary electric connection to
work site as well as construction of service road and diversion road and its maintenance till completion of work as
required by the tenderer for Collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the
satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the work.
Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in
order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major precaution also

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required.
The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any
item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate settled before the

Contractor Block Develzgpnqg‘rﬁfﬁccr,

Panchayat Samiti, Bhandaripokhari



46.
47,

48.

49,
50.
1

32
33.

54,

25,
56.
57,
38.
59,

60.

69,
70.
71,

72.
73

74.

75.
76.
17
78.
79.
80.

work Housing and Supply in their standing order No-44150 dt.25.11.57.
Deleted.

Tenderers are required to go through each clause of PW.D. Form F-2.(now renamed a5 P1) carefully in addition to the

clause mentioned herein before tendering. '

All reinforced cement concrete work should conform to Orissa Detailed Standard Specifications, IRC Code and Bridge
» IV and VII & Iatest design criteria for pre-stressed concrete bridges specifically for road and

Steel shuttering & centering shall be ysed which shall be lined with suitable sheeting and made leak proof and water

The Department wi]] have the right to inspect the scaffolding, centering and shuttering made for the work and can reject
partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The contractor
should arrange his own concrete mixer, vibrator and pumps ete, for this purpose at his own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractor should arrange the matetials [ike Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule, No extension of time will e granted on
the application of the contractor due to delay in Procurement of materials,

The contractor wij] be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what-so-ever ang the cost of such materials wil] be Tecovered from the bills at
Stock issue rates or market rates whichever is higher,

Deleted.

Deleted,

Deleted,

Deleted,

Though Departmenta] issue of cement and steel has indicated, jt may not be taken
to arrange by themselves cement, steel, bitumen and every sorts of materials from approved m
in the Departmenta] -aboratory and approved by the Department before use. No extension of time o escalation of price
on such account shall be entertained in futyre,
TOR rods, plates and Structural members wil] pe supplied in quantity, length and size available in the stock. F
reinforcement, the steel including plates ete, shall be measured in length of different diameter, size ang specification as actually used
(including hooks and cranks) in the work correct to an inch or cm, And their weight calculated a5 per sectional weight prescribed by
the Indian Standard § pecification or ag directed by the E.‘ngineer~in-Charge. No cost will be paid towards over lapping and Wwastage.

Or payment of

=
(47
C

“Atractor should at his own Cost arrange necessary tools and plants required for the efficient execution of work and
tuated should be inclusive of the running charges of each plant and cost of conveyance,

Al ion of the work the contractor shal arrange at his own cost g requisite equipments for testing one
i a2l end specified Span free of cost ag directed by the Engineer—in—Charge and bear the entire cost of the test,

Deleted

Deleted,
Deleted,
Deleted,
Deleted.
Deleted,

The depth of foundation indicated on the drawing are Provisional but thege may be altered if Necessary in the light of the

nature of strata indicated by boring which must be taken in advance of actual execution of the foundation,
Deleted.

- Construction of coffer dam or island or the work of open excavation or dressing or laboyr for laying well curbs shall be

included in the rate,

For concretin g the bottom ply s of well under the method of providing concrete should be either with tremor or any other
approved method as wel] be directed by the Engineer-in charge with 10% extra cement to be used for under water
concreting withoyt any extra cost to the department,

Deleted :

Deleted

Deleted.

Deleted,

Deleted, :

a) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as well be
directed by the Engfncer—jn-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether Plain or reinforced concrete) for the testing
shall be taken for eacy structural member by a representative of the contractor in the presence of responsible officer of

Contractor Block Devtg%%er,

Panchayat Samiti, Bhandaripokhari



81.
82.
83.
84.
85.
86.

87.
88.

89.

90.

91.

92,

93,

94,

9s.

96.

97.

98.

99.

Contractor,
e) Deleted,
Deleted.
Deleted.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.
Deleted.

No claim for carri age of water what-so-ever will be entertained,

The contractor shal] employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work
as shown in the tender exceeds Rs.2,50,000/-. The apprentices will be selected by the Chief Engineer. The period of
employment will commence within one month after the date of work order and would last till the date, when 90% of the
work is completed. The fajy wage to be paid to the apprentices should not be less than the emolument of personnel of
cquivalent qualification em ployed under Government. The number of apprentices to be employed should be fixed by the
Chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost o
DELETED.

It is the responsibility of the contractor to procure and store explosive required for blasting operation, Depa
render necessary possible help for procuring license,

Orissa Construction Corporation Ltd, will be allowed price preference up to 3% over the lowest quotation or tender as
laid down in works and Transport Department Resolution No-285 dt,17.04.1974, The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation,

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required
quantity of materia] including the wheat/ rice referred to above, medica] aid, labour and food stuff ete., and that rates
quoted by him in the tender will be adequate to complete the work according to the specifications attached there to and
that he had taken in to account all conditions and difficulties that may be encountered during its progress and to have
quoted rates including labour and materials with taxes, octroi ,other duties, lead, lifts, loading and unloading, freight for
all materials and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in-
Charge of the work and his authorised sub-ordinates, After acceptance of the contract rate Government will not pay any

extra charges for any reason in case the contractor claims later on to have misjudged as regard availability of materials,
labour and other factors.

The prevailing percentage of I. T. Department of the gross amount of the bill to
the contractor’s bill.

Prevailing rate of w.e, & Labour cess on the gross amount of the bill will be deducted from the ¢
cement gunny bags should be returned to the Department in good conditions failing which reco
contractor as per govt. rate per bag,

Deleted,

fthe work,

riment may

wards income tax will be deducted from

ontractor’s bill. Empty
very will be made from

work through labour should produce valid license from licensing authorities of labour Department.
Sample of all material - The contractor shall supply sample of all

testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring - The foundation leve] as indicated in the body of the departmenta] drawing s *

r level.
The contractor has to conduct his own boring before starting the work ang get the samples tested a

t his own cost to
ascertain the S.B.C. and credibility of the strata at founding leve] while quoting his rates for tender the contractor sha]
take in to account of the above aspects,

Any defects, shrinkage or other faults which may be noticed within |

arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-
to be amended and made good by the contractor at his own cost unless the i
shall be decided tha they ought to be paid for and in case of default Department may recover from the contra

of making good the works. The contractor is also required to maintain the road for 12 (twelve) months fro
Successful completion of the work.

From the commencement of {he works to the completion of the same, they are to be under the contractor

Contractor Block Devggf%ﬁcen
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m the date of
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100.
101.

102.
103.

104,

105.

106.
107,

108.

109.

110.
111.
112.
113,
114,
115.

116,
117.

118.

119,

relevant I.S. Code /1. R. C. code / MORT&H specifications,
Tilts and shifts 1) Maximum permissible shift is 150mm.
if) Maximum permissible tilt is 1: g0,
DELETED.
For diversion road the contractor w
nt of such Jand

1l make his own arrangement to make the same in private land jf necessary
for which agreeme

ill have to

by the side of C_D. Wworks and the renta] charges for such private land shal] pe borne
by the contractor including the Proper maintenance with lighting arrangements during the night time and signaling
during day time and barricading ete, ti] the C.D. works are opened to the traffic. No extra cost will he paid to the
contractor for the above rental charges ete. His rate in the tender shall include this arrangement, renta] charges for the
land and maintenance, lighting and removal of such temporary road crust from the private Jand to bring the land to jts
original condition etc. complete. :

The contractor has to artange the land required for borrowing earth if hecessary for the road work at his cost. No extra
bayment by the Department will be made on this account and no claim what so ever will be entertained on this gr
The rate quoted by the contractor should be inclusive of all such charges, ;

Where it wil] be found necessary by the Department, the Ofﬁccr—in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work when
necessary are to be entered in this book by the Departmental Oﬁicer—in~Charge with their dated signatures and
noted by the contractor or his authorised agents with their dated signature. Orders entered in this book and noted by the
contractor’s agent shall pe considered to have beep duly given to the contractor for following the instructions of the
Department, The order Book shall be the Property of the PW.D. and shal] not be removed from the site of work without
written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer~in-charge every month,
Deleted,

The details of Tbunc!alion, sub-structure and floor protection for execution shall be done in accordance with the test
results thus obtained.

The contractor sha]] have no claim what S0 ever for the extra quantity of work to be executed in view of
changes and payments is to be made ag per clause 11 of the F-2(now renamed as P-1) Contract,

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Orissa Detailed Standard Specif‘rcation, Orissa PW.D. Code, Bridge code and MORT&H specifications with latest

revision / amendment are also binding on the part of the contractor,
No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer be
made by power of Attorney authorizing others to receive payment on the contractor’s behalf,

The contractor should altach the certificate in token of bayment deposit with the registration authority as per recent
circular of the G overnment relating to his registration,

Any damages caused by natural calamities should be done by the contractor at his own cost, The Department w
any way responsible for the same and wil] not pay any cost towards the repair done by the contractor,

Deleted,

The concrete items wherever dewatering js imperatively necessary the term dewatering shall mean the execution o

operation of the items dye to standing water as we|] as due to percolation of water. The quoted rate wil] pe inclusive of
this,

The materials, borrow areas and hutmentg
complaint on this account shall be entertaine
Deleted.

Number of tests ag specified in I.R.C/ MORT&H / 1.5] specification required for the construction
buildings or any other structural works will be conducted in any Govt, Test Houge / Departmenta] | ies/re
material testing laboratory as to pe decided by the Enoin
collection / transportation of samples /specimens etc. will be borne by the contractor. The
testing are (o be conducted for both prior to execution and during execution as may be directed by the Engj
charge and on both the accounts the cost shall be borne by the contractor.

Besides, the firn / contractor shall instal] fu]] fledged field laboratory at work site for conducting required

tests as per IRC / MoRT & H /ISI requirements at his own cost for providing sufficient Opportunity for checking from

time to time, Engineering personnel of the executing agency should be present at work site at the time of visit of high
level inspecting officers.
Deleted,

ever

above possible

ill not be

at site should be arranged by the contractor at his own cost. No future
d.

Contracior Block Developnient Officer,

Panchayat Samjti » Bhandaripokhari



120. The agency will be responsible for traffic management ang maintenance of the stretch of the road (for which the tender
has been invited) at his own cost during the period of execution, :

121. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Department

(a) Making a fulse statement or declaration. ' ;

(b) Past record of poor performance,

(c) Past record ol abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

122. The information furnished must pe sufficient to show that the applicant is capable in g respects to successfully
complete the envisaged work.

123. In case the |st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they sha]l be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken
apart from disincemivizing the tenderer,

124, ADDENDUM TO THE CONDITION OF F2 NOw RENAMED AS P-1) CONTRACT

Clause-2(a) of F2(now renamed as P-1) Contract:-TIME CONTROL.:-

2.1, Progress of work and Rc-schcduling pProgramme,

2.L1. The Executive Engineer / Engineer- in- Charge shall issye the letter of acceptance to the successfy] confractor, The

issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the confract.

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer—in-Chargc for approval

a programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with m onthly cash flow forecast. The Contractor is required to maintain 5 certain rate of
progress specified in the Contract, The Contract will be terminated with penalty when the progress of work is not as
per the conditiong of contract.

2.1.3. To ensure good progress durin & the execution of the work the contractors shall be bound in af cases in which the time
allowed for any work exceeds one month to complete, 1/4t h of the whole time allowed under the contract has elapsed,
/2 of the whole of the work before % of the whole time allowed under the contract hag elapsed, 3/4th of the whole of the
work before 3/4th of the whole time allowed under the contract has elapsed,

2.14. If at any fime it should appear to the Engincer—in—Charge that the actyal process of the work does not conform to the
programme to which consent hag been given the Contractor shall produce, at the request of the Engi11cer~in-Charge, a
revised programme showing the modifications to sych Programme necessary to eénsure completion of the works within
the time for completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-
Charge may withhold the amount of 19 of the contract value from the next bayment certificate and continue to withhold
this amount unti] the NExt payment after the date op which the over due Programme has been submitted,

2.1.5. An update of the Programme shall be 7 Programme showing the actual progress achieved on each activity and the effect
of the progress achieved on the timing of the remaining worl including any changes to the Sequence of the activitjes,

2.1.6. The Engine:r-in—Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may

revise the Programme and submit it to the IEngJ'ncer-in-C}mrge again at any time, A revised Programme is to show the
effect of Variations and Compensation Events,

2.2. Extension of the Completion Date,

2.2.1. The time allowed for execution of the works as specified in the Contract data shal] be the essence of the Contract. The
execution of the works shal] commence from the 15¢h day or such time period as mentioned in letter of Award after the
date on which the F.nginem'-in-Cimrge iSsues written orders to commence the work o from the date of handing over of
the site whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid,

Government shal without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest
money & performance guarantee / Security deposit absolutely

2.2.2, Deleted

2.2.3. In case of delay occurred dye to any of the reasons mentioned below, the Contractor shal] immediately give notice
thereof in writing to the Enginuer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make
good the delay and shal] do all that may be reasonably required to the satisfaction of the Engineer—in-Charge to proceed
with the works,

1) Force majeure, or

ii) Aimm'maﬂy bad weather, or

iii)  Serious loss of damage by fire, or

iv) Civil commotion, loea] commotion of workmen, strike or lockout affecting any of the tradeg employed on the work, or,

V)  Delay on the part of other contractors or tradesmen engaged by Engineer-in- harge in executing work not forming part
of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur

Contractor Block Deve Opmeént Officer,

Panchayat Samiti, Bhandar; pokharij



additiona) cost, or

Vi) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the Contractors
control.

2.2.5. In any such case 4 fair and reasonable extension of time for completion of work may be given, Such extension shal] be
Communicated to the Contractor by the Engineer-i -Charge in writing, within 3 months of the date of receipt of such
fequest. Non-application by the contractor for extension of time shall not be g bar for giving a fair

extension by the Engin cer-in-Charge and this shall be binding on the contractor,
28 Compensation for Delay.

23.1. Ifthe contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion

nd reasonable

be final and
y / month (as applicable) that

This will also apply to items or Sroup of items for which a separate period of completion hag
Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis, Provi
the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the Tendered v
of work, The amount of compensation may be adjusted or set-off against any sum payable to the Contr:
or any other contract wit}, the Government. In case, the contractor does not achieve
contract data, or the rescheduled milestone{s) in terms of Clause 2.5, the amount shown against that milestone shal] be
withheld, to be adjusted against the compensation levied at the final grant of extension of time, Withholding of this
amount on failure to achieve g milestone, shall be automatic withoyt any notice to the contractor, However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released.
In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each

ne missed Subsequently also shall be withheld, However no interest whatsoever shall be payable on such
amount.

i

mil
Wit
2.4. Deleted.
2.4.1. Either the Engineer or the Contractor may require the other ¢

management meeting shal] be to review the plans for remaining work and to deal with matters raised in accord
the early warning procedure.
2.4.2, Deleted.

Clause-2 (b) of Agreement: - Rescission of

Contract (Amendment ag per letter No,10639 gt 27.05.2005 of Works Department, Odisha):-
To rescind the contract (of which rescj ssion notice in writip g to the contractor under the hand of the E; i inee
shall be conclysjye evidence), 209 of the value of leftover work will be realised from the contractor as penalty,

125, ELIGIBILITY CRITERIA: To be eligible for qQualification, applicants shall furnish the followings,

8. Required E.M.D as per the clause No. 7 and Additional performance security as per clause No.29,

b.  Copy of valid Registration Certificate, Valiq GST clearance certificate, PAN card along with the tender documents ang

furnish the Original Registration certificate, and Pan card, for verification within 3 (three) days of opening of the tender
before Block Development Officer, Bhadrak, Orissa, as per Clause No.9 a.

©)  Document as required for Engineering contractor & S8.C./S.T. contractor in Clause No.9b & 9.
d)  Information regarding
(i) Evidence of ownership of principal machinerjes / equipments in Schedule-C a5 per
Annexure-] of Schedule-C
(i) Annexure-IJ] of Schedule-C
(iif) Annexure-1v of Schedule-C

(Above information is required if requirement of machineries are given in Annexure-] of Schedule-C)
Total: - 125 (One hundred twenty five) clauses only,

sl

Block Development Officer,
Panchayat Samiti, Bhandaripokhari.

Contractor - Block DGVEIOPQL%

Panchayat Samiti, Bhandaripokhari



ANNEXURE — II OF SCHEDULE- C
CAPACITY OF PLANTS AND EQUIPMENTS

Leo ) Tractor

b) Water Tanker
c) Smooth wheeled
Roller
Z  a) Compressor

b) Water Pump

c) Jack Hammer
d) Which with grab
3 a) Concrete Mixer
b) Welding generator
4. a) Diesel Generator
b) Truck
c) Jeep

The tractor should have a minimum capacity of 22 to 50 H.P
The water tanker should be a truck mounted one or as a trailing
unit having minimum capacity of 5000 litres,

Weight from 8 tonnes to 10 tonnes

Unballasted : 8 tonnes Approx.
Water Ballasted  : 9 tonnes Approx.
Sand Ballasted  : 10 tonnes Approx.
Having capacity of 450 CFM

Having capacity of 5 H.P. to 27 H.p,

Having capacity of 2 tonnes.

Winch having capacity of 5 tonne and grab having 1 tonne
capacity.

Batch type concrete Mixer as per IS-1791 / 1985 for capacity

of 15 Cum/hour (Title drum type) with power operated side

loaded revolution counter, automatic

shaker,

Gear mounted on

steel chassis with 4 MS wheels complete with suitable primer

mover.
Having capacity of 8-15 KW. Immersion type with vibrating
Needle of 40 mm/50mm /60mm & 4 meter length.

Having capacity of 32 K.W.

Having capacity of 12 tonnes.

ANNEXURE- III OF SCHEDULE-C

HE BLOC

Diesel jeep having capacity of 16 H.p. with trailer,

CERTIFICATE TO BE ISSUEDBY T K DEVELOPMENT OFFICER
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.,
(Not issued prior to 90 days of receipt of tender)
Sl. | Name of the | Identification No, Capacity Year  of | Condition [ Since when When it s
No | machineries/ / Engine/Chassis purchase (Working/ deployed likely to be
Equipments No breakdown) under him released  from
current
assignment
prt= e e B . |

ertified that,

b)_l\.):--n

The facts provided

BLOCK DEVELOPMENT OFFICER
TIME SCHEDULE FOR
TENDERER FROM ONE SI
WORKS

I'have verified the ownership documents with th
Machines are currently utilized exclusiv.

MOVEMENT OF E
TE TO WORK SITE

e identification no. of the
ely for the work under the Divisio
are true as on the date of issue of this document to the

QUIPMENT/MACHINERIES
WHEN THE CONTRACTOR IS EXECUTING SEVERAL

Machineries/Equipments.
1.
best of my knowledge.

SLNo | Name of Equipment & | Required [ Name of the | Name of the | Name of the | Time schedule
| Machineries No., work for which | Division under | place where movement
| Equipment & | whose equipments equipment/machineries
| Machineries Jurisdiction and work site for use in tendered
‘ deployed Equipment & | machineries work,
| Machineries deployed
! deployed

against them,

Contractor

Signature of the contractor:

Block Develoﬁmn%uel‘,

Panchayat Samiti, Bhandaripokhari

AVAILABLE WITH THE

for
of

fo

Certified that, the above machineries shall be available solely for this work from the date mentioned



SECTION - 2
FORMS

SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related(*) to any officer of Panchayatraj Department of the rank of
Assistant Engineer & above and any officer of the rank of Assistant/Under Secretary and above of the Panchayatraj
Department Govt. of Orissa I/'We * am/are* aware that, if the facts subsequently proved to be false, my/our* contract wil]

be rescinded with forfeiture of E.M.D and security deposit and I/We* shal] be liable to make good the loss or damage
resulting from such cancellation,

I/We also note that, non-submission of this certificate will render my / our tender liable for rejection,

(*) - Strike out which is not applicable Signature of the Tenderer
Date :-

SCHEDULE-B

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER/DIPLOMA HOLDERS

(for Super class / Special class / A class contractors only)

I'We hereby

their b

¢ of Engineering Qualification | Date of | Monthly Whether full [ If they are superannuated/retired/
S appointed | Appointment emolument | time dismissed or removed personnel from
| for supervising engagement | state  Govt./Centra] Govt./Public
contractor’s work with | and Sector Undertaking/private
| address. ' continuous Companies and or any one ineligible
j== ) ' for Government service.
1A . 5 6 7

I/We also note that, non-subm ission of this certificate will render my/our tender liable

for rejection,

Signature of the Tenderer
Date :-
ANNEXURE ~ I OF SCHEDULE-C
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK
MINIMUI\i REQUIREMENT)

SLNo. List of plants and equipments

Requirement Marks

Total
NOTE:
L. Capacity of each plant and equipment should be as per specification attached separately,
2. The above cquipment should either be owned or availed on long-term lease extended beyond the duration of the
work, the authority of which in either case is to be Substantiated before award of the work,
3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.”
4

The above list is not exhaustive, All other machinery/equipments as wil] be required for sati
the work shall have to be deployed by the agency,

3. For deployed additional sophisticated 'machinery by the agency for completion of the Wwork, no claim shall be
entertained,

1755/
Contractor D

Block Development Officer,
Panchayat Samit, Bhandaripokhari



ANNEXURE-1V OF SCHEDULE “C”
A RV ORSCHEDULE “C

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON THE WORK
A. Construction Equipments

B. Vehicle Truck etc.
Reference Annexure I for list of essential equipments for contracts

SLNo | Name of the | Total requirement Equipment in hand Equipment to be procured 5 8 2 5 Remarks 14
€quipment .m = cmw...mtm o “ 4 5 ﬂm.m.w mmm
5 & |3 5 S°Es |58 3 3 SEZE |BES
. 8 = a8 s §g @28 | 2§ . 8 e g e v & B
G = E = & s g d o o g5 LS5 S g & g 3 RS
Z 5 ME |O Z 8 ~ESES | &2 |28 & £ 8 %,mv,cm &S >
1 2 3 4 5 6 7 8 9 10 11 12 13 14
| i
LIf leased indicate the date when the current lease expires
Signature
SCHEDULE-D1
WORKING EXPERIENCE
D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED
Name of Employer | Name of location Contract price in | Items of works Date of starting the | Stipulated date of | Actual date | Reasons for delay in
and name of Indian Rupees work as completion of the work as | of starting/completion
work per Agreement per Agreement completion if any
of the work
[1 | 2 | 3 | 4 5 6 7 8
Signature
SCHEDULE-D2
WORKING EXPERIENCE
D-2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS
Name of Employer | Name of location and | Contract price in | Items of works Date of starting | Stipulated date of | Revised target date of | Reasons for slow progress, if any,
name of Indian Rupees . the work as completion of the work as | completion of the work, | with the updated billing amount
work per Agreement per Agreement if any
1 2 [ 3 4 5 [ 6 7 8
Signature

Contractor

Block Development Officer,
Panchayat Samiti, Bhandaripokhari



SCHEDULE-“E?

INFORMATION REGARDING CURRENT _LITIGATION. DEBARRING EXPELLING OF TENDERED OR
ABANDONMENT OF WORK BY THE TENDERER
Ik, a) Is the tenderer currently involved Yes/No
in any litigation relating to the
works.
b) If yes: give details;
2 a) Has the tenderer or any of its Yes/No
constituent partners been debarred/
expelled by any agency in India
during the last § years,
3 a) Has the tenderer or any of its Yes/No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details: ;
Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will be

summarily rejected.

SCHEDULE- F

Signature

AFFIDAVIT

Contractor

L. The undersigned, do hereby certify that all the statements made in the required attachments are true and

2. The undersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned any road/ bridge/ Irrigation / Building or other project work in
India nor any contract awarded to us for such works have been rescinded during the last five years prior to the
date of this bid.

3. The undersigned hereby authorized and request (s) any bank, person, firm or corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm)
Title of Officer
Name of Firm
Date;

ol

Block Development Officer,
Panchayat Samiti, Bhandaripokhari



MEMORANDUM

a) Name of work:- a) Construction of Building Less Day Care cum Health &

Wellness Centre at Maninathpur under Solampur G.p,,
Bhandaripokhari Block

Dist-Bhadrak.
b) Tender Bid cost : Rs. 31,09,976/-
c) Earnest Money (EMD): :-Rs 31,100/-
d) Percentage to be deducted from bill €) This Percentage to be deducted from bills
5% (five percent), the contractor’s security will be credited to
deposit.

f) Time required for the work
from date of written order
to commence and completed within 11 (eleven) calendar months.

9) Date of written order to commence:

h) Total number of items of works:
tendered for 52 items

Should this tender be accepted. I/We hereby agree to abide by and fulfill all the terms and provisions of
the said conditions of contracts annexed here to so far as applicable or in default thereof to forfeit and pay to
the Panchayat samiti, Bhandaripokhari or his successors in office the sum of money mentioned in the said
conditions,

Signature of the Witness to one Signature  of contractor
tender’s Signatures with date before  submission  of
tender. With date
Witness
Address
Occupation

The above tender is hereby accepted by me on behalf of the Panchyat samiti, Bhandaripokhri.

Dated. D‘

Block Development Officer,
Panchayat Samiti, Bhandaripokhari

Contractor Block Developme%ﬂker,

Panchayat Samiti, Bhandaripokhari



SECTION -3
TECHNICAL SPECIFICATION

Block Development Officer,
Panchayat Samiti, Bhandaripokhari

Contractor
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ERAL INFORMATION
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1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.0
2.1

Description of work to be executed

In order to overcome the health problem, the following works are proposed “Construction of Building
Less Day Care Cum Health & Wellness Centre at Maninathpur of Solampur G.P., Block-
Bhandaripokhari, District of Bhadrak” .

Location of Work site;

The work site is located at Maninathpur village of Solampur G.P., Bhandaripokhari Block of Bhadrak
District. The material can be brought from approved quarry i.e. Sand from Rudhia, Stone Product from
and Moorum from Haridaspur, Brick from Barikpur and Steel/ Cement/ Wood from Bhandaripokhari.

Transport Communication Facilities

The contractor has to make arrangement to transport all his construction equipments, construction
Materials and labour to work site at his own cost.

Climate

The climate of the project area is tropical with usually three permanent season ie. Summer, Rainy &
Winter. The maximum temperature is about 40° Celsius and minimum 10.6° Celsius. The average
rainfall of the area is about 1550mm as per Salandi Project Report.

Availability of Labour :

Both Semi- Skilled & unskilled labour required for the work are available in project area and it is
preferable to engage local labour, However the Contractor must make his own arrangements for
labour/machineries/ equipments.

Availability of petrol, Diesel and other lubricants:

The nearest petrol pumps for procurement of petrol, diesel and other lubricants are available in Bhadrak
itself. The contractor shall make his own arrangement for procurement of same at his own cost required
for the machineries and equipments engaged for the work.

Electricity Supply:

The Contractor shall make his own arrangement for extension of electric connection at his own cost if so
required by him.

Housing Facilities:

Private house available in the vicinity of the work site. The Contractor shall make his own arrangement
for housing the labourers, workers and staff at the work site.

Medical Aid :

The Contractor shall make first aid arrangement at his own cost in accordance with rule and regulations
of prevailing Labour Act.

Post, Telegraph and Telephones at Bhadrak
Source of fund Drainage Improvement Programme.

D\ﬂy
Contractor Block Development Officer,

Panchayat Samiti, Bhandaripokhari



GENERAL SPECIFICATION

2.1
2:2
2.3

2.386

The terms the India Standard Specification herein after referred to as BIS as used therein means the relevant

Bureau of Indian Standard codes with all amendments published up to the date of Submission of bids.
Deleted,

Deleted.

The rates shall be for finished items of works as per description in the schedule of quantities and
according to drawings, specification and conditions of the contract. The rates quoted shall be for
execution of finished items of work & the specifications of which confirm to the details furnished in the
Agreement and provisions in Bureau of Indian Standards and shall include all general and incidental
charges which will not be paid separately. Such general and incidental charges are listed in succeeding
Para for the convenience of the tenderers but are not exhaustive. Omission of any such items here in

but required for delivering finished items of work, shall not be plea, that such items are not covered by
the rates quoted.

Deleted.

Labour and material required for the construction of reference points, bench marks, pillars,
diversions, signboards, road signals etc. for setting out works shall be at contractors cost,

Scaffolding and gangways as and When required for the work will be done by the contractor at
his own cost. No additional Payment in this regard, will be entertained.

234 The rate includes all leads, lifts & delifts.
3.5

Form work complete includes cost of materials, labour, maintenance, erection dismantling and
removal.

Deleted.

2.3.7 Protection of the components of work during the rainy season & irrigation supply shall be the

4
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the
Eng

sequence of construction adopted by the contractor shall have to be approved by the Engineer-in-

Chas
Deletad.

Quality Control:

Before collecting materials required for execution of the respective items of work as laid down in the
schedule of quantities and in the detailed specifications described hereafter in the subsequent sections, the
contractor shall ensure that samples of materials proposed to be used are first approved by the Engineer-

in-Charge. When directed the samples of materials proposed to be used should be furnished to the Govt.

All such testing charges shall be borne by the contractor. The contractor will provide necessary assistance if
required for collection of samples,
The contractor is liable to pay for any test which is not included in the agreement but required in the

opinion of the Engineer-in- harge during execution of the work for which no additional payment will be
made to the contractor.

On the basis of satisfactory test results confirming to technical specification, collection of materials shall be started
in the field. The testing of materials shall be checked in the field Laboratory by the Junior Engineer/ Assistant
Engineer/ Asst. Executive Engineer/ Superintendent Engineer of the. If the field test result is found unsatisfactory,
the materials shall be rejected and action taken to remove the same from work site by the contractor at his own
cost. In no case the defective materials shall be used in the work.

26.4 On receipt of notice from the Engineer-in-charge and on observation |, the contractor will rectify

defect in stipulated period at his own cost. If the defects are not rectified in the stipulated period, the
ineer-in-charge shall assess the cost, get the defect rectified and recover the same from the dues of the

contractor.

2.7 A quarry chart indicating possible source of materials may be seen by engineer in charge . The

contractor must however satisfy himself that materials as per required specifications and quantity are
available in those quarries. No xtra payment will be made due to non-availability of materials as per

Contractor : ' Block Devc!gln%n

Panchayat Samiti, Bhandaripokhari



required specification and quantity in the quarries shown in the departmental quarry chart. The quarry
chart is only an indication of source of material and the department does not accept the responsibility if
the materials are not available in full quantity and quality.

2.8 No claim for cost and carriages of water whatsoever will be entertained.,
2.9 Decision regarding usefulness of excavated materials rests fully on the Engineer-in-Charge. However he may take
advice of Quality Control Organisation or higher authorities if required,

3.1 Deleted,
3.2 CLEARING AND GRUBBING
1217 Deleted., o
3.22 GRUBBING.
The

area described or shown on the relevant site plan shall be cleared of all obstructions, loose stones and of all kinds
of rubbish. All brushwood shall be cleared and the roots grubbed up. No trees shall be cut down and remove

d without
the instructions of the Engineer-in-Charge.

Engineer-in-charge and the ground shall be left in a perfectly clean condition. All products of the clearing
shall be the property of Government and shall be disposed off as per the direction of Engineer-in-

charge. All holes or hollows, whether originally existing or produced by digging up roots shall be
carefully filled up with earth and leveled off, as directed.

DISPOSAL OF CLEARED AND GRUBBED MATERIAL

(98]
g
)

The disposal of cleared and grubbed material shall be in accordance with clause 4.1.1 of LS. 4701-1982 code of
practice for earthwork on canals, All waste materials to be burnt shall be piled neatly in suitable condition shall be
burnt completely to ashes, Piling of waste materials for burning shall be done at such a location and in such a

manner as would not cause any fire risk, Necessary precaution shall be taken to prevent spreading of fires to areas
beyond the limits of cleared areas.

324  Deleted,
33 Deleted
3.4 DAMAGES BY MONSOON OR FLOOD / CYCLONE

Damages due to rain or flood have to be made good by the Contractor i the work is handed over to the
depariment, The responsibility for making good to the damages rests with the Contractor. No extra cost is

payable for such operations and the Contractor shall, therefore, have to take all necessary precautions to
protect the work done during the construction period.

3.5 Deleted.
3.6 Deleted.
3.7 Deleted.

I Deleted.
4.2 Deleted.

4.3 Deleted.

4.4 Deleted,

4.5 Deleted,

4.6 Deleted.

5.0 Deleted.

n

.1 QUALITY

The coarse aggregate shall consist of naturally occurring (crushed or uncrushed) stones, and shall be hard, strong,
durable, clear and reasonably free from veins and adherent coating and free fiom injurious amounts of
disintegrated pieces, alkali, vegetable matter and other deleterious materials. Coarse aggregate will be rejected if it
fails of meet any of the following requirements and the materials shall be taken away from the work site by the

vl

Block Development Officer,
Panchayat Samiti, Bhandaripokhari

Contractor
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5.5

5.6

5.7
5.7.1

Contractor

contractor at his own cost.

SAND FOR R.R. STONE MASONRY, CONCRETE, PLASTERING & POINTING WORKS:
The sand shall be collected from approved quarry / any other quarry duly approved by the Engineer-in-charge,
The sand shall consist of clean, dense, hard, durable uncoated rock fragments free from adherent coatings, organic
matters and shall not contain more than permissible limit of clay balls or pellets as specified further below.
The sand shall not contain any harmful impurities such as iron pyrites, alkalis, salts, coal mica shale or similar
laminates or other materials in such form or in such quantities as to affect adversely the hardening, strength,
durability or the appearance of the mortar used for masonry work.

Sand as used at the time of preparation of mortar, shall have a uniform and stable moisture content. Determination

of moisture content shall be made as frequently as possible, the frequency for a given job being determined by the
Engineer according to weather conditions.

Sand shall be well graded as per the table described further below and sand falling outside the specified limit due
to excess or deficiency of coarse or fine particles, may be processed to comply with the standard by screening
through suitably sized sieves and/or blending with required quantities of suitable sized sand particies. If the sand
brought to site is not clean , it must be washed clean in water . Fine dirt sand, sea sand or sand containing saline

following with the prior approval of the Engineer-in-charge.
Ordinary or low heat Portland cement conforming to IS 269-1976.

Rapid hardening Portland cement conforming to IS 8041-1978.
Portland slag cement con forming to IS 455-1976.

Portland puzzolana cement conforming to is 1489-1976,

High strength ordinary Portland cement conforming to IS 8112-1976.
Hydrophobic cement conforming to IS 8043-1978.

ACCEPTANCE OF CEMENT.

Portland cement shall be supplied by the contractor according to clause 10.1 of IS 269-1976 of the following
brand.

(i) OCL, Rajagangpur

(ii) ACC, Bargarh

(iii) Ultratech, Birla Cement
ADMIXTURES:

The contractor shall use Air entraining admixtures as directed by the Engineer. Admixtures shall be of uniform
consistency and quality and shall be maintained at the job site at uniform strength of solution. Admixtures shall be
batched separately in liquid form in containers capable of measuring at one time the full quantity of each
admixture required for each batch. Chemical admixtures which harm the quality and strength of concrete shall not
be used in the concrete. |

WATER:

The water used in making and curing of concrete mortar and grout shall be free from objectionably quantities of
silt, organic matter, injurious amounts of oils, acids, salts and other impurities ete. as per IS specification No.456-
2000,

The Engineer-in-charge will determine whether or not such quantities of impurities are objectionable.

Such determination will unusually be made by comparison of compressive strength water requirement, time of set
and other properties of concrete made with distilled or very clean water and concrete made with the water

proposed for use. Permissible limits for solids when tested in accordance with IS 3025-1964 shall be as tabulated
below.

REINFORCEMENT BAR
The contractor shall make his own arrangement for procurement of steel of required specification of Steel

Block Develo;%’ﬂccr,
Panchayat Samiti, Bhandaripokhari



Authority of India Limited for the work. Transportation from the place of supply to work site and all incidental
charges will be borne by the contractor.

Reinforcing bars shall be placed in the concrete as shown in the drawings or as directed. For conerete drain lining
the reinforcement rods as provided for in the drawing shall be placed.

For anchoring the concrete drajn lining to the hard rock provision of anchor road is made in the drawing and
contractor shall place these anchor rods to the spacing and depth shown in the drawings.

Testing charge of Reinforcement will be borne by the contractor.

Approved for above clauses

Approved

DIBL

Block Developfment Officer,
Bhandaripokhari Block.

e

Contractor Block Development Offi cer,
Panchayat Samiti, Bhandaripokhari



SECTION — 4
BILL OF QUANTITY

D@/
Block Development Officer,
Panchayat Samiti, Bhandaripokhari

Contractor



! NLEF:DER SCHEDULE (B.0.Q.) FOR " CONSTRUCTION OF BUILDING LESS §
PIP2022-2023 , AT- MANINATHPUR |,

UB HEALTH CENTRES UNDER
SALAMPUR G.P OF BHANDARIPOKHARI BLOCK UNDER
BHADRAK DISTRICT.

R

TENDER SCHEDULE

PN S ltems Unit Quantity | Ratein Rs/P | Amountin Rs/P
320ﬂr1nm dia Double under reamed pile 6.00 mtr
Pth with R.C.C. M-20 excluding cost of steel &
labour charges for cutting,bending &binding of Each % ¢ 578037 (% 1.96,533.00
steelAs per direction of Engineer in charge
300 mm dia single under reamed pile 1.50mtr
epth with R.C.C. M-20 excluding cost of steel &
labour charges for cutting,bending &binding of aon % ¢ 1806.83 ¥ 88100
steel,As per direction of Engineer in charge
Earthwork excavation in hard soilwitin 50 mtr
initiallead & 1.5 mitr lift including bed dressing ,
levelling etc coplete as per the direction of e e $ AOGEE i} 10,085.00
Engineer in charge.
Earthwork excavation in hard soilwitin 50 mtr
initiallead & 1.5 mtr lift including bed dressing ,
levelling etc coplete as per the direction of Todm Thea 18 e [ e
Engineer in charge.(One extralift)
Filling (F&P) with sand well water rammed etc
complete as per direction of Engineer in charge. e Sl . il Sore
P.C.C. (1:3:6) using 40 mm size h.g. Metal
including cost of materials, conveayance , royity all
labour etc complete as per the direction of teum a8 1% #4014t SO
engineer in charge,
R.C.C. M20- grade using 20mm & down graded
h.g. C.b. Chips as per direction of Engineer in
charge.
Pile cap Grade beam 1cum 16.9258 | ¥ 5667.02| % 95,919.00
Column & beam ( G.F.) 1cum 8.4674 T 11,40712] % 96,589.00
{c) |Column & beam ( 1st.F.) 1eum 7.1250 ¥ 12,75413| ¥ 90,874.00
(d) |[Column & beam ( 2nd.F.) 1cum 1.5828 ¥ 14,36597 | 2 22,739.00
{e) |(Lintel {G.F) Toum 3.0351 T G,03595]¢% 27,425.00
(f) |[Lintel (1.F) 1cum 2.1625 ¥ 990873|%2 21,427.00
m:? (g) |Slab & chhaja (G.F.) fcum 148057 | ¥ 9,69037|¢% 1,43,473.00
(h) |Slab & chhaja (1.F.) 1cum 10.7265 |¥ 10,694.03| 2 1,14,709.00
(i) |Slab & chhaja (2F.) 1cum 13226 | ¥ 11,803.85(% 16,730.00
%p (m) |Stair case (G.F.) 1cum 1.1391 [ % 10,897.09 | ¥ 12,413.00
Stair case (1.F.) feum 1.4776 ¥ 12,142.10] ¥ 17,942.00




3

Cost of stee| including éll &carriageincluding labour
for cutting, bending& binding including cost of .
binding  wire etc.as per direction of Engineer in

1Qtl

68.23

9,197.46

6,27,515.00

charge ( G.F))

Cost of steel including all &carriageincluding labour
fgr Cutting,bending& binding including cost of
binding  wire etc.as per direction of Engineer in

1Qt

19.342

9,223.09

1,78,397.00

10

charge ( 1st.F.)

Cost of steel including all &carriageincluding labour
for cutting,bending& binding including cost of
binding  wire etc.as per direction of Engineer in
charge ( 2nd.F.)

1Qtl

2.586

9,250.01

23,918.00

11

Fly ash Brick masonry in C.M. (1:6) for (F&P)
including cost,conveynce , labour all complete in (
F&P) qoyantity including septictankas per
direction of Engineer in charge.

lcum

24.011

4,601.35

1,10,484.00

12

Fly ash Brick masonry in C.M. (1:6) for Super
Structure including cost,conveynce , labour all
complete in as per direction of Engineer in

charge.

lcum

51.70

4,634.35

2,39,596.00

13

Fly ash Brick masonry in C.M. ( 1:6) for Ist
floor including cost,conveynce , labour all
complete in as per direction of Engineer in

{charge.(1st floor)

lcum

20,631

4,922.03

1,01,545.00

14

| Fly ash Brick masonry in C.M. (1:6) for 1st
{floor including cost,conveynce , labour all

complete in as per direction of Engineer in
charge.(2nd floor)

lcum

12.624

5,252.86

66,310.00

15

6 mm thick cp in (1:4) cm over R.C.C. Surface
including slurry treatment etc complete as per the
direction of Engineer in charge. (Ground floor)

1sqgm

77.42

166.66

12,904.00

16

{6 mm thick cp in (1:4) cm over R.C.C. Surface

including slurry treatment etc complete as per the

direction of Engineer in charge.(1st floor)

72,67

170.83

12,413.00

17

6 mm thick cp in (1:4) cm over R.C.C. Surface
including slurry treatment ete complete as per the
direction of Engineer in charge.(2nd floor)

7.15

175.12

1,253.00

18

12 mm thick cp in (1:6) cm over brick work out side
only including cost of materials , labour all
complete as per the direction of Engineer in
charge.{ G.F.)

110.76

148.86

16,489,00

19

12 mm thick cp in (1:8) cm over brick work out side
only including cost of materials , labour all
complete as per the direction of Engineer in
charge.( 1stF.)

86.59

162.43

13,199.00




3

12 mm thick cp in (1 :6) cm over brick work out side
20 only including cost of materials , labour all

- complete as per the direction of Engineer in

charge.( 2nd F.)

z

1sqm

68.36

156.10

10,671.00

16 mm thick cp in (1 :8) cm over brick work in side
24 [Side only including cost of materials , labour all
Complete as per the direction of Engineer in
charge.( GF)

1sgm

402.52

213.09

85,772.00

16 mm thick ¢€p in (1:6) cm over brick work in side
22 side only including cost of materials , labour all
complete as per the direction of Engineer in
charge.( 1st.F.)

Isqm

261.08

218.40

57,020.00

16 mm thick op in (1 :6) cm over brick work in side
23 |Side only including cost of materials , labour all
complete as per the direction of Engineer in
charge.( 2nd .F.)

Isqm

56.00

223.87

12,536.00

20 mm thick cp in (1 :4) cm over roof gradding only
including cost of materials , labour all complete as
per the direction of Engineer in charge.1st floor)

Isqm

356.21

240.46

8,467.00

20mm thick cp in (1:4) cm over roof gradding only
including cost of materials , labour all complete as
per the direction of Engineer in charge.(2nd floor)

Isqm

13.18

245,93

3,236.00

12 mm thick cp in (1:4) cmwith cement punning &
{bitumen painting over brick work (plinth-& Septic
tank) only including cost of materials , labour all
complete as per the direction of Engineer in

charge.

Isqgm

72.60

168.85

12,259.00

2.5 cm thick D.P.C. In plith including cost of
materials labour all complete as the direction of
|Engineer in charge

lsqm

20.90

306.35

6,403.00

Providing vetrified floor tile of size 600 mm
x600mm over 20 mm thick (1:4) cmof approved
quality as per the direction of engineer in charge.
( Ground floor)

1sqm

72.42

912.30

66,073.00

Providing vetrified floor tile of size 600 mm
x600mm over 20 mm thick c.p. in (1:4) cmof
approved quality as per the direction of engineer in
charge. ( 1st floor)

Isgm

40.74

922.84

37,596.00

Providing floor tile of size 300 mm x300mm for
floor area of toilets of approved quality over 25 mm
thick (1:1) cm as per the direction of engineer in
charge.(Ground floor)

Isqm

20.18

798.46

16,110.00

Providing floor tile of size 300 mm x300mm for
floor area of toilets of approved quality over 25 mm
thick (1:1) cm as per the direction of engineer in
charge.(Ground fioor)

Isqgm

11.17

809.00

9,041.00

Providing Glazed tile of size 300 mm x300mm for
wall area of toilets of approved quality over 12 mm
thick in (1:3)cm as per the direction of engineer in
charge.( Ground floor)

32

lsgm

68.47

768.43

52,617.00 |
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Providing Glazed tile ot size 300 mm x300mm for
wall area of toilets of approved quality over 12 mm
thick (1:3) cm as per the direction of engineer in
charge.( 1st floor)

Isqm

37.00

784.28

29,019.00

_One coat cement wash over plaster surface
including cost of materials labour etc complete as
per the direction of Engineer in charge.( GF.)

Isqm

605.17

16.51

9,388.00

One coat cement wash over plaster surface
including cost of materials labour etc complete as
per the direction of Engineer in charge.( 1st.F.)

1sqm

433.71

15.93

6,910.00

36

pne coat cement wash over plaster surface

including cost of materials labour etc complete as
per the direction of Engineer in charge.( 2nd Floor
)

1sgm

131.51

16.37

2,153.00

37

Providing water cement primer on the plaster
surface with cost ,conveayance & labour all
complete as per direction of Engineer in charge.(
Ground floor)

Isqm

605.17

60.54

36,636.00

Providing water cement primer on the plaster
surface with cost ,conveayance & labour all
complete as per direction of Engineer in charge.(
1st fioor)

Isgm

433.71

62.97

27,313.00

Providing coat weather coat over plaster surface (
out side wall) including cost of materials labour all
complete as per the direction of Engineer in
charge.( G.F.)

Isqm

125.22

78.64

9,848.00

Providing coat weather coat over plaster surface (
out side wall) including cost of materials labour all
complete as per the direction of Engineer in
charge.( 1st .F.)

Isqm

89.97

81.48

8,145.00

41

Providing coat weather coat over plaster surface (

out side wall) including cost of materials labour all
complete as per the direction of Engineer in
charge.( 2nd .F.)

Isqm

68.36

84.45

5,773.00

{Providing Two coat plasiic emolusion paint over

plaster surface ( in side wall) including cost of
materials labour all complete as per the direction
of Engineer in charge.( Ground floor)

Isqm

479.94

85.16

40,871.00

Providing Two coat of plasitc emlusion paint

over plaster surface ( in side wall) including cost of]
materials labour all complete as per the direction
of Engineer in charge.( 1st floor)

Isqm

333.75

87.99

29,367.00

Providing Two coat distemper over plaster
surface ( in side wall) including cost of materials
labour all complete as per the direction of Engineer
in charge.( 2nd fioor)

Isqm

63.15

75.44

4,764.00

45

Providing water based putty for findhing of wall
inside onlyasper the direction of Engineer in

charge.( Ground floor)

Isqm

479.94

75.98

36,466.00




TR Providing water based putty for findhing of wall
inside onlyasper the direction of Engineer in Isqm 333.75
charge.( 1st floor)

Painting two coats with enamel paint with prme

7838 |32 26,161.00

coat incuding cost of materials all labour etc 1sqm 45.46 205.56 E4 9,346.00
complete asper the direction of Engineer in

charge.( Ground floor)

Painting two coats with enamel paint with prme

coat incuding cost of materials all labour ete 1sqm 116.79 214.42 g 25,041.00

complete asper the direction of Engineer in
charge.( 1st floor)

Painting two coats with enamel paint with prme
coat incuding cost of materials all labour etc 1sqm 5.12 223,79 z 1,146.00
complete asper the direction of Engineer in
charge.( 2nd floor)

Providing for stainless steel stair case hand
railings eith 3nos horizontal bar with vertical
cicular pipe including cost of materials labour all Imtr 7.0122 3621.01 4 24,690.00
Complete as per direction of Engineer in charge. (
{Ground fioor)

Providing for stainless steel stair case hand
railings eith 3nos horizontal bar with vertical
[cicular pipe including cost of materials labour all Imtr 7.0122 353498 |¥ 24,788.00
complete as per direction of Engineer in charge.(
st fioor)

Dry brick Khoa filling inside soak pit with cost ;
conveyance & labour all complete as per the Icum 3.1696 683.22 E 2,166.00
direction of Engineer in charge.

: {Rupees Thirty one lakh nine thousand nine hundreﬁ sevety six ) only. T 31,09,976.00

Tender value ( Excluding G.5.T. 18 %)

Rate to be quoted % basis
\Qy@v} ¢ @D“@ ow
A Drginesr Executivl: B.D.O
Bha darpokhnan Block AB?GWPOM Block Plock Development Officer
Bhandaripokhari
Ml.ﬁxswmzr('rech,)
"W 2Wa Parishad, Bhadrak



Tender paper Sold for the work “Construction of Building Less Day Care Cum Health & Wellness Centre
at Maninathpur of Solampur G.P., Block-Bhandaripokhari, District of Bhadrak” on payment of

RS ivmmsiitisasni L ) only vide Money Receipt No.

Dt. against Cash/ Demand Draft No Dt payable at

Block Development Officer, Bhadrak

My/ Our quoted rate is ........... % (In figure}(ln words) ............... (Mention

excess over / less than / at par with) the amount put to tender is Rs - (

) only.

Signature of the Contractor,

Note:- The contractor should not write anything except quoting of percentage,excess over / less than / equal to the

estimated cost in his own hand writing.

For official use only
01. EM.D. Furnished / Not furnished
Rs.
In shape of Pledged/ Not Pledged

02. Valid Registration Certificate:- Copy furnished/ Not furnished
03. PAN Card :- Copy furnished/ Not furnished
04. Valid GST clearance certificate: - Copy furnished / Not furnished.
05. Over writing

06. Correction.

Pl é;/

Block Development Officer,
Panchayat Samiti, Bhandaripokhari

Contractor



