TENDER DOCUMENT
State - Odisha
District .- Bhadrak
Block - Tihidi
GP - Sahapur

NAME OF THE PROJECT: - Const. of GPLF Office Building with Market complex at
Habudasing, Sahapur

Amount put to Tender: - Rs.22, 11,124/-
Rupees (Twenty two lakh eleven thousand one hundred twenty four) only |

BIN No-10/2023-24
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Contractor Block Dev. Officer, Tihidi
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OFFICE OF THL I'ANC"AYAT SAMITI. TIHNIDI

At/Po- - Tthidi e~-maill - orirtthidi@nic,in
Po- - Tihidi Phone & Fax - 06784274430
Dist - Bhadrak Pinv - 756130

Letter No. 497 / Date - 06.02.2024
To

The Joint Director
Information and Public Relation Department
Govt. of Odisha, Bhubaneswar

Sub: - Publication of an Advertisement in one Local Englisk Daily &two Local Odia Dailies as
Annexed.

Sir,

In enclosing herewith the content of a Tender Call Advertisement, | am to request you to
publish the same on specifying the minimum space as applicable in One Local English Daily &
two Local Odia Dailies as Annexed. Period of sale of tender paper is from Dt. 07.02.2024 up to
Dt. 22.02.2024.

The receipt of this letter along with the content of the advertisement may please be
acknowledged and intimated to the undersigned.

This is for the favour of your kind information and necessary action.

Encl: - As above.
Yours faithfully

Sd/-
Block Development Officer
Tihidi

CC: -

e Copy forwarded with the DTCN to the DIO, NIC for information with a request
to upload the same in the District Official Website.

e Copy forwarded to the DIPRO, Bhadrak for information with a request to
display the same in their notice board for wide publicity.

e Copy forwarded to the Tahasildar, Tihidi, Medical Officer, Tihidi, IIC, Tihidi PS,
Sub-Registrar, Tihidi, Branch Manager, Uco Bank, Tihidi, Branch Manager, SBI,
Tihidi, Bhadrakfor information with a request to publish the same in their
Notice Boards for wide publicity.

e Copy to the Notice Board of this Office for publication.

gz

Contractor Block Dev. Officer, Tihidi
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INVITATION FOR BIDS (IFB)

BID IDENTIFICATION NO. 10 / 2023-24

Block Development Officer, Tihidi, Bhadrak on behalf of the Panchayat Samiti, Tihidi invites Percentage Rate Bids in single sealed
cover system for construction of the works as detailed in the table below, from eligible contractors of equivalent grade/class
registered with the central govt./State Govt./MES/Railways for execution of civil works. The proof of such registration from the
appropriate authority along with ITCC and system generated GST RC, duly filled Schedules/ Annexures/ Proforma/ Forms as per thz
DTCN as applicable, copy of the PAN RC and any other relevant documents in support of own merit (all duly signed)shall be en't:IGEE
along with the bid.One bidder can submit one bid only for a particular work. The cover containing the bid should be super scribed as
TENDER FOR THE WORK “name of the work as the case may be”,

1. Bid documents consisting of specifications, the schedule of quantities and the set of terms & conditions of contract, Annexure

/Schedules/Forms/Proforma and other necessary documents can be downloaded from the website www.bhadrak.nic.in or can be
purchased from the office of the undersigned on payment of specified amount(non-refundable) during office hours on any of the
working days within the period stipulated.

2. The sale and receipt of the tender documents shall start from Dt, 07.02.2024 up to Dt. 22.02.2024 during office hours in the I
office of the undersigned.

3. Bid(s) must be accompanied with specified bid security and receipt(s) against the cost of the bid document(s) of the amount(s) as
specified for the work(s) in the table along with the bid document(s). The cost of bid documents shall be in shape of Demand
Draft issued from any Nationalized Scheduled Bank located in the State of Odisha in favour of the Block Development Officer,
Tihidi. Bid security duly pledged in favour of the Block Development Officer, Tihidi will have to be in any one of the forms as I
specified in the bidding documents and shall have to be valid for 45 days beyond the validity of the bid.

4. Tenders are intended to be received only through Speed Post/Registered Post up to 5.30 PM of Dt. 22.02.2024. Authority will
not be held responsible for the postal delay (if any) in the delivery of the documents or non-receipt of the same on or before the
scheduled date and time. No tender paper shall be received through Drop Box or Courier Services and tender papers received
through Drop Box or Courier Services shall be liable for rejection.

5. Bids so received shall be opened at 11.00 A.M. on dt.23.02.2024 in the office of the Panchayat Samiti, Tihidi in presence of the
bidders or their authorized representatives who wish to attend thereof. In case the office happens to be closed on the stipulated

I date of opening of the Bids as specified, the bids will be opened on the next working day at the same time and venue.

6. The representatives of the bidders must have to produce their authentic authorization letters in order to participate in the bid
opening process unfailingly. Other details can be seen in the bidding documents.

7. The authority reserves the right to reject/cancel any one or all of the bid(s) without assigning any reason thereof.

Cost of
A ut Time f Cl f
S| Name of the Work TaweER EMD(Rs) me for e Documents
No to Tender(Rs) Completion Contractor (Rs)
4 7
(1) 2) 3) W (5) (6) 7)
Const. of Addl classroom at Govt. High 09 calendar 10000/~
56,58,163/- 56582/-
! School(S5D), Dahapania, Baro / / Months B
Const. of Addl classroom at Kanpur 09 calendar 6000/-
40,67,325/- <
. Ashram School, Kanpur, Bamanbindha 9813051 0673/ Months -
Const. of ST/SC hostel building at 09 calendar 6000/-
29,25,622/- A
s Basuli High School, Kanpada Lo 290258/ Months B&C
Const. of GPLF Office Building with _
4 Market complex at Habudasing, *22,11,124/- 22111/- i e B&C 6000/~ .|
Months
Sahapur
Const. of GPLF Office Building with
5 | Market complex near GP office, 22,10,012/- 22100/- 09 calendar B&C 6000/-
Nayananda Months
Const. of GPLF Office Building with 09 calendar
5 i 6000/-
. Market complex at Deula, Kubera 22,00,154/ 22002/ Months B&C /
| Const. of GPLF Office Building with 09 calendar
. . 6000/-
' 7| Market complex at Daulatpur 21,98,671/ 21987/ ian B&C p /
|

| Contractor Block Dev. Officer, Tihidi
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| Const. of GPLF Office Building with 09 calend
| Market complex at Barbatia, 21,97,402/- 21974/- Mnntr:-l:r B&C 6000/-
Harasingpur GP
Const. of GPLF Office Building with 21,72,963/- 21730/- 09 calendar BaC 6000/-
Market complex at Nandapur, Achak Months
|
| Sd/-
Block Development Officer, Tihidi
I CONTRACT DATA
' A. GENERAL INFORMATION:-
| .
| liGin Details.
No
1 Bid Identification No. 10/ 2023-24
2 Name of the Work Const. of GPLF Office Building with Market complex
| at Habudasing, Sahapur
3 Officer Inviting Tender Panchayat Samiti, Tihidi
|
4 Assistant Executive Engineer Concerned | Panchayat Samiti, Tihidi
with head quarters authorized as Engineer-
| in-charge of this work.
5 Estimated Cost Rs. 30 lakh
II B. BID INFORMATION:-
6 Intended completion period/Time period 09 Calendar Months
| assigned for Completion.
7 Last Date of sale of Tender Up to Dt.22.02.2024 during office hours.
8 Last Date of receipt of Tender Up to Dt. 22.02.2024 during office hours.
9 Date of Opening of Tender 11.00 AM of Dt-23.02.2024
' 10 | Amount put to Tender Rs. 22,11,124/-
11 | Cost of Bid Document :-
i) | Bank Draft amount separately (Cost of Rs. 6,000/-
tender paper)
i) | In favour of Block Development Officer, Tihidi
iii) | Payable at Tihidi
Contractor
&__;__— —
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12 | Bid Security (E.M.D)
Rs. 22,111/-
i) | Amount s
ii) | In favour of Block Development Officer, Tihidl
| I 2
iii) | Payable at Tihidi
iv) | Type of Instrument As Specified in the Bid Document.
13 | Bid Validity Period 30 Days (From the date of opening of the bid)
| .
14 | Currency of Payment for Contract Indian Rupee.
| 15 | Language of Contract English
| CONTRACTOR’S DATA
Sl. No. Data Details
3 Name of the Contractor
2 Age
3 Father’s Name
4 Address
| 5 Class of the Contractor
6 Contract License No. &
| Validity
7 GSTIN
8 PAN
| 9 Contact No.
10 e-mail ID
11 Bank Account Number
12 Name of the Bank
| 13 Name of the Branch
| 14 IFSC
1
1
|

-

|| Contractor Block Dev. Officer, Tihidi
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TENDER FOR WORKS
I/We hereby tender for the exetut!nj of the work specified in the under-written |
| memorandum at the rates specified therein within a period of .......... years ........... month(s) from
the date of written order to commence and in accordance with all the specifications, designs,
drawings and other documents referred to in rule thereof and subject to the annexed conditions of
contract and with such materials as provided for by the department and all other aspects in

I accordance with such conditions so far as applicable.

MEMORANDUM

a) Name of the work ( If several sub-works are included
they should be detailed in separate list ) |

b) Estimated Cost

c) Earnest Money Deposit

d) Initial security deposit (including earnest money, to be
deposited before the commencement of the work , this
deposit will be 2% of the contract amount of the work)

e)  Additional Performance Security deposit

f) Agreement Value

g) Percentage to be deducted from bill (this percentage
deduction from bills will be credited to the contractor's
security deposit) (statutary deductions such as IT,
Royalty and GST will be deducted as per prevailing rate)

h)  Time required for the work from the date of written
order to commence

i) Date of written order to commence

j) Date of completion

k)  Total number of items tendered for — 23

month(s)

T T L e

BOQ
Construction of GPLF Office Building with Market Complex at Habudasing of Sahapur GP. |

DESCRIPTION QrTy UNIT RATE AMOUNT

1 | Foundation excavation in Earth work in hard soil within 50m. Initial lead and
1.5m initial lift including rough dressing and breaking clods to maximum 5cm to
7cm and laying in layer not exceeding 0,3m in depth and as per specification 14,950 | Cum. 210.96 T 3,153.85
approved by the depariment elc. complete.etc. complete as per direction of
Engg-in-Charge .

2 | Filling foundation and plinth with sand and well watered and rammed including
cost, conveyance and royally etc complete as per direction of Engg.-in- 81.960 | Cum. 1,172.09 T 96,064.50
Charge.
3 | Cement concrete (1:3:6)with 40mm size CBHG metal including cost, 1l
conveyance and royalty etc. complete as per direction of Engg.-in-Charge. 12.230 | Cum. 6,398.94 2 78,259.04

- )
Contractor Block Dev. Officer, Tihidi l
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Fly Ash Brick m_asanrylin cm. 1.6 in F & P including cost,conveyance and
royalty of materials curing etc. complele, as per the direction of the Engineer-

18.390

Cum.

5,474.71

Page 7 of 33

z  1,00679.92

in-charge.

1" thick D.P.C with C.C(1:2:4) using 12mm. Chips elc. cpmopl
direction of Engﬂ‘in'Charge : g P P pEtE ds per

39.630

339.95

Ed 13,472.22

Ist craslely Ash brick masonry work in superstructure thoroughly soaked in
water, with cement mortar (1:6) including scaffoldings sracking out joints,
curing elc complete as per specification/drawing and as per the direction of the

Z\

Engineer-in-charge.
{i}i Ground Floor

34.270

Cum.

5,508.04

E] 1,88,760.53

Providing and Layin_g Reinforced Cement concrete (M-20) with 20 mm and
dnwn'g:'a:::ed :lt.hups including cost all materials,labours, T & P,curing etc
complete (excluding the cost of reinforcement & Centering, shutleri

direction of Engineer-in-charge. Sl

i Column Footing / Pile Cap

12.460

Cum.

7.243.55

7 90,254.63

i Plinth Beam

4.990

Cum.

8,069.66

Ed 40,267.60

i | Beam & Column

Ground Floor

11.500

Cum.

15,057.19

7 1,73.157.69

65mm avg. Chajja

4.995

Sqm.

1,174.86

? 5,868.43

Roof Slab

Ground Floor

16.840

Cum.

13,499.11

T 2,27,325.01

d
v
a | Ground Floor
v
d
Vi

Lintel

a Ground Floor

2.570

Cum.

14,293.27

4 36,733.70

Single under reamed pile foundation with RCC M20 using 25mm and down
graded size black hard granite (Crusher broken) stone chips including cost of
bnnng but excluding cost of M.S./Tor steel and labour charges for cutting
bending and binding of steel. etc. complete |
300mm pile - 6.00m long

37

Pile

9,895.47

4 2,18,132.40

Supplying, _?tting a:'ld placing uncoated HYSD bar reinforcement complete in
proper position including cost of binding wire 18 to 20 gauge a irecti
Enaah S g gauge as per direction of

(i) | Ground Floor

70.250

Qtl

8,903.22

4 6,25,451.21

10

12mm cement plaster in cement mortar (1:6)including necessary scaffolding
curing etc. as per direction of Engg.-in-Charge.

(i) | Ground Floor

168.550

163.19

L4 27,505.67

11

16mm tt_':ick r:e_ment plaster in cement mortar (1:6) including necessary
scaffolding curing ete. as per direction of Engg.-in-Charge.

(i) | Ground Floor

250.000

231.01

L4 66,992.90

12

En:um._ihi-:k cement plaster with C.M(1:4) to RCC surface including closed deep
chipping and slury treatment etc. complete as per direction of Engg.--in-Charge.

(i) | Ground Floor

139.460

176.20

S 24,572 85

13

2.5cm. thick A.S.Flooring with C.C.1:2:4 using 12mm. size HBG crusher
broken chips including punning,cost,conveyance and royality of materials
curing etc. complete as per direction of Engg-in-Charge .

(i) | Ground Floor

99.760

389.60

T 38,866.50

14

Cement punning including cost, conveyance of cement and curing etc.
complete as per direction of Engg-in-Charge .

(i) | Ground Floor

8.830

53.17

T 469.49

15

Fixing Granite tiles of size above 0.4 Sgm. (20mm. thick) in floors treads or
steps and landings on 25 mm thick CM (1:1) jointed with neat cement slurry
mixed with pigments to match the shades includind cost for rubbing, polishing
& cost of marbel tiles etc. complete as per direction of Engg-in-Charge .

(i) | Ground Floor

0.750

3,120.36

2 2,340.27

16

Fixing granite tiles of 0.10 Sqm. & upto 0.4 Sqm. (10mm. thick) in dados
skirting and risers of steps on 12mm thick cement plaster (1:3) jointed with neat
cement slurry mixed with pigments to match the shades includind cost for
rubbing, poloshing complete excluding cost of liles etc. complete as per
direction of Engg-in-Charge .

(i) | Ground Floor

0.900

2,352.68

L~  2117.41

Contractor

o— - —_— : I e — o e e

Block Dev. Officer, Tihidi
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17. ["Wall Priming one coals on new work with wall water bound primer of |
approved shade as per direction of Engg-in-Charge .
| (i) | Ground Floor 556.680 | Sqm 65.11 2 36,245.43 |
| 8 T Wall painting two coats on new work with Distemper of approved shade etc.
complete as per direction of Engg-in-Charge .
(i) | Ground Floor 352.110 | Sgm 76.02 4 26,767 .40
19. | Wall painting two coats on new work with Weather coal paint of approved |
| shade as per direction of Engg.-in-Charge.
l (1) | Ground Floor 204.570 | Sgm 8395 | 2 17,173.04 |
20. | Eamel Painting two coats with enamel paint over one coat of primer of
approved quality etc. complete as per direction of Engg-in-Charge .
(i) | Ground Floor 61.530 | Sgm 276.29 L 17.000.12 |
21 | Fixing Floor tiles in floors treads or steps and landings on 25 mm thick CM
(1:1) jointed with neat cement slurry mixed with pigments {o match the shades
includind cost for rubbing, polishing & cost of marbel tiles etc. complete as per
direction of Engg-in-Charge . |
|
| (1) | Ground Floor 8.410 | Sgm. 1,085.59 T 9,129 81
22 | Fixing Ceramic Glazed wall tiles in dados skirling and risers uf stepson 12
mm thick cement plaster(1:3) jointed with neat cement slurry ml;er_i with
pigments to matche shade of the tiles including rubbing and polishing complete |
as per direction of Engineer-in-charge.
(i) | Ground Floor 32.500 | Sgm. 1,280.77 z 41,625.03
23 | Fixing industrial vitrified tiles in floors treads or steps and landings on 25 mm
thick CM (1:1) jointed with neat cement slurry mixed with pigments to match
the shades includind cost for rubbing, polishing & cosl of liles etc. complete
as per direction of Engg-in-Charge .
(i) | Ground Floor 2.250 | Sgm. 1,217.08 T 273845
Amount put to tender ( Including Cess but excluding G.S.T. as applicable) Rs.22,11,124/- |
(Rupees Twenty two lakh eleven thousand one hundred twenty four) only.
+ | am willing to execute the work at
*+ | am willing to execute the above work at  ........... (L. cereeeneennn) Y0 EXCESS
| * | am willing to execute the above work @t ........... (oo eeecvneiiniiiececieicsicicien o) %0 LESS.
+ Please fill up any one of the above and strike out the rest.
I PANCHAYATA SAMITl' T!HIDI' AGREEMENT NnI'-Il-'===l_l-p1 OF EFESESEFESESEEERNEEN
|| This indenture made the ....... day Of .ccccvrvseisaransanens BELWRRTY wcisiisinisiissiuiiasi ., aged about .......... years,
son/daughter/wife of ...ceusssnsciesresyAlieusscsssnisssnne, B L JTITONIII o [, SO , hereinafter called

Contractor

———— — e ———

the CONTRACTOR, which expression shall where the content so admits or implies be deemed to include
his heirs, executors and administrators of the one part, and the PANCHAYAT SAMITI, TIHIDI represented
by its BDO,or Engineer Member or A.E.E of the authority authorized by the BDO in this behalf which
expression shall, where the contents so admits or implies, be deemed to include their successors in |
office and assignees of the other parts, WHEREAS the PANCHAYAT SAMITI, TIHIDI required the
I| execution of certain work for Const. of GPLF Office Building with Market complex at Habudasing,
Sahapur,hereinafter called the said WORKS are more particularly described in the drawing and
specifications here to annexed and also required the provisions of necessary materials therefore and
have caused the necessary drawings and specification and schedule of rates to be prepared and

Block Dev. Officer, Tihidi I.
————— - ——— ——

——————
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| : i isions 1
{ contractor has delivered to the authority a tender for the execution of the said work and the provis

| and conditions here to attached now, this indenture as follows. l

the PANCHAYAT SAMITI

iderati ient for the payment by and on behalf of
In consideration of the convenien pay Y o PANCHAYAT SAMITI, |

TIHIDI hereinafter mentioned. The Contractor hereby convenient with th :
TIHIDI that he shall supply necessary materials and execute and complete in 3 thu‘ruughlyj ?nun |
work on like manner and afterwards maintain for the requisite period stated in the salr:l condition all

the works set out in the said specification and schedule of rates here to attached and in af:t_:nrdance
in every respect with the requirement, stipulations, general rules and erections, conditions and
special conditions hereto attached.

I In consideration of the consent by the contractor hereinafter mentioned, the PANCHATAT I
SAMITI, TIHIDI hereby convenient with the contractor to pay to him for the execution, construction
and maintenance of the work as aforesaid according to the rates given in the schedule operates
hereto attached and at the time and in the manner and subject to the additions and deductions set I
out and declared in the said conditions here to attach.

-

| It is hereby agreed and declared that all the provisions of the said general rules and directions,
" I tenders for work with memorandum, conditions, special conditions, drawings and schedule of rates |
hereto attached shall be binding upon the contractor and upon the PANCHAYAT SAMITI TIHIDIas if
the same had been repeated herein and shall be read as part of these presents. |
In witness whereof the parties hereto have affixed their signature and date the ................ Day of

Signature of Contractor .......ccceemeerverssereesns

T W T . O e e

Witness (1) e, Witness (2)  ceerrssiessssess s
AdUrESE = Gssisssiessnamai AOBIBSS 3 ciisisevascasienss
Occupation RIccHpation. auisasmsinsiansaiie

Signature of Accepting AULNOMILY ... iecnnncseecnsssenssssssssnsesens

L B R T B e R e

II Designation:-Block Development Officer, Tihidi
DETAILED TENDER CALL NOTICE

Sealed percentage rate bids are invited in Single cover system from the ‘B & C Class’of eligible
| contractors registered with the State Government and Contractors of equivalent Grade / Class

registered with Central Government /MES/Railways having registration for Civil Works. on production of
definite proof from the appropriate authority in prescribed form to be eventually drawn in P.W.D FORM
P-1 for the work Const. of GPLF Office Building with Market complex at Habudasing, Sahapur

s Wl . T T iy, W R, = . W R
e

“* This tender is of composite work basis and only tenderers with sound financial background capable
of investing required amount for advance procurement of all materials required for the work need '
apply. Department shall not supply any material at all for the work. M

|| Contractor Block Dev. Officer, Tihidi l
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& This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the
contract and agreement.

& Deleted.

The Bid documents will be opened by the Block Development Officer, Tihidi as stipulated above in
the presence of the bidders or their authorized representatives who wish to attend.

3. Bid documents consisting of specifications, the schedule of quantities and the set of terms & conditions of
contract, Annexures/Schedules/Forms/Proforma and other necessary documents can be downloaded from
the website www.bhadrak.nic.inor can be purchased from the office of the undersigned on payment of
specified amount(non-refundable) during office hours on any of the working days within the period stipulated.

4, The bid is to be submitted as follows.

(i) EMD, Cost of bid document, DTCN, Valid Registration Certificate, Copy of PAN card, Valid GSTIN,
Valid E.P.F, E.S.I. Certificate, undertaking/certificates duly filled, affidavit and documents required as
per the relevant clauses of this DTCN.

(ii) BOQ duly filled in and signed by the bidder.

(iii) The intending bidders are required to produce documents viz :- Original Registration, Valid

GSTIN clearance certificate/EPF/ESI/PAN card after opening of Bid for verification purpose in the latter

stage.
9.
(i) Deleted.
(ii) Deleted.
(iii) Deleted.
b.
(i) Deleted.

(ii) The Contract will be drawn in P.W.D P-1 contract form.

(ii)  The Contract shall be drawn & signed by Block Development Officer, Tihidi on behalf of
the Panchayat Samiti, Tihidi.

(iv) In the Interest of expeditious execution of work, payment of interim bills (Running A/C bills) may
be made by the Block Development Officer, Tihidi.

7. If an individual makes the application the individual should sign above his full type written
name and current address.

8. If the application is made by proprietary firm, it shail be signed by the Proprietor & furnish full

type written name and the fuli name of his firm with it s current address in a forwarding letter.

9. If the application is made by a firm in partnership, it shall be signed by a partner holding power

of attorney for the firm in which case a certified copy of the power of attorney shall accompany the
application. A certified copy of the partnership deed and current address of all partners of the firm
shall also accompany the application.

10. Deleted.

« 5 No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter
should accompany the tender.

12, The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

13. The work is to be completed in all respects within the stipulated date from the date of issue of

work order as mentioned against each work. Tenderers must submit a programme of work on
acceptance of his tender. The approved work programme should be a part of Agreement. é

Contractor Block Dev. Officer, Tihidi
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last date pre&cribed for

e
s and the

: ‘ f 90 days from th
e d by the tenderer

14, All tenders received will remain valid for
also be extended if agree

receipt of tenders and validity of tenders can

Authority.
15. The tenders shall ¢

Contract and all the documents which will form a part of the |
accepted tenderers and detailed specifications and other relevant speci

are available. Complaint at a future date that the tenderers have not s

nd specifications applicable to the
agreement to be entered in to by trhe
fications and drawing which

een plans and specifications

arefully study the tentative drawings a

cannot be entertained. on as
| 16. The drawings furnished with the tender are te
tendered during the execution as per actual necessity and detail test con

quoted by the tenderers will hold good in case of such modification O

execution and shall in no way invalidate the contract and no extra mon ' " the
entertained. The work shall however be executed as per final approved drawing to be issued by

Engineer-in-charge as and when required.
17. By admission of a tender for the work a tender will be deemed to have satisfied himself by |
actual inspection of the site and locality of the work about the quality and availability of the required

quantity of material including the wheat/rice reffered to above medical aid, labour and food stuff etc.

and that rates quoted by him in the tender wili be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that
may be encountered during its progress and to have quoted rates including labour and materials with
taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other
charges necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge

ntative and subject to revision or modificat
ducted. But the tendered rates

f drawings during the time of
etary compensation will be

I of the work and his authorized subordinates. After acceptance of the contract rate Authority will not
pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard
| availability of materials, labour and other factors.

18. The bid must be accompanied with the E.M.D as specified at Column 6 of the Tender Call Notice
in the form of Fixed Deposit receipt/Term Deposit receipt of any Nationalized Bank/Post Office
| Savings Bank/National Savings Certificate/Postal Office Time Deposit duly pledged in favour of the
Block Development Officer, THIDI as per the terms and conditions laid down in OGFR/OPWD code.
Bidders desirous to hire machineries or equipments from outside the state or owned but deployed
outside the state are required to furnish additional one (1) percent EMD / Bid Security. Tenders not
[ accompanied with E.M.D as specified above will not be considered. No adjustment of E.M.D. from one
| work to another will be entertained.
19. The tender should be accompanied with the Valid Registration Certificate, Valid GST Clearance
Certificate, Valid EPF & ESI registration certificate and PAN Card as per Clause No. 109 and the original
certificates are to be produced after opening of the tender before Block Development Officer, TIHIDI

| for verification, otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.
20. The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the items mentioned in the Tender Call
' Notices. Any change in the wording will not be accepted.
21. The authority BDO, TIHIDI reserves the right to reject any or all tenders received without

assigning any reason whatsoever,

V

Contractor Block Dev. Officer, Tihidi
| = — == e — — ——

Scanned with CamScanner

(%] CamScanner


https://v3.camscanner.com/user/download

—

Page 12 of 33

22. The earnest money will be retained in the case of successful tenderers and will be dealt with as
per terms and conditions of O.P.W.D code. The earnest money will be refunded to the unsuccessful
tenders. The retention of E.M.D. with the Department will carry no interest.

23. The Engineer-in-charge will notify the bidder / tenderers whose bid has been accepted of the
award prior to expiration of the validity period by cable, telex or facsimile confirmed by registered
letter. This letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will
state the sum that the Engineer-in — charge will pay the contractor in consideration of the execution,
completion and maintenance of the Works by the contractor as prescribed by the contract
(Hereinafter and in the contract called the “Contract Price”) . The Notification of award will constitute
the formation of the contract, subject only to the furnishing of a performance security (Initial Security
Deposit-1% of the accepted amount) in form of Deposit receipt of Nationalized Bank/Post Office Saving
Bank Account/National Savings Certificate/Post Office Time Deposit duly pledged in favour of BDO,
TIHIDI and in no other form, (excluding 1% deposited towards hiring of equipments / Machineries from
outside the state if any) and sign the agreement in the P.W.D. form No. P-1 (Schedule ZLV No.61) for
the fulfillment of the contract in the office of the BDO, TIHIDI payable at TIHIDI or as directed. The
Security deposit together with the agreement shall be retained by BDO till 12 Months (Twelve Months)
from the date of actual completion of the work as security for the due fulfillment of this contract and
additional performance security in accordance with the provisions of the agreement. The agreement
will incorporate all agreements between the officer inviting the bid/Engineer-in-charge and the
successful bidder within 15 days following the notification of award along with the letter of
Acceptance. The successful bidder will sign the agreement and deliver it to the Engineer-in-charge.
Following documents shall form part of the agreement.

a) The notice-inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence leading thereto & required amount of performance security
including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required
agreement and to make the security deposit as above shall entail forfeiture of the Bid Security (earnest
money). No contract (tender) shall be finally accepted until the required amount of initial security
money is deposited. The security will be refunded after 12 (Twelve) months of completion of the work
and payment of the final bill and will not carry any interest.As concurred by Law Department & Finance
Department in their U.O.R No. 848 dt.21.05.97, J.O.R No. 202 ,W.F.D dt.06.03.98 respectively the
E.M.D. will be forfeited in case, where tenderers back out from the offer before acceptance of tender
by the competent authority.

24, The contractor should be liable to fully indemnify the Department for payment of
Compensation under workmen compensation act. VIII of 1923 on account of the workmen employed
by the contractor and full amount of compensation paid will be recovered from the contractor.

25, Tenderers are required to liable by fair wages clause as introduced by Gowvt. of Orissa, Works
Department Letter No. VIl (R&B) 5225, dt. 26.02.55 and No-Il, M-56/61-28842 (5) dt.27.09.61.

26. The contractor shall bear cost of various incidental, sundries and contingencies necessitated by
work in full within the following or similar category.

a) Rent royalties, CESS and other charges of materials, Octroi and all other taxes including
prevailing GST, EPF/ESI from time to time. Ferry tolls, conveyance charges and other cuwcmunt of

Contractor Block Dev. Officer, Tihidi
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ion of materials,
land buildings including temporary building required by the tenderers for collection

storage, housing of staff or other purpose of the work are to be borne by the contractor ati his m:n
cost. No rent will be payable to Gowt. for temporary occupation of land owned by the Authority at the
site of the work for bonafide use of the land for work and all such construction of temporary nature by
the contractor shall be done after obtaining written permission from the Engineer-in-charge of the
work and all such construction shall have to be demolished and debris removed and ground made

good and cleared after completion of the work at no extra cost. (l
b) Royalty will be recovered from each bill as notified by Govt. from time to time unless the
required Forms are not enclosed. Refund of royalty a later date after passing of the bills cannot be |
entertained as the recovery of royalty is being credited to revenue.
c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary |

arrangements therein to the satisfaction of the local labour laws and health authorities shall have to
be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the staff |
and labour as well as for the execution of the work is sole responsibility of the contractor and no extra
cost for carriage of water will be entertained.

e) All fees and dues levied by G.P., Canal or Water Supply Authorities are to be borne by the I
Contractor. |

f)Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky
operations are to be supplied by the contractor at his own cost. |

g) suitable fencing barriers, signals including paraffin and electric signals where necessary at work |
and approaches in order in project the public and employees from accident has to be provided by the |
contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of

execution of the work and also any sum, which may become payable due to operation of the workmen
compensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his
own cost.

27. No payment will be made for layout, benchmark, level pillars, profiles and benching and !
leveling the ground required, which has to be carried out by the contractor at his own cost. The rates to
be quoted should be for finished items of work inclusive of carriage of all incidental items of work. ||
28. After the work is finished all surplus materials should be removed from the site of work,
Preliminary work such as vats, mixing platforms, etc. should be dismantled and all materials removed I‘
from the site and premises left neat and this should be inclusive in the rates. No extra payment will be
made to the Contractor in this account. I|
29. It should be understood clearly that no claim what-so-ever will be entertained to extra items of
works quantity of any item besides estimate amount unless written order is obtained from the |I
competent authority and rate settled before the extra items of work or extra quantity of any items of
work is taken up. |

30. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of |
India. Ministry of Works and Housing & Supply in their standing order no. 44150, dt. 25.11.57, 38 no
part of the contract shall be sublet without written permission to the concerned Executive Engineer or

bz
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transfer be made by the power of attorney authorizing others to receive payment on contractor’s

behalf.
31. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms

and conditions of contract and other necessary documents can be seen in the office of the PANCHYAT

SAMITI TIHIDI during office hours every day expect on Sundays and Public Holidays till last date of sale
and receipt of tender papers. Interested bidders may obtain further information at the same address.

8ut it must be clearly understood that tenders must be received in order and according to instructions

in complete shape. Incomplete tender is liable for rejection.

32. No Relation Certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any

r in the rank of an Assistant Engineer & above in PANCHAYAT SAMITI TIHIDI. If the fact

office
money & the total

subsequently proved to be false, the contract is liable to be rescinded. The earnest
security will be forfeited & he shall be liable of make good to damages the loss or damages resulting for

such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide

Schedule-A.
33. Payment for variation in price — (vide Works Department Memorandum No. 12073/W dt.

07.04.1986, No-14379 dt. 22.06.91 & No-22874 dt. 24.10.92) and No 8310 dated 17/05/2006 And
amendment issued vide Works Deptt. Lr. No. 5608/W/dt.03.04.07
(A) (i) “if during the progress of the work the price of any material (excluding the cost of steel,
cement and Bitumen) incorporated in the work (not being materials supplied from Engineer-in-Charge’s
store in accordance with Clause- thereof) increases or decreases as a result of increase or decrease in
the average wholesale price Index {all commodities) and the contractor there upon necessarily and
properly pays in respect of that materials (incorporated in the work) such increased or decreased rice,
then he shall be entitled to reimburse or liable to refund quarterly as the case may be, such an amount,
as shall be equivalent to the plus or minus difference of 75% in between the Average Wholesale Price
Index (all commodities) which is operational for the quarter under consideration and theat operated for
the quarter in which the tender was opened, as per the formula indicated below provided the work has
been carried out within the stipulated time or extension there of as are not attributable to him.
Formula to calculate the increase or decrease in the price of materials

Vm =0.75XPm XR X (L=io)
100 0.
Vm = Increase or decrease in the cost of work during the quarter under consideration

due to
change in the price of the materials.
R= The vajue of work done in Rupees during the quarter under consideration.

lo=  The average Wholesale Price Index (all commodities) for the quarter in which
the tender

was opened (as published in R.B.l. bulletin from time to time)
| = The Average Wholesale Price Index (all commodities) for the quarter under

Consideration.
PM = Percentage of materials component as per sub-clause of this clause.

Yo —
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Contractor

f cost of Steel,
” i —— increase/decrease O
(ii) where original contract period is one year and above, In¢ e of increase are to be

Cement & Bitumen are to be paid/recovered p'ﬂ‘{’"'_'ﬁ‘”“ n ;astutal laim is more that
made with prior approval of Panchayat samiti, Tihidi when the 11 (as the case may be)
Rs. 50,000/~ and with prior approval of the B.D.0/Panchayat Samitl

i e made b
when the claim is up to Rs. 50,000/-. Recovery In Case€ of decrease shall b y

concerned Executive Engineer from the contractor’s bill immediately.
The cost shall be determined as follows:-

Rate as fixed by Steel Authority of India Ltd.

Steel
(SAIL).

Cement Average factory Price of three manufacture of
cement inside the state..

Bitumen : Rate as fixed by Indian Qil Corporation (IOC).

(iii).  Where the original period of contract is more than six months & below one — year
increase / decrease of cost of Steel, Cement & Bitumen are to be paid / recovered. Payments in
case of increase are to be made with prior approval of PANCHAYA SAMITI when the total claim
is more than Rs. 50,000/- and with prior approval of the BDO/AEE (as the case may be) when the
claim is up to Rs. 50,000/~ subject to the fulfillment of the conditions mentioned below:-

(i) Cost shall be determined as foliows :-
Steel i Rate as fixed by Steel Authority of India Ltd.
(SAIL)
Cement : Average factory Price of three manufacture of
cement inside the state.
Bitumen : Rate as fixed by Indian Oil Corporation (10C)

(ii) Cost of the project should be more than Rs. 50.00 lakhs. However, the
differential cost on such materials may be paid to the contractors after
deducting the hike percentage amount in the tender for those materials from
the calculated amount of differential cost.

(4ii) Contractors have to submit the vouchers showing procurement from an
authorized dealer for the said work within 28 days before utilization of steel,
cement & bitumen.

(iv) Differential cost will be allowed only for the original agreement period, but not
for the extended period even through it might have been validity extended.

(v) Differential cost will be allowed only after successful completion of the work
as per the approved work programme.

(vi) Stipulation contaired in existing Clause 101(f) Recovery in case of decrease
shall be made by Executive Engineer-1| from the contractor immediately.

B) Similarly, if during the progress of work, the minimum wages prescribed by
Government for labour increase or decrease and the contractor thereupon necessarily and
properly pays to laborers engaged in the work; such increased or decreased wages paid shall be

entitled to reimbursed or liable to be refunded quarterly, as the case may be Such amount shall

be equivalent to the 75% plus or minus difference in between the minimym wages for

Block Dev. Officer, Tihidi
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N Which the te : ting for the quarter under consideration and that operated for the quarter
nOer was opened as per the formula indicated below.

S:l:u;mula [;tc; ;a:;uLlit: the increase or decrease in the price of Labour l\
PLxRx(l—lo)
100 10

Vi= Increase or decrease in the cost of work during the quarter under consideration -.
due to changes in the minimum wages rate of labour. |

R= " The value of work done in Rupees during the quarter under consideration.

lo=  The minimum wages for labour as prevailed during the quarter under J
consideration in which the tender was opened. |

|= The minimum wages for labour prevailed during the quarter under -
consideration.

PL=  Percentage of labour component (as per sub-clause)

C) Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil

being the representative item for the price adjustment) increases or decreases as a result of the
price fixed there for by the Government of India and the Contractor there upon necessarily and
properly pays, such increased or decreased price towards Petrol, Oil and Lubricants used on
execution of the work, then he shall be entitled to reimburse or liable to refund, quartely as the
case may be, such an amount, as shall be equivalent to the 75% plus or minus difference in
between the price of P.O.L. which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened as per the formula indicated below :-
Vi= 0.75x0.75xK2 xR (D2-D1)

100 D1
Kl = Increase or decrease in the cost of work during the quarter under consideration
due to changes in the price of P.O.L.
| R= The value of work done in Rupees during the quarter under consideration.
D1= Average Price per liter of diesel oil which was fixed by the Government of India
| during the quarter in which the tender was opened.
D2= Average Price per Liter of diesel oil which is fixed during the quarter under

consideration.
K2 = Percentage of P.O.L component as per sub-clause.

| D) The following shall be the percentage of materials, labour and P.O.L. component for
| reimbursement/refund on variation in price of material, labour and P.O.L. as per sub-classes (a),
| (b) and (c) of this clause.
I Contractor's Supply Departmental
I Supply of
l' Category of works % Materials | % Labour % of P.O.L | Materials
1) Irrigation Works.

'l a) Structural Works 20% 30% 5% 45%
i b) Earthwork, Canal Work, 5qo, 60% 5% 15%
! Emabnkment Work etc. I
' 2) (R & B) Works
|\ a) Bridges Works 20% 30% 5% 45
|

Contractor Block Dev. Officer, Tihidi
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b) Road Work 45% 40% 5% 10%
¢) Building Works 30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

E)

F)

37.

38.

39,

40.

41.

42.

Vide Works Department Letter No-21369 dated 22.09.91, the reimbursement / refund on
variation in price of materials, labour and P.0.L. as per sub-clauses (a), (b) and (c) of this clause
shall be applicable in the following manner. “In term of aforesaid escalation clause, where the
period for completion of the work as stipulated in the agreement is less than one year, no
escalation admissible at all, in case of work where the stipulated period of completion is one
year and more escalation on account of price variations is ad missible, provided that the work
has been carried out by the contractor within the stipulated time or extension there-of as are
not attributable to the contractor in terms of the relevant provisions of the agreement. In the
situation, where the period of completion initially stipulated in the agreement is less than one
year and subsequently the completion period has been validly extended period stands at one
year or more, escalation is admissible only the balance portion of work executed beyond one
year.”
The contractor shall for the purpose of Sub-clauses (a), (b) & (c) of this clause keep such books
of account and other documents as are necessary to show that the amount of increase claimed
or reduction available and shall allow inspection of the same by a duly authorized
representatives of Govt. and further, shall at the request of the Engineer-in-charge furnish,
verified in such a manner as the Engineer-in-charge may require. The Contractor shall within a
reasonable time of his becoming aware of any alteration in the price of such material, wages of
labour and / or price of P.0.L give notice thereof to the Engineer-in-charge stating that the same
is given pursuant to this condition together with an information relating thereto which he may
be in a position to supply.
If any advance/Secured advance is granted by the Department the same will bear interest at the
rate of 18% P.A.

All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed

Standard Specification |.R.C & I.S.| Codes & Bridge code section LILIILIV & VIl & latest

design criteria for pre-stressed concrete bridge specially for Roads & Bridges issued by

MoRT&H., Government of India, Compacting shall have to be carried out with help of

mechanical vibrators from the range of |.S. 2505, 1.5:2006, 1.S.: 2514 |.S. : 4656

Shuttering & centering shall be with suitable steel shutters in side of which shall be lined

with suitable sheeting and made leak proof and watertight. All joints in formwaork shall

be properly sealed preferably with P.V.C. joints sealing tapes & compounds.

Form work including complete false work shall be designed by the contractor without
any extra cost to employer and the Department will have the right to inspect the
scaffolding, centering and shuttering made for the work and can reject partly of fully
such structures, if found defective in their opinion. Any eventually such as loss of lives or
properly due to failure of centering and shuttering shall be the responsibility of the
Contractor regarding compensation of all claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg.
net & the Engineer-in-charge or his representative shall have the right to test the weight
& quality from time to time.

The tenderers shall make all arrangements for proper storage of materials but no cost
for raising shed for store and pay of security guard etc. will be borne by the Department.
The department is not responsible for any theft or loss of materials at site. It is
contractor’s risk. Under any such plea, if the tenderer stops the work he shall have to

pay the full penalty as per clauses of the contract.

Contractor Block Dev. Officer, Tihidi
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47.

48.
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Approach
0ad to site of work for - . _
rESDDﬁSihilily of the transport of materials to site of work is sole

Contractor. Statutory traffic restriction in th
Transport of Voulfrin Yy e town area for

tion material to site of work is to be taken in to consideration
before tendering and no con

sideration for extra time or compensati
considered. tra time p tion thereof shall be

T .
he contractor should at his own cost arrange necessary tools and plants required for

efﬂcnent execution of work and the rates quoted should be inclusive of transportations,
hire and running charges of such plant and cost of consumables.

The machineries if available, with the department may be supplied on hire as per
charges noted in the enclosed statement and may be changed from time to time subject
to the condition that the contractor will execute in advance an agreement with the
Engineer-in-Charge.

No claim whatsoever will be entertained for supply of machineries. No extension of time
will be granted to the contractor under this ground under any circumstances.

An applicant or any of its constituent partners of whose contract for any work has been
rescinded or who has abandoned any wok in the last five years, prior to the date of bid,
shall be debarred from qualification. The tenderer is to furnish an affidavit at the time of
submission of tender paper about the authentication of tender documents. An affidavit
to this effect is to be furnished in Schedule-F. Non-furnishing of the information in

Schedule-E and required affidavit in Schedule-F, the bid document will be summarily
rejected.

It should be clearly understood that:-

The joints of the bars are to be provided with lapping, welds or bolts nuts as well be
directed by the Engineer-in-charge.

Concrete test specimens 150 mm x 150 mm x 150 mm in size (whether plan or
reinforced concrete) for the testing shall be taken for each structural member by a
representative of the contractor in the presence of responsible officer of the rank not
lower than that of an Assistant Engineer or Sub-Divisional Officer. The contractor shall
bear the cost so involved in testing. The test speciman in cube should be carried out in
the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test
should be carried out in accordance with the stipulation in Bridges code section-II.

Test specimens shall be formed carefully in accordance with the standard method of
taking test specimen and no plea shall be entertained later on the grounds that the
casting of the test specimen was faulty and that the result of the specimen did not give
a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Quality Control and
| Research Laboratory at Bhubaneswar or as per the direction of Engineer-in-charge. Cost of
testing of all specimens and samples will be borne by the Contractor.

49, The rates quoted should be inclusive of carriage of water required in connection with

| execution of the work. No claim for carriage of water whatsoever will be entertained.

50. It is the responsibility of the contractor to procure and store explosive required for
blasting operation. Department may render necessary possible help for procuring
license.

51 For submission of a tender for the work, the tender will be deemed to have satisfied
himself by actual inspection of the site and locality of the work about the quality and
availability of the required quantity of materials, Medical aid, labour and Flood stuff etc.
and that the rates quoted by him in the tender will be adequate to complete the work

| accordingly to the specifications attached thereto and that he had taken in to account

all condition and difficulties that may be encountered during its prugressﬂdjﬂ have
—
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quoted labour rates and materials with taxes, Octrai and other dutlei IEH: [l:tnsr;"xlﬂlae{:ilgﬁ
and unloading freight for materials and all other charges necessary for the P .

. : : ineer-in-Charge of the work and his
of the work to the entire satisfaction of the Engine vwill ot
authorized subordinates. After acceptance of the contract rates‘: Savernmen h
pay any extra charge for any reason in case the contractor f_mds later on to .:.:E
misjudged the conditions as regards the availability of materials, labour and other
factors. The contractor will be responsible for any misuse, loss or damages due to any
reasons whatsoever of any departmental material during the execution of wnrk.‘ln Case
of loss, damage or misuse, recovery at the rate at 5 times the cost of the materials will
be deducted from bills or his other dues.

The prevailing percentage of I.T, Department of the gross amount of the Bill towards
Income tax will be deducted from the contractor’s bill.

Prevailing rate of GST on the gross amount of the bill will be deducted from the
contractor’s bill,

It must be clearly understood that under no circumstances any interest is chargeable for
the dues or additional dues if any payable for the work executed and final bill pending
disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged
metals and materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the
contractor who undertakes execution of work through labour should produce valid
license from licensing authorities of labour Department.

(A) PERFORMANCE SECURITY:

(1) If the rate quoted by the bidder is less than 15% of the tender amount then such
a bid shall be rejected and the tender shall be finalized basing on the merits of the rest
bids. But if more than one bid is quoted 14.99% (decimals up to two numbers will be
taken for all practical purposes) less than the estimated cost, the tender accepting
authority will finalise the tender through a transparent lottery system where all bidders/
their authorized representatives, the concerned A.E.E will remain present. (2)

Additional Performance Security shall be deposited by the bidder when the bid

amount is less than the estimated cost put to tender. In such an event, the bidders who
have quoted less bid price / rates than the estimated cost put to tender shall have to
furnish the amount not less than the differential cost i.e; estimated cost put to tender
minus the quoted amount as Additional Performance Security in shape of
KVP/NSC/POTD/Term Deposit Receipt pledged in favour of the BDO, TIHIDI and payable
at TIHIDI. Separate sealed envelope along with the financial instrument towards Original
Bid Security and Cost of Bid documents. The Additional Performance Security will be
over and above the performance security. The bidder shall not upload the Additional
Performance Security instrument along with the tender documents. The additional
performance security in any other form will not be accepted. If the Contractor fails to
complete the work, the amount so furnished as additional performance security will be
forfeited in addition to the other penal clauses, if any to be imposed.

The bids of the technically qualified will be opened for evaluation of the price bid. in

L. [ Lk L
£ HEO FHEH Y HO-pHeeHatetha He-estHRated-costp o-t&
:

Sample of all material: W
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The contractor shall supply of all materials fully before procurement for the work for

testing and acceptance as may be required by the Engineer-in-charge. _
Super class contractor shall empty under himself two Graduate Engineer and two
Diploma holders belonging to the State of Orissa, Special class fnntr.actnr shall Ernplu‘i,;
under him one graduate Engineer and two Diploma Holders belonging to the _.f.tate 0
Orissa. Likewise “A” Class contractor shall employ under him one Graduate Engineer or
two Diploma Holders belonging to State of Orissa. The contractor shall pay to 1':9
Engineering personnel monthly emoluments, which shall not be less thanS the
emoluments of the personnel of equivalent qualification EmP'D‘fEdﬂ”dE" the State
Govt. of Orissa. The Engineer-in-Chief (Civil), Orissa may however assist t|_1e cnntractcl:r
with names of such unemployed Graduate Engineers and Diploma Holders if 5“‘:_*1 helpl;s
sought for by the contractor. The names of such Engineering PE"W':'”E' appmn'ted L4
the Contractors should be intimated to the tender receiving authority along with t|:1£'
tender as to who would be supervising the work. Each bill of the Super Class, Special
Class or “A” class Contractor shall be accompanied by an employment Roll _Uf the
Engineering personnel together with a certificate of the Graduate Engineer or Diploma
Holder so employed by the Contractor to the effect that the work executed as per the
bill has been supervised by him. (Vide Works Department No. Codes M-22{91-1§384
dated 09.07.91). The required certificate is to be furnished in the proforma contained
vide table 1.4 of qualification information of Section-2. ‘
An Engineering personnel of the executing agency should be present at work site at the
time of visit of High Level Inspecting Officers In the rank of Chief Engineer and above.
All reinforced cement work should conform to Orissa Detailed Specification and should
be of proportion as per Contract Agreement having desired compressive strength (in
work test) in 15 Cm cubes at 28 days, after mixing and test conducted in accordance
with IS 456 and IS 516.
Bailing out of water from the foundation, pipeline trenches Septic Tanks/Soak
pits/Sumps/ M.H. etc. either rainwater or sub-soil water if necessary should be borne by
the Contractor. No payment will be made for benchmarks, Level Pillars, profiles and
benching and leveling the ground wherever required. The rates quoted should be for
finished items of work inclusive of these incidentai items of work. It should be
understood clearly that no claims whatsoever would be entertained.
The tenders shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-
44150 dtd. 25.11.57.
The contractor will have to submit to the BDO monthly return of labour both skilled and
unskilled employed by him on the network.
All fittings for doors and windows P.H. & Electrical Woks as supplied by the Contractor
should be of best quality and conferm to relevant I.S. specification and should be got
approved by the Engineer-in-charge of the respective wing before they are used on the
work.
After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing buildings, if found necessary and bear the entire cost of such
test, including the inspection of Electrical Inspectorate.
The Tenders should furnish along with their tender 1. a list of works, which are at
present in their hand 2. List of T&P and 3. List of work executed in the prescribed
proforma (s) enclosed herewith in appropriate place of bid document.
All reinforced cement concrete works should be finished smooth Extra charges for
plastering :‘ Irr—:'quired to any R.C.C structures like roof slab, Columns, Chajjas, fins,
parapets, shelves etc. shall not be paid.

_j_/:?___
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' refull
The tenderers may at his option quote reasonable rate for each item of work ca y

so that the rate for one item should not be unworkable low and for others tfm high.

The contractor has to arrange the samples of materials required for execut[un to be gn;
tested and approved by the Department before taking up the work and dunng course o

execution required from time to time. All such samples will be tested at Clu'ahtv Control
and Research Laboratory Bhubaneswar or as per the direction of Engineer-in-charge, at
the cost of the Contractor with no extra cost to the Department.

If there is any damage to the work due to natural calamities like flood or cyclone or ?”Y
other cause during the course of execution of work or up to 6 months after completion
of work or if any, imperfection becomes apparent to the work within 6 months from the
date of final certificate of completion of work the contractor shall make good of all such
damages at his own cost with no extra cost to the Department. No claims, whatsoever,
in this regard will be entertained.

The K.B. bricks should be well burnt and of good qualities. The bricks should be
approved by the Engineer-in-charge before use in the work and should conform to the
minimum strength as per National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor
who undertakes execution of work through labour should produce valid license from the
licensing authority of labour Department.

standard co-efficient for linear measurement will be adopted while calculating
consumption of steel and no claim whatsoever regarding difference in co-efficient of
steel will be entertained. The rates quoted shall be inclusive of any eventuality of
difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to
submit an affidavit to the effect that he has not yet availed the facility/participated in
the tender for more than two works (Excluding this work) during the current financial

year. The name of work for which participated and the authority to which the tender
was submitted must be mentioned in the affidavit, failing which the tender will be
rejected.

That for the purpose of jurisdiction in the event of disputes if any of the contract would

be deemed to have been entered in to within the State of Orissa and it is agreed that
neither party to the contract will be competent to bring a suit in regard to the matter by
this contract at any place outside the State of Orissa.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

(1) All materials before they are being used in the items of works as per this Schedule of quantities
and also the finished items of work where tests are applicable shall have to be tested through
the Engineer-in-charge of the respective wing at appropriate Laboratories according to the
relevant I.S. Specifications of the materials and the said items of works and the cost of all such
tests shall have to be borne by the Contractor and the rates of the items of works should be
inclusive of cost of such tests.

(ii) The tests have to be planned & carried out such that the progress of work is not hampered.

iii) The tests are mandatory as per the prescribed frequencies and 1I.S. Specifications. However,

these are not exhaustive and the Engineer —in- Charge has the right to prescribe other required
test if any as will be considered from time to time.

78.

Contractor

In case of ambiguity between clauses of this D.T.C.N and the P-1 contract form, the
relevant clauses of the P-1 Contract Form shall prevail over the D.T.C.N. The clauses not
covered under P-1 Contract Form shall be governed by the clauses of this D.T.C.N.

éy/
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It must be definitely understood that the PANCHAYAT SAMITI, TIHIDI does not accept
any responsibility for the correctness and completeness of the trial borings shown in the
Cross Section.

Schedule of quantities is accompanied. It shall be definitely understood that the
PANCHAYAT SAMITI, TIHID! does not accept any responsibility for the correctness or
completeness of this schedule and that this schedule is liable for alternation or
omissions, deductions or alternations set forth in the conditions of the contract and
such omissions, deductions, additions or alternations shall no way invalidate the
contract and no extra monetary compensation will be entertained.

In case of any complaint by the labour working about the nonpayment or less payment
of his wages as per latest minimum wages Act, the BDO/AEE will have the right to
investigate and if the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The Contractor shall not employ child
labour. The decision of the Engineer —in — charge is final and binding on the contractor.
The Contractor should arrange the materials like Steel, Cement, Paint and Bitumen etc.
of approved quality and specification at his own cost for completion of the work with
the time schedule. No extension of time will be granted on the application of the
contractor due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials
during transit and in the execution of the work due to reasons what-so-ever and the
cost of such materials will be recovered from the bills at Stock issue rates or market
rates whichever is higher.

If the contractor removes materials supplied by the employer to him from the site of
work with a view to dispose of the same dishonesty, he shall be in addition to any other
liability civil or criminal arising out of his contract be liable to pay a penalty equivalent to
five times of the price of the materials according to the stock issue rate or market rate
whichever is higher. The penalty so imposed shall be recovered at any time from any
sum that may then or at any time thereafter become due to the contractor or from his
security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need
for the work issued by the Store-in-charge, of the pachayatasamiti subject to the
availability of the materials. The tenderer shall make all arrangement for proper
storages of materials but no cost of raising shed for storage, pay of security guard etc.
will be borne by the Department. The Department is not responsible for considering the
theft of materials at site. It is the contractor’s risk. Under any such plea if the tenderers
stops the work, he shall have to pay the full penalty as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any
departmental materials to be used in the work and the contractor shall use such
materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the
Department or current market rate whichever is higher.

All the materials which are to be supplied from departmental store will be as per
availability of stock and the contractor will have to bear the charges of straightening,
cutting, jointing, welding etc. to required sizes in case of M.S. Rods of TOR Steel / M.S.
Angles, Tees and Joists etc. After the issue from the departmental store the materials
may be under the custody of the contractor and the contractor will be responsible for its
safety and storage.

Though Departmental issue of cement and steel has indicated, it may not be taken as
binding. The contractor must have to arrange by themselves cement, steel, bitumen and

Lfez—
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every sort of materials from approved manufacture, get it tested in the Departmental
Laboratory and approved by the Department before use. _
TOR rods, plates and structural members will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates etc. shall
be measured in length of different diameter, size and specification as actually used
(including hooks and cranks) in the work correct to one centimetre. And their weight
calculated as per co-efficient prescribed by the Indian Standard Specification or as
directed by the Engineer-in-charge. Wastage of bars and lappings, chairs, splices,
hookesetc will not be considered for measurement. The quoted rate should be inclusive
of the above provisions. Only the lengths as per approved drawings/ designs shall be
considered for asurement.

The contractor is required to pay royalty to Govt. as fixed from time to time and
produce such documents in support of their payment to the concerned Engineer with
their bills, falling which the amount towards royalties of different materials as utilized by
them in the work will be recovered from their bills and deposited in the revenue of
concerned department.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) Months
from the completion of the work arising out of defective or improper materials or
workmanship timing are upon the direction of the Engineer-in-Charge to be amended
and made good by the Contractor at his own const unless the Engineer for reasons to be
recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The
contractor is also required to maintain the road/building for 12 (Twelve) months from
the date of successful completion of the work.

From the commencement of the works to the completicn of the same, they are to be
under the contractors charge. The contractor is to be held responsible to make good all
injuries, damages and repairs occasioned or rendered necessary to the same by fire or
other causes and they hold the Govt. of Orissa harmless for any claims for injuries to
person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment
during the execution of the work. Also no claim shall be entertained for loss due to
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or

incidental damages so caused will have to be made good by the contractor at his own
cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade

requirement as per the latest provision of relevant |.S. Code / |.R.C. Code / MORT&H

specifications.

Where it will be found necessary by the Department, the officer-in-Charge of the work

shall issue an order book to the contractor to be kept at the site of the work with pages
serially numbered. Orders regarding the work whenever necessary are to be entered in
this book by the Officer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated signature. Orders entered in this
book and noted by the contractor’s agent shall be considered to have duly given to the
contractor for following the instructions of the Department. The order Book shall be the
property of the Panchyat Samiti and shall not be removed from the site of work without
written permission of the Engineer-in-charge and to be submitted to the Engineer-in-
charge every month.

The contractor should attach the certificate in token of payment deposit with the

registration authority as per recent circular of the Government relating to his
registration.

Block Dev. Officer, Tihidi
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In case of any discrepancy in printing or omissions of statutory specifications or any
other part or portion of the approved document during download of the bid document,
the decision of the officer inviting the bid will be binding on the bidder.

The rates quoted by the contractor shall cover the latest approved rates of labours
materials, P.O.L. and Royalties. Arrangement of borrow areas land approach road to the

building site etc. are the responsibility of the contractor.
e items wherever dewatering is imperatively necessary

The rate for each work of concret | .
the term dewatering shall mean the execution or operation of the items due to standing
water. The quoted rates will be inclusive of this.

water as well as due to percolation of
f claim book from the date of commencement of

The contractor shall make requisition 0 | '
the work from the Department and shall maintain in proper form with pages serially

numbered in order to record items of works are not covered by his contract and
claimable as extra. Claims shall be entered regularly in this book under the dated
signature of the contractor of his duly authorized agents at the end of each month. A
certificate should be furnished along with the claim to the effect that he has no other
claim beyond this claim up-to-date. If in any month there are no claims to record, 3
certificate to that effect <hould be furnished by the contractor in the claim book. Each
claim must be defined and should be given as for as possible regarding the quantities as
well as the total amount claimed. The claim book must be submitted by the contractor
regularly by 10" and 16" days of each month for orders of the Engineer-in-charge or
competent authority claims not made in this manner or the claim book not maintained
from the commencement of the work is liable for rejection. The claim book is the
property of the PANCHAYAT SAMITI, and shall be surrendered by the contractor to the
Engineer-in-charge after completion of the work or before recession of the contract by
the Department whichever is earlier for record.

Number of tests as specified in .R.C. / MORT&H / I.S. specification required for the
building materials construction of roads / bridges / buildings or any other structural
works will be conducted in any Govt. Test House /Departmental Laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection/transportation of samples/specimens etc. will be
borne by the contractor. The collection of samples and testing are to be conducted for
both prior to execution and during execution as may be directed by the Engineer-in-
charge and on both the sccounts the cost shall be borne by the contractor.

Even qualified criteria are met the bidders can be disqualified for the following reasons,

if enquired by the Department.
a) Making a false statement or declaration.

b) Past record of poor performance.
c) past record of abandoning the work half way/recession of contract.

d) Past record of in-ordinate delay in completion of the work.

e) Past history of litigation.
In case the 1°' lowest tenderer or even the next lowest tenderes withdrawn in series one

by one thereby facilitating a particular tender for award, then they shall be penalized
with adequate disincentives with forfeiture of EMD unless adequate justification for
such back out is furnished. Appropriate action for black listing the tenders shall also be

taken apart from dis-incentivizing the tenderer.
The following documents which are not submitted with the Bid will be deemed to be

part of the BID.

SI No Particulars

01 Notice Inviting Tender

Block Dev. Officer, Tihidi
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02 Instruction to the Bidders
03 Conditions of Contract
04 Contract data
05 Specifications
06 Drawings
07 Bill of quantity

CESS:

Labour Welfare CESS @ 1% will be deducted from each bill (from Gross bill amount).
ELIGIBILTY CRITERIA FOR QUALIFICATION

Applicants shall furnish the followings.

a. Required E.M.D. as per the Column No. 6 and Clause No. 21

b. Money Receipt towards cost of tender paper as per Clause No. 4 or Demand Draft drawn in
favour of the B.D.O. against the Bid Document download from the Website.

c. Valid Registration Certificate, Valid GST clearance certificate, PAN Card and he shall furnish
the Original Registration Certificate, GST clearance Certificate and Pan Card for verification
after opening of the tender before BDO, as per Clause No. 22.

d. Information regarding current litigation, debarring / expelling of the applicant or
abandonment of work by the applicant in Schedule “E” as per Clause No. 49.

e. An Affidavit to the effect of authentication of tender documents, abandonment of any work

during last 5 years, etc. in schedule “F” as per Clause No. 49. He shall furnish original
affidavit in Schedule”F".

f.  The Bidder should have E.P.F. and E.S.|. Registration. He should furnish documentary
evidences to this effect.

ADDENDUM TO THE CONDITION OF P-1 CONTRACT.

Clause-2(a) of P-1 Contact: - Time Control :- (Vide Works Department Office Memorandum
N0.24716 dtd. 24.12.2005 and No. 8310 dtd. 17.05.2006)

Progress of work and Re-scheduling programme.

The Engineer-in-Charge shall issue the letter of acceptance to the successful contractor. The
issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-
in-Charge for approval a Programme showing the general methods, arrangements, and timing
for all the activities in the Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all
cases in which the time allowed for any work exceeds one month to complete, 1/4™ of the
whole time allowed under the contract has elapsed, % of the whole of the work before % of the
whole time allowed under the contract has elapsed, %th of the whole of the work before 3/4"
of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-charge that the actual process of the work
does not conform to the programme to which consent has been given the Contractor shall
produce at the request of the Engineer-in-charge, a revised programme showing the
modifications to such programme necessary to ensure completion of the works within the time
for completion. If the Contractor does not submit an update Programme within this period; the
Engineer-in-charge may withhold the amount of 1% of the contract value from the next
payment certificate and continue to withhold this amount until the next payment after the date

on which the overdue Programme has been submitted. W
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An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequence of the activities.
The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations.
The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any
time. A revised Programme is to show the effect of Variations and Compensation Events.
Extension of the Completion Date.
The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15" day or such
time period as mentioned in letter of Award after the date on which the Engineer-in-charge
issues written orders to commence the work or from the date of handing over of the site
whichever is later. If the Contractor commits default in commencing the execution of the work
as aforesaid. Government shall without prejudice to any other right or remedy available in law,
be at liberty to forfeit the earnest money & performance guarantee/security deposit absolptely.
As soon as possible after the Agreement is executed, the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart 5th| be
prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by agreement
between the Engineer-in-charge and the contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per
milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below the Contractor shall

immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use

constantly his best endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

i) Force majored or

ii) Abnormally bad weather or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades employed on the work, or

v) Delay on the part of other contractor or tradesman engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by
the Intended Completion Data without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor to incur additional cost, or

vii) Any other cause, which in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control.

Request for reschedule and extension of time to be eligible for consideration, shall be made by

the Contractor in writing within fourteen days of the happening of the event causing delay. The

Contractor may also, if practicable indicate in such a request the period for which extension is

desired.

In any such case a fair and reasonable extension of time for completion of work may be given

such extension shall be communicated to the Contractor by the Engineer-in-Charge in writing,

within 3 months of the date of receipt of such request. Non-application by the Contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-
in-Charge and this shall be binding on the Contractor.

Compensation for Delay. %_’2——-—-

Contractor Block Dev. Officer, Tihidi
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2.3.1. If the Contractor fails to maintain the required progress in terms of clauses-2 of P-1 Contract or
and clear the site on or before the contract or extended date of

thout prejudice to any other right or remedy available under the law to
ch, pay as agreed compensation the amount calculated

at the rates stipulated below as the Chief Engineer(whose decision in writing shall be final in
writing shall be final and binding) may decided on the amount of tendered value of the work for
every completed day/month (as applicable) that the progress remains below that specified in
Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items or
group of items for which a separate period of completion has been specified. Compensation @
1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always
that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Tendered Value of work or to the Tendered Value of the item or group of items of
work for which a separate period of completion is originally given. The amount of compensation
may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the Contractor does not achieved a particular milestone
mentioned in contact data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount
shown against that milestone shall be withheld, to be adjusted against the compensation levied
at the final grant of extension of time. Withholding of this amount on failure to achieve a
milestone shall be automatic without any notice to the contractor. However, if the contractor
catches up with the progress of work on the subsequent milestone(s), the withheld amount shall
be released. In case the contractor fails to make up for the delay in subsequent milestone(s),
amount mentioned against each milestone missed subsequently also shall be withheld. However

no interest whatsoever shall be payable on such withheld amount.

2.4, Management Meetings.
2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting.

The business of management meetings shall be to review the plans for remaining work and to

deal matters raised in accordance with the early warning procedure.
2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his

record to those attending the meeting and to the Employer. The responsibility of the parties for
actions to be taken to be decided by the Engineer either at the management meeting or after
the management meeting and stated in writing to all who attend the meeting.

RESERVATIONS OF THE TENDER INVITING AUTHORITY
107. If any bonafide mistake or omission in the wording and description of any clauses in DTCN/BOQ

i< left unnoticed and inadvertently and the same is detected after sale of the bid document,
then the Tender inviting authority i.e. the B.D.O. reserves every right to correct that and all

purchasers will abide by that correction.
108.  Similarly, if any bonafide arithmetical error or mistake / omission in wording of any item or Unit

of item etc. is left in the Bill of Quantity (Price Bid) unnoticed and inadvertently and the same is
detected after sale of the bid document, then the Tender inviting authority i.e. the B.D.O.
reserves every right to correct that and all purchasers will abide by that correction.

109. (i) In case of doubt / confusion / ambiguity on any score regarding qualification or
disqualification of any tenderer for the bid and which is not specifically covered in the above
clauses of the DTCN, then the decision of the authority inviting the tender i.e. the B.D.O.
concern will be final and binding to all concerned for all purposes.

(ii) Similarly, after the drawl of the agreement with the contractor, in case of any
controversy during execution of the work, then the decision by the Engineer-in-charge of the work
within his limitations / Power will be final and abiding to the contractor, if not categorically specified in

the clauses of DTCN or Agreement.
Clause-2 (b) of Item Rate P-1 Agreement: - Rescission of Contract (Amendment as per Letter No.

10639 dt. 27.05.2005 of Works Department, Orissa)

to complete the work
completion, he shall, wi
the Government on account of such brea
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To rescind the contract (of which rescission notice in writing to the contractor u:de'htge ::;; E;
the Engineer-in-Charge shall be conclusive evidence), 20% of the value of left over work will be |
from the contractor as penalty. _ T |
110. The tenderers are required to go through each clause of P.W.D Form P-1 carefully in addition |
the clauses mentioned here in before tendering. ' N Code

111. A contractor may be black listed as per amendment made to Appendix x}ﬁ;‘; ;‘EOC;PE‘; Sminis

Vol-Il on rules for black listing of Contractors vide letter nnb. i?ﬁirt::.ﬂd 03.
. - r may be blacklisted.
Department, Orissa. As per said amendment a Contractor may o daing: eediition of

a) Misbehavior/threatening of Departmental & Supervisory OflICE
work/tendering process. B

b Involvement in any sort of tender fixing. ‘ N o o |

c}} Constant non-achievement of milestones on insufficient and imaginary grounds and I
- dherence to quality specifications despite being pm;ted UU"% — |

; i ' iolati ' rtant conditions of contract.

d Persistent and intentional violation of impo . | _

e; Security consideration of the state i.e. any action that ;enpﬁardme's the secunctiy of the states.

f) Submission of false/fabricated/forged documents for consideration of a tender.

112.  The safety certificate of the E.I. work will be furnished by the ageqcies after g'etting necessar‘:: I
verification from the electrical inspector/equally competent authority responsible for the wor |
prior to Energysation of the building. ' |

: case of
113. Percentage rate contract (vide Works Department Letter No. 8310 Dt 17.05.2006) in e |
i II percentage rate tender:- ) - |
2 i. The contractor has to mention percentage excess or less over the estimated cost (in figures as |
; well as words) in the prescribed format appended to the tender document. B
& | i Contractors participated in the tender for more than one work may offer conditional rebate. I
; Rebate offer submitted in separate sealed envelope shall be opened, declared and recorded
first. The rebate so offered shall be considered after opening of all packages called in the same |
Tender Notice. The Contractors who wish to tender for two or more works shall submit separate
; tender for each. Each tender shall Have the Bid identification No. Name &SI No. of the work (as |
s | per IFB) to which they refer, written on the envelope.
{ iii. Only Percentage quoted shall be considered. Percentage quoted by the Contractor should be
! accurately filled-in-figures and words. So that there is no discrepancy.
' a. If any discrepancy is found in the percentage quoted in words and figures then the percentage
i quoted by the Contractor in words shall be taken as correct.
!T | b. If any discrepancy is found in the percentage quoted in percentage excess/less and the total amount
E quoted by the Contractor then percentage will be taken as correct.
i c. The percentage quoted in the tender without mentioning excess or less and not supported with the
| | corresponding amount will be treated as excess.
d. The percentage quoted in the tender without mentioning excess/less supported with corresponding
| amount does not tally with either to percentage excess or less then it will be treated as percentage
excess.
| e. The percentage quoted in the tender without mentioning excess/less supported with corresponding
: ahrnc:unt if tallied ‘:'-”th tlhe percentage then it will be treated as to which side the amount tallies.
| . The contractor will write percentage excess/less up to ene /two decimal point only. H-he-wsites-the
PRE-ERGE : G —-OF—ore—decmat-pot Bl | decHRnal-boir P =12 <%=
d , i .
Contractor
e _ Block Dev. Officer, Tihidi
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sures, over writings or corrections of figures

. itten legibly and free from era
g. The tender shall be written I€g Yy 2+ ba viailE idiing ot

Corrections, over writings & interpolations where unavoidable shoul

initialing, dating and rewriting. o |
ce. The contractor is required to maintain a certain

V. In the contract P1 time is the essen
rate of progress specify in the contract. o
: : : 10% for individual
V. The titv mentioned can be increased or reduced to the extent of :
QuUAiNity SERLo! it exceeds the limit stated above

items subject to a maximum of 5% over the estimated cost. If .
prior approval of competent authority is mandatory before making any p'a*,rment. -
VI, The period of completion is fixed and cannot be altered except In case of exceptiona

circumstances with due approval of next higher authority. PRT
VIl Bills for percentage rate tenders shall be prepared at the estimated rates for individua
items only and the percentage excess or less <hall be added or subtracted from the gross

amount of the bill.
(Total 113 Clauses)
LIST OF MATERIALS OF APPROVED BRAND AND MANUFACTURES
The material specification and quality control
relevant IS codes and all materials shall be used after approval from Engineer-in-Charge.

shall comply to the requirement of

A - CIVIL WORKS:

CEMENT

Portland Slag Cement: conforming to IS 269/1869 & 15-455-1989 of 43 grade

STEEL : High Strength Fe 415/Fe 500 grade deformed bars conforming to IS 1786 -
1985

The MORTH specification for Road & Bridge work (4™ edition) shall be observed during execution of

work.

(B) Cement Mortar.
Mortar shall be well mixed to a uniform colour and consisting in the proportion as specified in

the items of work. Sand shall be measured on the basis of its dry volume and the quantity shall
be adjusted for bulking of damp sand. Cement shall be mixed, taking 50 kg or 0.035 cum, in
volume only required quantity that can be consumed within 30 minutes of adding water shall be

mixed at one time.

(C) Cement: Cement should confirm to 1S-269/1869 & 1S-455-1989
(D) Sand : Locally available best river sand medium size.
(E) Coarse Aggregates: The course aggregate shall be of hard granite stone and shall generally

confirm to 1.S. 389. Porous Course aggregate shall not be used. The aggregate shall be free from clay film
and other adherent coatings. Aggregate containing clay films over the stone materials shall be
thoroughly washed. The aggregate shall be from approved quarry and crusher broken. Course
aggregates shall be composed of particles ranging between the sizes 2.36 to the maximum size as may
be specified in the relevant item of work, within the range, the aggregates shall be well graded so as to
produce a dense concrete.

(F) Reinforcements:
Mild steel Round Bars, coiled twisted and deformed bars of steel of medium tensile strength will be used
as reinforcement as per drawing and design and directions. Mild Steel bars if allowed shall confirm to I.S.

226/1962 standard quality or IS: 432/1966 — Grade-1 Black annealed wire (Not thinner than 24 gauge for
tying the reinforcement shall be used)

GENERAL CONDTIONS
1. Drawings & Specifications

The Contractor, after the award of the contract and on signing the agreement shall be

ez

Contractor Block Dev. Officer, Tihidi
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furni -
al.:}r:shed free .ﬂf cost two copies of each of the drawings, specifications,
other details necessary for execution of the work. All further drawings

ETEP§FEd l:lw the department from time to time for reasonable development of the work
escribed in the contract documents and reasonably necessary to explain and amplify the

cuntrf:n:t f:irawings and to enable the contractor to execute and complete the work shall also be
supplied in duplicate to contractor free of cost.

Any further copies of such drawings, required by the contractor shall be paid for by him.
The contractor shall keep one copy of all the drawings specifications, price schedule of items

and quantities at work site and the Engineer-in-charge or his authorized representative shall at
all reasonable times have access to the same,

Contractor’s Responsibility.

a) The contractor shall provide at his cost everything necessary for the proper execution of the
works according to the intend and meaning of the drawings, schedule of items and
quantities and specifications taken together, if the same is not particularly shown or
described therein, provided that the same can reasonably be inferred there from, if the
Contractor finds any discrepancy in the drawings or between the drawing and schedule of
quantities and specifications, he shall immediately in writing refer the same to the Engineer-
in-charge whose decision shall be final & binding.

b) Any work done at any time or even before receipt of such details shall be removed/replaced
by the contractor without any expense to the department if the work is not in order and if
so directed by the Engineer-in-Charge error inconsistencies in drawings and local conditions
affecting the works shall be brought to the notice of the Engineer-in-Charge immediately for
his decision. All drawings, bill of quantities and specifications and copies therefore furnished
by the department, are their property. They shall not be used on any other work and shall
be returned to the Department on request on completion and before issue of final
certificate or termination of the contract.

c) All materials and workmanship shall be of the respect kinds described in the specification.
B.0.Q. contract and in accordance with the instruction of the Engineer-in-Charge. The
Contractor must satisfy himself about the same while furnishing samples for approval of the
Engineer-in-Charge before incorporation in the works.

d) The Engineer-in-Charge may from time to time cause at his discretion such tests on samples
of materials or workmanship of all/any materials and work, as he may consider necessary at
places of manufacture, fabrication, on the site or at such other places. The expenditure
incurred for all such tests shall be borne by the contractor.

e) All approved samples are to be preserved by the contractor in a regular manner in the site
office for inspection and verification of the Engineer-in-Charge or his representative from
time to time.

g) Alteration / Addition & Omissions.

The Engineer-in-Charge shall make any variation of the form, quality or quantity of the
works or any part thereof that may be in his opinion be necessary and for that purpose or if for
any, other reason it shall, in his opinion be desirable, he shall have power to order the

Contractor to do so and the Contractor shall do any or allot followings:
a) Increase or decrease the quantity of any work included in the contract

b) Omit any such work.
: i . : q
¢) Change the levels, lines, position and dimensions of any part of the works, an &/%./’_

descriptive schedules
and details as may be

| Contractor Block Dev. Officer, Tihidi
—_f____——’—————__—_'——J___________—— —
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d) Execute additional works of any kind necessary for the completion of the lwnr:; :ﬁ Z:Z:
variation shall in any way radiate or invalidate the contract, but the value -
variations shall be taken into account and shall be added to or deducter:.il from thﬁe cnn' :ten
sum accordingly, but no such variation shall be made by the contractor without prior wri
instruction from the Engineer-in-Charge. | |

e) Thi <chedule of quantities/rates shall be deemed to have been prepared and mcluTed in |
accordance with the method of measurement of work set out and‘ as per th:e re .euant
specifications or in its absence relevant |.S. Code of practice. Any er‘rﬂr in the spemﬁcatlr::fj or I
in quantity or omission of any item from the schedule of quantities/rates shall not vitiate

ificati ' in th
the contract sum provided that no rectification or errors, if any, shall be allowed in the

contract schedule of rates.

3. Valuation of vitiations _
a) All extra or additional work done or work omitted shall be valued at the rates and price set I

out in the prices schedule of quantities, and/or derived there from, if in arriving at the |
contract sum, the Contractor have added to or deducted from the total of the items in the

tender any sum either as a percentage or proportion, then the same percentage of
proportion shall apply to all items or werks in the prices schedule as also for valuation of

variation.
b) If the contract does not contain any rate or price applicable to the extra or additional work, |

or the rate or price in the priced schedule of quantities has become inapplicable in the
opinion of the Engineer-in-Charge by virtues of such addition or omission, then suitable
rates or price shall be agreed such rates shall be derived by analysis based on standard
<chedule of rates of State P.W.D / P.H.D or in case such is not available therein, form any
approved schedule with the various elements valued at local market price plus 10 (ten)

percent towards over-heads.
SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that |/We * am/are* related / not related (*) to any
officer Panchayat Samiti, Tihidi the rank of Assistant Engineer & above and any officer of
the rank of Assistant and above of Panchayat Samiti, Tihidi. I/We * am/are* aware that,
if the facts subsequently proved to be false, my/our* contract will be rescinded with
forfeiture of E.M.D. and Security deposit and I/We* shall be liable to make good the loss
or damage resulting from such cancellation.

I/We also note that, non-submission of this certificate will render my /
our tender liable for rejection.

(*) - Strike out which is not applicable Signature of the Tenderer
Date - ‘

SCHEDULE - B

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERER OR
ABANDONMENT OF WORK BY THE TENDERER

&

| s+ s the tenderer currently involved in any Yes/No W

Contractor Block Dev. Officer, Tihidi
| —— I — — e
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litigation relating to the works.
* Ifyes: - give details

** Has the tenderer or any of its constituent Yes/No
Partners been debarred/expelled by any
agency in India during the last 5 years.

** Has the tenderer or any of its constituent Yes/No
Partners failed to perform on any contract
Work in India during the last 5 years.

% |f yes, give details,

Note:- If any information in this schedule is found to be Incorrect or concealed qualification application
will summarily be rejected.

Signature of Tenderer

SCHEDULE - C
AFFIDAVIT

1. The undersigned do hereby certify that all the statements made in the required attachments are
true and correct.

2. The wundersigned aiso hereby certifies that neither my / our firm / company /
individuals

nor any of its constituent partners have abandoned any road/bridge/Irrigation/Buildings or
other project work in India nor any contract awarded to us for such works have been rescinded
during the last five years prior to the date of this bid.

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to
verify this statement or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

5. The undersigned undertake that in case of any information furnished by me found to be
incorrect the BDO, has right to reject the Bid.

(Signature of Tenderer)

Title of Officer

| Name of Firm
Date:
| 3/'{7/"—'
| Contractor Block Dev. Officer, Tihidi
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SCHEDULE-D

RELATIONSHIP DECLARATION

T0
The Tender Inviting Officer,
Subject : (Name of the Work)
Ref : (Bid reference number)
Sir,

Pursuant to clause 2.2 of the ITB, it is to inform that | have relative(s) employed as an lnfficer'in
the rank of an Assistant Engineer and above under the Department. His (Their)

details are as follows.
Relationship
Name
Designation
Office

Address
Pursuant to clause 2.3 of ITB, | am to submit herewith the names of persons who are working

under my firm having near relatives to any gazette officer on the rank of an Assistant Engineer and
above in the Department.

SINo | Name of the employee and | Presently working as Details of his relatives working in the
his designation in the firm Department

Relationship
Name
Designation
Office
Address

Relationship
Name
Designation
Office
Address

| am also duly bound to inform the relationship of any subsequent employment with any gazette
officer in the rank of an Assistant Engineer and above in the _ Department.
| am aware that any breach of this condition would render my firm liable for penal action for
suppression of facts.
No of pages: ............ [ceesressceennnnesenn) including cover page.
Yours Sincerely

Signature of the Tenderer Block Development Officer,
Date:- Tihidi.

bt~

Contractor Block Dev. Officer, Tihidi
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