GOVERNMENT OF ODISHA
(HOUSING & URBAN DEVELOPMENT DEPARTMENT)

NOTIFIED AREA COUNCIL, DHAMNAGAR,
BHADRAK
DTCN FOR THE WORK
CONSTRUCTION & EXTENSION OF ADMINISTRATIVE

BUILDING INSIDE SEPTAGE IN WARD NO.-03 OF
DHAMNAGAR NAC

ESTIMATED COST: Rs. 83,27,752.00
(Excluding GST)

PART-I: General & Technical Bid

COST OF TENDER PAPER: Rs. 10,000.00

¥
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OFFICE OF THE

NOTIFIED AREA COUNCIL, DHAMNAGAR
BHADRAK (ODISHA), PIN-756117

E-mail: - dhamnagar.nac

INVITATION F

OR BIDS

mail.com

BID Identification No. 01/DNRNAC/2024-25

Tender Call Notice ND.S 5 L Dated.

The Executive Officer, Dhamnagar NAC, Dhamnagar inviles Percentage rate basis bids
only “ON-LINE™ In conformity with the detailed tender call notice to be eventually drawn up in
Municipal Agreement form for exccution of the works as detailed in the table below from
Contractors and eligible class of contractors registered with the State Government duly registered on
production of definite proof from the appropriate authority. The bidders may submit bids for any or
all of the following works separately as per their eligibility.

\ "0y

SL Name of the Work Estimated cost| Cost of Bid |Bid Security [ Period of | Class of
No. of the work | Document EMD) |Completion| Bidder
(in Rs.) (inRs.) | (inRs.)
R | (Offline) | (Offine) | _
| Bt 2 AR i st il it el , -
1. | Construction & Extension  83,27,752.00 | 10,000/~ | 1% of the 11 'H & %A
of Administrative Building [Excluding estimated | Calendar  Class
Inside Septage in Ward No. [GST cost of month |Contractor
|1 03 of Dhamnagar NAC _work. gspeshls
IMPORTANT DATES
—e o
. Availability of Tender Online 'I..‘ast Datc.& A t_lale af Date & time
Procurement for biddin l'ime seeking receipt of f Onenin
Officer & Tender Original g
i O : Tender
From To Clarification Documents
vl T A | 4 el i s 4
: : 13.03.2025 25.03.2025 17.03.2025 25.03.2025 26.03.2025
Executive Officer
NAC, Dhamnagar | At up to | up o up to At
'_____ J|_ Il.l_l_f.l A}‘l 5.00 P.M. [ 5.00P.M. B 5.00 P.M. 11.30 A.M.

1. Bid documents consisting of plans, specification, the schedule of quantities and the set ol terms
and conditions of contract and other necessary documents can be seen in the Govt. Website i.c.

www.tendersodisha.gov.in.

Bid must be accompanied by the financial instruments towards cost of Tender Documents as

mentioned in column-4 in the above table only. be reccived through Demand Draft. The DD

The Bid documents will be available in the Govt. website i.e. www.tendersodisha.gov.in from

2

should be in [avour of Executive Officer, Dhamnage NAC payable at Dhamnagar.
3.

11.00 A.M. of dated 13.03.2025t0 5.00 P.M. of dated _25.03.2025 for online bidding.
4.

class-I11.

»-
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10.

|

13.

14,

Bids shall be received “online™ on or before 5.00 P.M. dated_25.03.2025.

The original copy of Bids shall be received on or before 5.00 P.M. dated_25.03.2025

Bids received shall be opened at 11.30AM on dated 26.03.2025 in the office of the
Executive Officer, Dhamnagar NAC, Bhadrak in presence of bidders who wish to attend.
Bidders who participated in the bid can view the opening of bids after logging on to the site
through their DSC. If the office happens to be closed on the date of opening of bids as
specified, the bids will be opened on the next working day at the same time and venue.
Minimum Eligibility Criteria :-

The Firms/ Companies/ Registered Contractors should have successfully completed / executed.
as a prime Bidder, at least one similar work / any major civil construction work of value not less
than Rs. 1.00 crore in any one financial year, during the last three financial years. The firm
shall have to submit the performance certificate of the works executed by them with satisfactory
performance from the appropriate authority i.e.. not below the rank of Executive
Engineer/Executive Officer / equivalent rank. Similar work shall mean any Civil works.

Documents Required
Bidder shall submit copy of work order (s) and corresponding completion certificate (s) of the

works constructed / completed by them from not below the rank of Executive Officer /
Appropriate Authority.

The bidder's average annual turnover during last 3 (three) years (2021-22 10 2023-24) in
Construction Works (defined as billing for works in progress and completed in all classes of
Civil Engineering Construction works only) should not be less than Rs. 10.00 Crs. The
turnover certificate 1o be issued by Chartered Accountant should bear the Unique Document
Identification Number (UDIN).

The bidder should have valid Registration Certificate ie. incorporation/proprietorship/
partnership deed agreement etc. The bidder must have a registered office in Odisha for more
than 3 vears. GST Registration certificate is to be submitted along with the bid.

The bidder should have registered under ESIC & EPFO Act. Copy of the deposited challan for
the last month must have enclosed with the bid.

The Bidder should have not been black listed by any Gowt./ Govt. Undertaking on the bid
opening date. Self-declaration certificate by Bidder in the form of Affidavit is to be submitted.
The bidder should have valid labour registration certificate. The bidder should have valid
electrical license MV/HT issued by competent Authority by Govt. of Odisha.

The bid for the work shall remain valid for a period of 60 (Sixty) days from the date of opening
of Price Bid. If any Bidder/ Tenderer withdraws his bid/ tender before the said period or makes
any modifications in the terms and conditions of the bid. the said earnest money shall stand
forfeited.

Bids from Consortium/ Unincorporated Joint Venture is not acceptable.

 All amendments. time extension. clarifications ete. will be uploaded in the website only.

Bidders should regularly visit the above website to keep themselves updated.

. As per the Works Department Leuer No 5310/Dtd. 2.5.2009 and letter No 5140/ Dt

28.04.2009. Labour cess @ 1% (one percentage) of the total cost of construction will be
deducted from the bill of the contract.

. The Agreement should be signed by the Lowest/Selected bidder within 10 days afier finalisation

of Tender process.

: B
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19. Other details can be seen in the bidding documents.
20. The authority reserves the right to reject any or all the bids without assigning any reason thereol.
21. Name and Address of the Officer Inviting Bids:

Executive Officer,

Dhamnagar NAC, Bhadrak.

e-mail: dhamnagar.nac@gmail.com

Exee (}393'9
Dha NAC
Memo No: 53(_-' / Dated: _1}[/ 0% /2024~

Copy submitted to thé Collector, Bhadrak / The P.D.. DUDA. Bhadrak.
/Chairperson. Dhamnagar NAC / The Sub-Collector, Bhadrak / Tahasildar, Dhamnagar / Block
Development Officer, Dhamnagar/ Executive Engineer (Roads and Building) Division, Bhadrak /
Exccutive Engineer. Salandi Canal Division, Bhadrak / Executive Engineer (Rural Works)
Division. Bhadrak / Executive Engincer (Rural Works) Division-I1, Bhadrak / Executive Engineer
Drainage Division, Bhadrak/ Assistant Executive Engincer. P.H.D. Bhadrak for information with a
request to display the tender notice in their respective Notice Boards for wide publication / One
copy displayed in this office Notice Board for wide publication.

Execulti 9\5

Dhamh AC
Memo No: S3€~  / Dated: [UQ%ZJ(—_'
Copy submitted to' the/ Nodal Officer, e-Procurement, Housing & Urban

Development Department, Government of Odisha. Bhubaneswar / DeGM. Bhadrak for favour of
kind information and necessary action.

Exec

Dhamin:\ga
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CHECK LIST TO BE FILLED UP BY THE BIDDER

Name of the Work: Construction & Extension of Administrative Building Inside Septage in
Ward No. 03 of Dhamnagar NAC

Whether Reference
SL Parti Reference to "
No articulars et furnished to Page
Yes No no.
01. | Cost of tender paper in case of down As per NIT
loading Rs.10,000.00
02. | EM.D (Bid Security) DTCN Clause
No.2 (B) 23.1
03. | Copy of valid Registration Certificate DTCN Clause
No.2(A).a.iii
04. | Copy of valid GST Registration DTCN Clause
Certificate No.2(A).a.i
05. | Copy of PAN Card DTCN Clause
No.2(A).a.ii
06. | No Relationship Certificate DTCN Clause
No.2(A).a.v
07. | Works Experience - Schedule-D
(a) | List of similar works executed during last 3 Schedule-D
years (Item-3)
(b) | Works in hand-Approximate value of Schedule-D
existing commitment and ongoing works. (Item-4)
08. | Information regarding current litigation, Schedule-E
(a) | debarring / expelling of the tender or
abandonment of the work by the tenderer
(b) | Affidavit / Declaration Schedule-G
09. | Work schedule in the form of Bar Chart DTCN
Section-7,
Clause
No.7.14
10. | Self-declaration certificate by the bidder in | As per NIT

the form of Affidavit- for not being
blacklisted by any Govt./Govt. Undertaking

11.

List of tools and plant.
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CONTRACT DATA

A. GENERAL INFORMATIONS

SN Item Details
1 | Bid Identification No. Tender Call Notice No / Dated
2 | Name of the Work Construction & Extension of Administrative
Building Inside Septage in Ward No. 03 of
Dhamnagar NAC
3 | Officer inviting tender Executive Officer,
Dhamnagar NAC
4 | Municipal Engineer concerned with Municipal Engineer, Dhamnagar NAC
head quarters authorized as Engineer-
in-charge of this work.
5 | Accepting Authority Executive Officer, Dhamnagar NAC

B. BID INFORMATION

6 | Intended completion period/Time (Eleven) Calendar Months
period assigned for Completion
7 | Last Date & time of submission of Bid | 25.03.2025 up to 5.00 P.M.
8 | Cost of Bid Document Rs 10,000.00/- (To be paid through demand
draft)
9 | Bid Security 1% of the estimated cost of work.
10 | Bid validity period 60 days from the date of opening of Price Bid
11 | Currency of Contract Indian Rupees
12 | Language of Contract English
6
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SECTION- 2(A)
DETAILS OF THE DOCUMENTS TO BE FURNISHED
FOR ONLINE BIDDING

(a)  Scanned copies of the following documents to be up-loaded in appropriate place in PDF
format in the website www.tendersodisha.gov.in.
i.  GST Registration Certificate.

ii. PAN Card, EPF, ESI & Labour registration certificate

ii. Company Registration certificate/ Partnership deed etc

iv.  Affidavit regarding correctness of certificates.

v. Affidavit regarding no relation certificate.

vi. Work experience certificate from the authority not below the rank of Executive Officer.
vii.  Annual Turnover Certificate from Chartered Accountant for last Three financial years.
viii.  Any other relevant required document, if any.

ix. Electrical license for execution of the electrical part of the said building.

(b) Scanned Copies of the Certificates/Formats showing details of information to be furnished as
per the enclosed formats should be uploaded in appropriate place after converting the same to

PDF.
Schedule A -  Structure & Organisation.
Schedule B -  Financial statement
Schedule C -  List of tools, plant & equipment proposed to be deployed in the work.
Schedule D -  Work experience
Schedule E -  Information regarding current litigation/debarment etc.
Schedule F-  Information on Electrical License/Collaboration.

Schedule G -  Affidavit / Declaration.
Schedule H-  Deleted

Schedule I - Any other information.
Schedule J -  Format for Seeking Clarification

(The details of the Format is enclosed in the DTCN)

(c) Uploaded documents of valid successful bidders will be verified with the original before
acceptance of offer.

(d) DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree on the
conditions in the DTCN. The bidders, who disagree on the conditions of DTCN, can not
participate in the tender.
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SECTION- 2(B)
INSTRUCTIONS TO BIDDERS

A.GENERAL

1. Definitions:
(a) “Employer” means the Dhamnagar NAC of the Government of Odisha represented

by the Executive Officer, Dhamnagar NAC, Bhadrakor his authorised representative
with whom the selected Contractor signs the contract for the services.

(b)  “Contractor” / Bidder / Firm / Engineer Firm / Company carry the same meaning
through out the DTCN and Contract.

(c) “Contract” means the contract/ agreement signed by the parties along with all attached
documents listed in the DTCN (Tender Document Part -1 & II).

(d) “Data Sheet” means such part of the Instructions to Contractor as are used to reflect
assignment conditions and evaluation of the bid.

(e) “Day” means a calendar day.

(f) “Government” means the Government of Odisha.

(2) “Instructions to Bidders (Section-2(B) of the Part-I of DTCN) means the document

which provides all information needed to prepare their proposals.
(h) “NIT” (Section-1 of the DTCN) means the Letter of Invitation being sent by the

Employer.

) “Personnel” means professionals and support staff provided by the Contractor and
assigned to perform the services in full or in any part thereof.

() “Proposal” means the Technical Proposal (Tender Document Part I — General &

Technical Bid) and the Financial Proposal (Tender Document Part 11 — Price Bid).

(k) “DTCN” means the Detailed Tender Call Notice prepared by the Employer for the
selection of contractor which includes Part-1 & I1.

1)) “Govt”. means Govt. of Odisha or Govt. of India as the case may be.

2. Introduction / Selection Procedure:
The Employer named in the Data Sheet will select a contract firm to execute the work as
described in the scope of work and in the Data sheet.

The Contractor shall bear all costs associated with the execution of the work on Percentage
Rate Bid. The Employer is not bound to accept any proposal, and reserves the right to annul
the selection process at any time prior to contract award without thereby incurring any
liability to the Contractor.

3. Location of the Project:
The place of action is at Dhamnagar , Odisha.

4. Source of Funding:
The work will be funded by Government of Odisha.
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5. Eligibility:
5.1. A Bidder shall be deemed to have the nationality of India.
5.2. Government-owned enterprises shall be eligible only if they can establish that they are
legally and financially autonomous and operate under commercial law.
5.3. Reputed Contractors/Engineering Firms.

6. History of Litigation and Criminal Record:
If any criminal cases are pending against the Contractor (him/her/partners) at the time of
submitting the tender, then the tender shall be summarily rejected. An affidavit regarding
‘Record on criminal case pending’ to be furnished by the bidder.

7. The Contractor has to furnish a declaration that no near relatives are working in the cadre of an

Assistant Engineer/ Assistant Executive Officer and above in the Organisation of Dhamnagar
NAC of State of Odisha.

8. Other Requirements:

8.1. Even if the Contractor meets other criteria, his tender shall be summarily rejected if he is
found to have misled or made false representation in the form of any of the statements
submitted in proof of the eligibility and qualification requirements.

8.2. The tender shall also be summarily rejected if he has a record of performance such as
absconding from work, works not properly completed as per contract, inordinate delays in
completion, financial failure.

8.3. In addition to the above, even while executing the work, if it is found that he produced false /
fake, certificates in his tender, he will be blacklisted.

9. Original Certificates:
Original documents/certificates shall be produced as and when required to verify the copies of
statements and other information furnished along with tender. Failure to produce original
documents in time will lead to disqualification.

10. Cost of Tendering:
The Contractor shall bear all expenses associated with the preparation and submission of his
tender, Executive Office, Dhamnagar NAC, Bhadrak shall in no case be responsible or liable
for reimbursement of such expenses.

11. Site Visit:
The contractor is advised to visit and examine Dhamnagar NAC, Bhadrak in the district of
Bhadrak and its surroundings and obtain for himself all information that may be necessary for
preparing the tender and quoting rates at his cost and responsibility.
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B. TENDER DOCUMENTS

12. Tender Documents :
12.1. A set of Tender Documents comprising of the General & Technical Bid and the Price Bid
includes the following together with all Addenda thereto, which may be issued in
accordance with Clause 2(B)13 and Clause 2(B)14.

PART-1: GENERAL & TECHNICAL BID

Section ‘ Description

DTCN Part — I: General & Technical- Bid
Section-1 Notice Inviting Tender (NIT)

Check List to be Filled up by the Bidder
Contract Data
Section-2(A) Details of the Documents to be Furnished for Online Bidding
Section-2(B) Instructions to Bidders
Section-2(C) Data Sheet
Section-2(D) Letter for Submission of Tender

Section-2(E) Tender Declaration
Section-2(F) Letter of Acceptance of Tender
Section-2(G) Memorandum

Section-3 Information regarding Tenderer
Section-4 Declaration by the Tenderer
Section-5 Form of Agreement

Section-6 Conditions of Contract
Section-7 Special Conditions of Contract

Section — 7A Site visit and Construction & Erection Facilities

Section — 8 Technical Specification

Schedule-A to J | Formats for furnishing Information by the Bidder

Executive Instruction regarding calling for and acceptance of tenders in e-
Procurement in Govt. of Odisha

Electronic receipt, accounting and reporting of cost of tender paper and
Annexure-I1 earnest money deposit on submission of bid vide office memorandum
No0.17254 dt.05.12.17 of Work Department, Govt. of Odisha.

DTCN Part — II: Price Bid/BoQ

Annexure-I

12.2. The Contractor is expected to examine carefully all instructions, terms of reference, tender
conditions, forms, appendices to tender, addenda in the tender documents. Failure to
comply with the requirements of tender submission will be at the contractor’s own risk.

13. Clarification of Tender Documents:
The Contractor shall carefully examine the tender documents and be fully informed of all the
conditions and matters, which may in any way affect the work or the cost thereof. Should a

10
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Contractor find any discrepancy in or omission from the specification or any other of the
tender documents or should he be in doubt as to their meaning, he should immediately
address a clarification online in the format prescribed in Schedule-J only.

14. Amendment of Tender Documents:

14.1. At any time prior to the dead line for submission of tenders, Executive Office,
Dhamnagar NAC, Bhadrak may for any reason, whether at its own initiative or in
response to the clarifications requested by the prospective Contractor, modify the tender
documents by issuing an Addendum.

14.2. Such addenda will be notifying in the website and will be binding upon them.

14.3. In order to afford prospective Contractor reasonable time to take such addenda into
account in preparing their tenders, Executive Office, Dhamnagar NAC, Bhadrak at his
discretion, may extend the dead line for the submission of tenders, if necessary.

C.PREPARATION OF TENDER DOCUMENT

15. Language of the Documents:
All documents relating to the Tender shall be in the English language.

16. Documents Comprising the Tender:
16.1. General & Technical Bid ( Part-1 of Tender Document)
16.2. Price Bid ( Part-1I of Tender Document)
16.3. All documents stipulated elsewhere in the DTCN.

17. Sufficiency of Tender:
The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the services to be provided and of the prices quoted in the
financial bid, which shall cover all his obligations under the contract and all matters and things
necessary for the successful accomplishment of the work.

18. Preparation of Proposal:

18.1. The Proposal (see Section-2(B) Clause 1(J)) as well as all related correspondence exchanged
by the employer & the Contractor shall be written in the language specified in the Data
Sheet.

18.2. In preparing the proposal, the Contractor is expected to examine in detail the documents
comprising the DTCN. Material deficiencies in providing the information requested may
result in rejection of a proposal.

18.3. Site Inspection by tenderer.

The tenderer shall inspect the site at his own cost and shall satisfy himself with regard to the
nature and extent of the work involved, the actual site conditions, existing facilities and shall
collect any other information which may be required before submitting the tender. Any
further data required during execution of the work / scheme shall be ascertained by the
contractor at his own cost.

19. Technical Proposal Format and Content:
The Contractor should have sufficient man power to execute & complete the work within the time
schedule. He should have sufficient financial background / work experience with specification in
construction of water supply scheme / tools, plant, machinery and equipment required for
execution of the work / free from litigation / have good working record of completion of the

11
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works in time. It may be noted that the contractor should satisfy the minimum eligible criteria for

award of Contract. The Technical Proposal shall provide the information indicated in the

following paragraphs (clause 2(B)19.1 to 2(B)19.12) using the attached Standard Forms. A page

1s considered to be one printed side of A4 or letter size paper.

19.1.  The Contractor has to furnish the names of the professional staff to be deployed in the
work with their qualification / experience in Scheduled-"A’".

19.2. A description of the approach, methodology and work plan for performing the
assignment.

19.3.  The list of the tools, plant, machinery & equipment to be deployed in the work as per
Schedule ‘C”.

19.4. Work completion certificate from an Engineer not below that the rank of Executive
Officer in support of the work executed as furnished in Scheduled-D.

19.5.  Bio-data of the professional staff furnished need be signed by the staff themselves or by
their authorized representatives.

19.6.  Annual financial turnover of the last 3 (Three) years shall be Audited accounts of the firm
/ contractor and certified by chartered accountant and to be indicated in Schedule — B.
Bidder shall also furnish complete audited annual financial year statements for last three
Years including audit report, balance sheets, profit & loss accounts statement all other
schedules etc. in support of meeting the financial criteria.

19.7.  Deleted

19.8.  Copy of GST Registration Certificate.

19.9. Copy of PAN Card.

19.10. Copy of Contractor’s Registration Certificate.

19.11.  General Power of Attorney if required in favour of the authorised signatory.

19.12. Other information as required.

19.13. The Technical Bid shall not include any financial information related to the Price Bid. A
Technical Bid containing financial information related to the Price Bid shall be
declared non responsive,

20. The Financial Proposal:

20.1.  The Contractor shall quote his rates on prescribed form of the Bill of Quantities (BoQ)
already supplied in the Tender.

20.2.  The offer shall be inclusive of all costs associated with the assignment including cost of
all materials to be utilized in the work, cost of T&P, consumables, infrastructure backup
etc. The offer shall also be inclusive of all duties, levies, taxes of the Central and State
Govt. Further it shall also include all other expenses incidental thereto for successful
accomplishment of the assignment in conformity with the DTCN.

20.3.  The amount put to tender is excluding cost of GST. GST as applicable will be paid
extra.

20.4.  The contractor should make realistic assessment of the exhaustive nature of work and the
extent of expert technical and managerial inputs and resources required to carry out the
work diligently to complete the work within the stipulated time and quote their offer
accordingly.

20.5.  The rate quoted by the firm shall be firm.

21. Tender Validity:
21.1. The proposal must remain valid for 60 (Sixty) days from the date of opening of price
bid.

12
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21.2. A Contractor agreeing to the request of extending the validity period of the proposal
will not be required or permitted to modify his tender, but will be required to extend the
validity of his EMD.

22. Authorisation, Corrections, Erasures etc. in Tender Papers:

22.1. The tender document shall be digitally signed by a person duly authorized to do so.
Proof of authorization shall be furnished in the form of a certified copy of Power of
Attorney, which shall accompany the tender.

22.2. The completed tender shall be submitted without any alterations, inter-relations or
erasures except those which accord with instructions given by the Executive Officer,
Dhamnagar NAC, Bhadrak

22.3. Only one tender shall be submitted by a contractor. Submission of bids through e-
Procurement portal the system shall consider only the last bids submitted through portal.

23. Earnest Money Deposit / ISD / SD / Additional Perform Security & GST:
23.1. Deleted
23.2. Return of EMD:
Earnest money paid by all Bidders shall be refunded online as per prevailing system of
e-procurement portal.
23.3. Initial Security Deposit:
The successful Tenderers after receipt of formal order shall have to furnish Initial
Security Deposit (ISD) equal to 2% (two percent ) of the value of the in shape of NSC/
postal saving pass book / post office time deposit / Kishan Vikash Patra / deposit receipt
in schedule bank duly pledged in favour of the Exec utive Officer, Dhamnagar NAC,
Bhadrak payable at Dhamnagar with in 7 (seven) days of receipt of intimation failing
which their tender shall be cancelled with the forfeiture of EMD.
Additional Performance Security:
Additional Performance Security shall be obtained from the L1 bidder, before execution
of agreement, when the bid amount is less than the estimated cost put to tender. In such
an event, the bidders who have quoted less bid price/ rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put
to tender minus the quoted amount as Additional Performance Security in shape of
Demand Draft / Term Deposit Receipt pledged in favour of the Executive Office,
Dhamnagar NAC, Bhadrak.
Such condition of providing Additional Performance Security of the amount of
difference can be imposed, only for a successful bidder, which can be required to be
provided within such stipulated time as may be provided for or else the bid of the
successful bidder would be cancelled and the security deposited would be forfeited.
23.5. Goods and Service Tax (GST):
Tenderers are required to submit attested copies of valid GST Registration Certificates
along with their tenders, failing which their tenders will not be considered.
23.6. Security Deposit
In addition to that 5% of gross value will be deducted from bill(s) of the contractor
toward Security Deposit (SD) which will be refunded after the defect liability period
subject to payment of final bill.
23.7. The EMD shall be forfeited, if, (a) a contractor withdraws the tender during the validity
period of tender or (b) if the firm fail to furnish ISD within due time or (c) the
successful tenderer fails to sign the Agreement for whatever reason.

3
d
'S

24.  Signing of Tenders / Bid
13
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All tender documents will be signed digitally with Digital Signature Certificate (DSC). The
online bidder shall digitally sign on all statements, documents, certificates, uploaded by him,
owing responsibility for their correctness / authenticity as per IT Act 2000. If any of the
information furnished by the bidder is found to be false / fabricated / bogus, his EMD / Bid
security shall stand forfeited and the bidder is liable to be blacklisted.

24.1. If the tender is made by an individual, it shall be signed with his own Digital Signature
Certificate (DSC).

24.2. If the tender is made by a corporation / company, it shall be signed by a duly authorized
officer who shall produce with his tender satisfactory evidence of his authorization. Such a
corporation / company may be required before the contract is executed, to furnish evidence
of its corporate existence.

The tender shall contain no alterations or additions, except those to comply with instructions
issued by the Tender Inviting Officer, or as necessary to correct errors made by the
Tenderer, in which case all such corrections shall be digitally signed.

24 3. No alteration made by the tenderer in the contract form, the conditions of the contract,
statements / formats accompanying the tender shall be recognized and in case of any
alterations made by the tenderer, the tender will be void.

243.1. All documents furnished by the contractor along with the tender are to be digitally
signed by the bidder.

25.  Clarification and Amendment to DTCN Document:
25.1. Contractor may request a clarification to any clause of the DTCN documents up to the

number of days indicated in the Data Sheet before the proposal submission date. Any
request for clarification must be sent online in the portal. The Employer will respond to this
online through the same portal. Should the Employer deem it necessary to amend the DTCN
as a result of a clarification, it shall do so following the procedure under para. 2(B) 25.2.

25.2. At any time before the submission of Proposals, the Employer may amend the DTCN by
issuing an addendum/corrigendum which shall be published in the portal. The
addendum/corrigendum shall be binding for the bidders. To give the bidders a reasonable
time to take into account the amendment into their proposals the Employer may, if the
amendment is substantial, extend the deadline for the submission of proposals. The purpose
of this is to clarify issues on any matter, a tenderer may raise concerning the tendering of the
works.

D.SUBMISSION OF TENDERS

26. In view of adoption of e-procurement process pursuant to Government of Odisha in Works
Department Office Memorandum No.FA-R-3/08-4657/W dated 12.03.08, 4666/W dated
12.03.2008, 1027/W Dt.24.01.2009 & 7885/W dated 23.07.2013 following changes/
modification/ addendum shall be effected.

26.1. Bid Documents:

Bid documents consisting of technical bid & price bid shall be provided in the portal.
Submission of bids will be through the e-Procurement portal. The bidders shall prepare the
documents & up load the scanned document to the portal in appropriate place in PDF format.

26.2. Clarification of Bidding Documents:
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In case of submission of Bids through the e-Procurement Portal, the bidder can seek
clarification within the period of seeking clarification as mentioned in tender call notice. The
Employers response for the queries raised by the bidder will be posted in the portal.

26.3. Documents Comprising the Bids:

In case of submission of Bids through the e-Procurement Portal, the bidder can submit the
scanned copy of the documents in the designated locations of Technical Bid and Financial
Bid. Submission of document shall be effected by using Digital Signature Certificate (DSC)
of appropriate class and thus shall be in encrypted form.

26.4. Bid Price:

In case of submission of Bids through the e-Procurement Portal, an intelligent Bill of Quantity
in Microsoft Excel format shall be made available to the bidder. The bidder shall down load
that particular Excel sheet and fill in rates in figures at the appropriate location. The line item
total in words and the total amount in case of item rate tenders shall be calculated
automatically and shall be visible to the bidder. In case of percentage tender, the bidder will
only fill in the designated cell and activate “less™ or “excess” to indicate whether his price
offer is how much excess or less than the estimate amount. The contractor will write
percentage excess or less up to one decimal point only. The bidder is not supposed to change
or modify the format of the excel sheet in any form.

26.5. Bid Security/EMD:

(1) The bidder shall submit 1% of the estimated cost towards EMD in shape of Deposit
Receipt/ POTD/POSB/KVP. The EMD should be pledged in favour of Executive
Officer, Dhamnagar NAC payable at Dhamnagar.

(i1) The EMD will be forfeited in any of the following case.

a) If the Bidder withdraws the Bid after Bid opening during the period of Bid validity.
b) If the Bidder does not accept the correction of the Bid Price.
¢) In the case of a successful Bidder, If the Bidder fails within the specified time limit
to
1)  Sign the Agreement / contract or
i1)  Furnish the required ISD and Performance Security.
d) In case of submission of Bids through the e-Procurement Portal, if any of the statements,
documents, and certificates up loaded by the bidder is found to be false/fabricated/bogus,
the bidder will be blacklisted and his EMD/ Bid Security shall be forfeited.

26.6. Submission of Bid:

In case of submission of bids though e-Procurement portal on the bidder shall upload the
scanned copy/copies of documents as required as per DTCN. The online bidder shall have to
produce the original documents in support of scanned copies & statements up-loaded in the
portal on demand by the employer prior to award of contract-failing which action as per
DTCN will be initiated.

In case of submission of Bids through the e-Procurement Portal, the bidder shall only submit
single copy of the document. He is required to check the documents uploaded with the
requirement asked for in the bid. Only after satisfying that all the documents have been
uploaded, he should activate submit button. His bids shall not be considered responsive and
action as per relevant clause shall be taken if he does not provide the required documents or
provided illegible document. Clarity of the document may be ensured by taking out a sample
printing.
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26.7. Late Bids:

In case of submission of Bids through the e-Procurement Portal, the system shall reject
submission of any bid through portal after closure of the receipt time. For all purpose the
portal time displayed in the system shall be the time to be followed by the bidder.

27.  Modification & Withdrawal of Bid:

In case of submission of Bids through the e-Procurement Portal, it is allowed to modify the
bid. The bidder shall have to log on to the system and resubmit the documents as asked for by
the system including the price bid. In doing so, the bids already submitted by the bidder will
be removed automatically from the system and the latest bid only will be admitted. But the
bidder should avoid modification of bid at the last moment to avoid system failure or
malfunction of internet or traffic jam. If the bidder fails to submit his modified bids with in
the designated time of receipt, the bids already in the system shall be taken for evaluation.

In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is allowed.
The bidder has to click on the “withdraw™ button and record the necessary justification for the
same in the space provided. In addition to this, he has to write a letter addressed to the Officer
inviting the bid and up load the scanned document to portal in respective bid. The system
shall not allow any withdrawal after expiry of the closure time of the bid.

28.  Bid Opening:
In case of submission of Bids through the e-Procurement Portal, the bidders who participated

in the online bidding can witness opening of the bid from any system logging on to the portal
away from opening place. The bids can only be opened by the pre-designated officials only
after the opening time mentioned in the bid.

29, Award of Work:
In case of submission of Bids through the e-Procurement Portal, the system shall generate the
Award of Contract letter and intimate the bidders in his e-mail.

E. TENDER OPENING AND EVALUATION

30. Tender Opening:
30.1. The Executive Officer, Dhamnagar NAC, Bhadrak will open the tenders electronically
on the date & time mentioned in the Notice Inviting Tender (NIT).

30.2.  A) A tender shall be rejected if;
a) Price Bid is not enclosed.
b) Proof of eligibility and qualifications (minimum eligibility criteria as per C1-6(i) (ii) of NIT) is

not enclosed.

¢) There are any criminal cases pending.

B) In case if the bidder has not submitted following documents with the bid due to any reason,
clarification may be sought and queries may be issued to the bidder for submission of the same
with a stipulated period, failing which his offer shall be liable for rejection.

a) Affidavit in original is not enclosed.

b) PAN is not enclosed.

¢) Power of Attorney (if applicable) is not enclosed.

d) Record of litigation and arbitration is not enclosed.

e) GST Registration certificate is not enclosed.
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30.3. Any such conditions shall be minuted and the price bid shall not be opened. The price bid
shall be opened only for those bidders who qualify in the technical evaluation as described
at Clause — 2(B)33. The date of opening of price bid shall be intimated by FAX/ E-mail/
Speed Post to the qualified bidder of technical evaluation.

304. The Executive Officer, Dhamnagar NAC, Bhadrakmay prepare, for his own record,
minutes of the tender opening, including the tender opening summary which shall be
posted in the portal.

31.  Clarification on Tenders from Tenderers:
To assist in the scrutiny, evaluation and comparison of the tenders, the Executive Officer,
Dhamnagar NAC, Bhadrak may ask contractor individually for clarification on their
tenders. The request for clarification and response shall be in writing or by mail. However,
no change in the tender amount/ rate shall be sought, offered or permitted by the Executive
Officer, Dhamnagar NAC, Bhadrakduring the evaluation of the tenders.

32. Determination of Responsiveness:

32.1. Prior to the detailed evaluation of tenders, Executive Officer, Dhamnagar NAC,
Bhadrak will determine whether each tender has been submitted in the proper form and
whether it is substantially responsive to the requirements of the tender documents.
Tenders, which have not been submitted in the proper form, will be rejected.

32.2. Any tender which is not substantially responsive to the requirements of the tender
documents will be rejected by the Executive Officer, Dhamnagar NAC, Bhadrak. Such
a tender shall not be allowed subsequently to be made responsive by the contractor by
correcting or withdrawing the non-conforming deviation(s) or reservation(s).

33.  Proposal Evaluation:

33.1. From the time of the proposals are opened to the time, the contract is awarded, the
contractor should not contact the client on any matter related to its Technical and/or
Financial Proposal except any required in Clause-2(B)31.

33.2. Any effort by a bidder to influence the client in any form directly or indirectly during the
examination, evaluation, ranking of proposals, and recommendation for award of the contract
may result in the rejection of the contractor’s proposal.

33.3. Evaluation of Technical Proposals shall have no access to the Financial Proposals until the
technical evaluation is concluded.

33.4. The Financial Proposals shall be opened of those tenderers who are successfully qualifying
the financial evaluation.

33.5. Evaluation of Technical Proposals:

33.5.1.  The Evaluation Committee shall evaluate the Technical Proposals on the basis of their
responsiveness to the DTCN.

33.5.2. A Proposal shall be rejected at this stage if it does not respond to required aspects of
the NIT / DTCN.

33.5.3.  During technical evaluation, the tenderers may have to make a presentation on their
technical proposal before the Evaluation Committee if felt necessary. The date of such
presentation shall be intimated to them in writing or by mail.

TECHNICAL EVALUATION:
Applicants Technical Bid will be evaluated based on their financial standing, technical and
organizational capability and past experience and track record. The applicants are required to
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submit all the necessary details including certificates from their client agencies in support of
their application.

Detailed evaluation process as per the following parameters will be adopted for evaluation of the
technical proposals.

Si
No.

Bid Evaluation Parameters

Allocation of Marks

1

The bidder’s average annual turnover during last 3 (three)
years (2021-22 to 2023-24) in Construction Works (defined as
billing for works in progress and completed in all classes of
Civil Engineering Construction works only). The turnover
certificate to be issued by Chartered Accountant should bear
the Unique Document Identification Number

Av. Annual Turnover more than 10 Crore - 5 Marks

Av. Annual Turnover more than 15 Crore - 10 Marks

Av. Annual Turnover more than 25 Crore - 15 Marks

Maximum 15

The bidder should have successfully completed / executed any
major civil construction work anywhere in India within last 5
years. The completion certificate should be attached along
with the proposal.

More than 2 completed projects — 5 Marks

More than 5 completed projects — 10 Marks

More than 7 completed projects — 15 Marks

Maximum 15

The bidder should have successfully completed / executed, as
a prime Bidder, at least one similar work / any major civil
construction work under any ULB in Odisha having value
more than Rs. 1.00 crore — 5 Marks,
more than Rs. 2.00 crore — 10 Marks
more than Rs. 3.00 crore — 15 Marks

Maximum 15

The bidder should submit the below documents in the proposal for
evaluation.

1. About the Bidder — 5 Marks

2. Construction Methodology - 10 Marks

3. Operation and Management strategy - 5 Marks

4. Details of resources to be deployed - 10 Marks

5. Work Programme - 10 Marks

Maximum 40

Plant & Equipment’s (The contractor should have the following
Plant & Equipment’s in the name of organization or ensure to make
available the following Plant & Equipment’s on lease basis
1. Cement Concrete Mixer Machine/ Batch Mix Plant - 5
Marks
2. Vibrator & Excavator - 5 Marks
3. Complete Steel Staging and Shuttering Materials — 5 Marks

Maximum 15
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33.54. Note: The minimum technical score required to pass is 80 marks. The bidder who
secures more than 80 marks out of 100 only will be qualified for opening of Financial
Proposal.

33.6. [Evaluation of Financial Proposals:
33.6.1.  After the technical evaluation is completed, the Employer shall inform in writing or by
mail to the contractors, who have qualified in the General and Technical bid (Part-1 of
DTCN), the date, time and location for opening the Financial Proposals (Price Bids).

33.6.2.  Financial Proposals of the bidders who qualified in technical evaluation shall be
opened.

33.6.3.  Financial bids determined to be substantially responsive will be checked by the
employer for any arithmetic error(s).

33.64. The Evaluation Committee will correct any computational errors. When correcting
computational errors, in case of discrepancy between a partial amount and the total
amount or between words and figures, the amount in words will prevail.

33.6.5.  If the bid price increases as a result of these corrections, the amount as stated in the

bid will be the bid price and any increase will be treated as rebate. If the bid price
decreases, the decreased amount will be treated as bid price.
33.7. Selection of contractor on the basis of Price Bid:
Other condition being equal, the contractor bidding the lowest price will be considered for
acceptance by competent authority.

34.  Negotiations:

34.1. Negotiations will be held if required with the lowest valid tenderer. In the event of the L,
tenderer has furnished any condition which grossly affects the tender value / contains such
conditions which make the value of the offer indefinite, he may be given an opportunity to
withdraw such condition(s) to make the tender definite. Failure to withdraw such
condition(s) may lead to rejection of the tender as in consistent / non responsive. In such case
the employer may explorer the possibility of considering the next valid tender as L.
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F. AWARD OF CONTRACT

35.  Award Criteria:

35.1. After acceptance of price bid of the tender by competent authority selected contractor will be
intimated about such acceptance.

35.2. The contractor is expected to commence the work on the date and at the location specified in
the Data Sheet.

36.  Right to Accept or Reject any or all Tenders:

Notwithstanding Clause 2(B)35. the Executive Officer, Dhamnagar NAC,

Bhadrak/Government of Odisha reserves the right to accept or reject any tender, annul the

tendering process, reject all tenders at any time or any stage prior to the award of contract

without thereby incurring any liability to the affected bidders.

37.  Process to be Confidential:

37.1. After the opening of tenders as per Clause 2(B)30 & 2(B)33, information relating to
examination, clarification, evaluation and comparison of tenders and recommendations,
concerning to the award of contract shall not be disclosed to the contractor or any other
persons, officially not concerned with the process, until the award of the contract to the
successful contractor has been announced.

37.2. Any effort by any contractor to influence the Department officials in scrutiny, clarification,
evaluation and comparison of tenders, and in any decisions concerning award of a contract,
may result in the rejection of their Tender.

38.  Notification of Award & signing of Agreement:

a) The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry
of the validity period by cable, telex or facsimile or e-mail confirmed by registered
letter. This Letter of acceptance will state the sum that the Engineer-in-charge will pay
the contractor in consideration of the execution & completion of the works by the
contractor as prescribed by the contract & the amount of performance security and
additional performance security required to be furnished. The issue of the letter of
acceptance shall be treated as closure of the Bid process and commencement of the
contract.

b) The contractor after furnishing the required acceptable performance security and
additional performance security, “Letter to Proceed™ or “Work Order” shall be issued
by the Engineer-in-charge with copy thereof to the procurement Officer-Publisher.
The Procurement Officer-Publisher shall up load the summary and declare the process
as complete.

c) In the e-Procurement Portal, the system shall generate the template of award letter and
the Officer Inviting the Bid shall mention the amount of Performance Security and
additional security required to be furnished in the letter and intimate the bidders in his
e-mail ID. The issue of the letter of acceptance shall be treated as closure of the Bid
process and commencement of the contract.

d) The bidder shall within 15 days of issue of letter of acceptance, furnish the
Performance security & additional Performance security (if any) in the prescribed
form and the work programme and shall sign the agreement in prescribed format,
failing which the Engineer-in-Charge shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the Bid Security absolutely. The
agreement will incorporate all agreements between the officer inviting the bid and the
successful bidder.

e) If L1 bidder does not turn up for agreement after finalisation of the tender, then he
shall be debarred form participation in bidding for three years and action will be taken

20

Scanned by CamScanner

Scanned by CamScanner



to blacklist the contractor. In that case, the L2 bidder, if fulfils, other required criteria
would be called for drawing agreement for execution of work subject to the condition
that L.2 bidder negotiates at par with the rate quoted by the L.1 bidder otherwise the
tender will be cancelled. In case a contractor is black listed, it will be widely published
and intimated to all departments of Government and also to Govt. of India agencies
working in the state.

(Amendment to Para-3.5.14 Note-I of OPWD Code Vol-I by inclusion)

Following documents shall form part of the agreement

i) The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of invitation
of bid and acceptance thereof together with any correspondences and documents
leading thereto and required amount of performance security including additional
performance security as per sub clause 37.B.e hereof.

11) Standard Bid Document PWD Form P-1.

iii) The letter to proceed with the work shall be issued by Engineer-in-charge only
after signing of the agreement. The notification of award will constitute the formation
of the contract subject only to the furnishing of performance security and additional
performance security in accordance with the provisions of the agreement.

iv) On acceptance of the composite bids by the competent authority the letter of award
will be issued by the Engineer-in-Charge of the major component of the work on
behalf of the Governor of Odisha.
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SECTION- 2(C)

DATA SHEET
Ref Cl. No. |Description
Name of the Work: CONSTRUCTION & EXTENSION OF ADMINISTRATIVE
BUILDING INSIDE SEPTAGE IN WARD NO.-03 OF DHAMNAGAR NAC
Brief Scope of Works & Technical Specification:
¢ Civil construction work of building as per technical specification Earthwork,
300mm dia pile foundation, R.C.C of M25 Grade, Cement Plaster, Installation
of Door /Window, Fixing of M.S. grill, Tile flooring as per IS Standard
Specifications
PH works IS standard specifications
Electrical Works IS standard specifications.
2(B)l1.(a) Name of the Employer: Executive Officer, Dhamnagar NAC, Bhadrak Housing &
Urban Development Deptt., Govt. of Odisha, Bhubaneswar.
2(B)33.6 Method of selection: Qualifying in the Technical Bid and L, in the Price Bid.
2(B)26. Two Bid System: Part-I: General & Technical Bid and Part-II: Price Bid to be
submitted as detailed at Clause-2(B) 26.
2(B)15. Proposals shall be submitted in the following language: English
2(B)21. Offers must remain valid for 60 (Sixty) days from the date of opening of Price Bid.
2(B)25.1 Clarifications may be requested online as per the date mentioned in the DTCN
2(B)30 The tender (Technical Bid) will be opened as per the date mentioned in the DTCN
2(B)33.5 The date of opening of Price Bid shall be intimated separately by writing or by mail after

the technical evaluation is over.
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SECTION -2 (D)
LETTER FOR SUBMISSION OF TENDER

[To be filled in by the Bidder]

Note:- (1) Additional conditions appended to the tender will make the tender liable for rejection.
(2) Non-submission of EMD in proper shape and other required documents as detailed
hereinafter shall make the tender liable for rejection.

Ref. No. /Dated

To
The Executive Officer.
Dhamnagar NAC.
Bhadrak.

Sub: Tender for the Work — “ CONSTRUCTION & EXTENSION OF ADMINISTRATIVE
BUILDING INSIDE SEPTAGE IN WARD NO.-03 OF DHAMNAGAR NAC”

Ref: Identification No. Tender Call Notice No, / Dated
published in the website www.tendersodisha.gov.in.

Dear Sir,

With reference to the above, we are to inform you that in response to your above
referred NIT, we have downloaded the Detailed Tender Call Notice (DTCN) Part-I & II and that after
having thoroughly examined the same, we hereby tender for the work to execute the work within the
stipulated time and in conformity with the relevant clauses of the DTCN along with all related
statutory rules and regulations for the amounts as quoted in the accompanying price bid.

2) I/We have studied, acquainted and satisfied ourselves with the site and its working
conditions for the successful and timely completion of the work.

3) I/We are submitting herewith Bar Chart to complete the work in time.

4) Our offer is unconditional and is in conformity with the requirements of the DTCN.
We understand that any additional condition put by us in the tender shall make our tender liable for
rejection.

5) I/We understood that you are not bound to assign any reason in case of rejection of
our tender.

6) I/We agree to keep our offer open for a minimum of 60 (Sixty) days from the date of

opening of the Price bid. Further extension of validity will be our prerogative.
Should this tender be accepted, we hereby agree to abide by and fulfil all the terms and
provisions of this Detailed Tender Call Notice (DTCN).

Thanking you.
Yours faithfully

Name and Signature
of the authorised signatory
along with seal and address of the firm.
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SECTION-2 (E)

TENDER DECLARATION

[To be filled in by the tenderer]

I/We hereby tender for the execution for the Governor of Odisha of the work specified
in the enclosed memorandum at the rates given in the price bid and will complete the said work in all
respects within the period as specified in the Detailed Tender Call Notice and in accordance with the
specifications, designs and drawings and other documents referred to therein, which shall have to be
approved by the Housing & Urban Development Department, Odisha, and such other written
instructions as may be given by the PHED, Odisha from time to time for duly carrying out of the said
works and with such materials as are provided for in accordance with the conditions and special
conditions hereto attached. I/'We have inspected the work site and studied its conditions, labour,
materials and have understood the tender implications fully.

Should this tender be accepted I/We hereby agree to abide by and fulfil all the terms
and provisions of the said conditions and special conditions of the contract annexed hereto or in
default thereof to forfeit and pay to the Governor of Odisha the sums of money mentioned in the said
conditions and in the event of such default the transaction effected by this tender shall cease and
determine.

Signature of Tenderer /
Contractor
(Seal)
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SECTION-2(F)
LETTER OF ACCEPTANCE OF TENDER

(To be filled in by Executive Officer, Dhamnagar NAC, Bhadrak)

The above tender is hereby accepted by me on behalf of the Governor of Odisha.

Sd/-

Executive Officer.
Dhamnagar NAC, Bhadrak.
Signed on behalf of the
Governor of Odisha
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SECTION-2(G)

MEMORANDUM

(To be filled in by the contractor during signing of Agreement)

Name of the work

Approximate Cost : | Rs. Lakh

Accepted tender

Vilue Rs. Lakh

Earnest Money
Deposit

Initial Security
Deposit

(@ 2% of the
accepted tender
Amount).

Percentage to be
deducted from each
Bill as security
deposit

Time allotted for
completion of the
work (from the date
of written order to
commence)

11 (Eleven) Calendar Months

Date of written order
to commence.

Total number of items
of work tendered for
(as per schedule
attached hereto).

Signature of Tenderer / Contractor
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C.

SECTION -3

INFORMATION REGARDING TENDERER

(To be filled in by the Tenderer)

In case of individuals:

1. Name of Tenderer

ii. Whether his business is registered

iii. Date of commencement of business :
iv. Whether he pays income tax each year.

If yes, furnish particulars.

In case of Partnership Firm :

1. Names of Partners

11 Whether partnership is registered.
iii. Date of establishment of the firm.
iv. In case, income tax is paid by each

Partner, the details to be furnished.

In case of limited Liability Company :

i. Amount of paid up capital.
ii. Names of Directors.
iii. Date of registration of the
Company.
iv. Copies of the last three year’s balance

sheets of the Company.

Signature of the Tenderer
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SECTION-4

DECLARATION BY THE TENDERER

I have visited the site and have fully been acquainted myself with the local situation
regarding materials, labour and the factors pertaining to the work before submitting the
tender.

I have carefully studied the conditions of the contract, specification and other documents
of this work and [ agree to execute the same accordingly.

I solemnly pledge that I shall be sincere in discharging my duties as responsible contractor
and complete the work within the prescribed time limit. I shall submit detailed
construction programme with target dates for various items and stages of work keeping in
view the time limit and shall accordingly arrange for necessary labours, materials, and
equipments etc., punctually. In case there are deviations from the construction
programme, I shall abide by the decision of the Engineer-in-charge for revision of the
programme and shall arrange for labour, materials, equipments etc

I shall follow all rules and regulations of the state in force with regard to engagement of
labour for the work.

. The documents furnished with the tender are correct to the best of my knowledge and
belief and if any information found to be incorrect in future, the Department has the
liberty to take any action as deemed fit.

Signature of the Tenderer
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SECTION -5

FORM OF AGREEMENT
This contract made the ... ... .. ..day of.. . to
RN SRS . between the Governor uf Odlsha actmg through (desngnauon) Mlmstry
O Department of .. ...Government of Odisha (address) (name and
address of employer) {hereinaﬂer called “the employer™ and

- v ) (name aﬁd a-(-:ld-rés-s- of -contrt;.lcldr ) (héféinaﬁér called “the C-(,;mt-ractdr’-"] of lﬁe -other
party).

WHEREAS the Employer is desirous that the contractor executes.

s (Name and Ldentlﬁcatlon numher of
ontract) (heremaﬁer called ‘thc Works ) and thc emplover has accepted the Bid by the contractor
for the execution and completion of such works and the remedying of any defects therein, at a
contractpriceof Rs......... ... ... ... ...

NOW, THEREFORE IT IS HEREBY AGREED BETWEEN THE PARTIES AS FOLLOWS:

1. In this contract, words and expressions shall assume the same meanings as are
respectively assigned to them in the conditions of Contract hereinafter referred to and they
shall be deemed to form and be read and construed as part of the Agreement.

2. In consideration of the payments to be made by the employer to the contractor as
hereinafter mentioned, the contractor hereby covenants with the Employer to execute and
complete the works and remedy the defects therein in conformity in all aspects with the
provision of the contract.

3. The Employer hereby covenants to pay the contractor in consideration of the execution
and completion of the works and in remedying the defects wherein the contract price or
such other sum as may become payable under the provisions of the contract at the times
and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part of
this contract, viz:

1) Letter of acceptance

11) Notice to proceed with the works

111) Contractor’s bid

iv) Bidding data

v) General conditions of contract (including special conditions of contract)

vi) Specifications

vii)  Drawings

viii)  Bill of quantities

1X) Any other documents listed in the contract data as forming part of the contract.

X) Drawing and design of structure(s) or part thereof submitted by the tenderer
and duly approved by the competent authority after this Agreement.
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IN WITNESS WHEREOF the parties have caused this contract to be executed the day and year first
before written.

Binding signature of employer signed by...
(for and on behdlf of 1he Governor of Odlsha]

Binding signature of Contractor signed by... ... ............... ... ... ... ...(for and on
behalf of ... ... .. . ..duly authorised vide Resolulion No
dated............ .. oftheBoardofDlrectorsof )

In the presence of
(Witnesses)

Contractor Executive Officer
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UNDERTAKING

I/'We, Mr./Ms. ., Proprietor, , aged years, son of

. Indian resident, residing at , PS . District do

hereby state as follow.

L That I/'We possess the Contractor license for Class registration with the

2 That I/We was/were one of the bidders of the work =

3 That I/'We hereby confirm that the bid price quoted / negotiated by me / us in the
tender for the work is inclusive of all taxes.

4. That the rates for different items of the work offered by me/us and effected by the
percentage of discount / rebate offered by me/us in the tender, are firm and complete
in all respects, and are inclusive of all taxes.

5. That I/We confirm that 1/We shall raise the “Tax Invoice™ for the said work showing
the CGST and SGST components separately within the contract price.

6. That I/We shall not claim any amount towards GST separately beyond the rates

offered by me at any time during performance of the contract and/or afterwards.

I/We am/are making this undertaking to produce the same before the Executive Officer,

Dhamnagar NAC for the purpose of participation in tender for the work stated above.

Witness with identification (Signature with seal)

(n

(2)
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6.1.

6.2

6.3.

6.4.

SECTION-6

CONDITIONS OF CONTRACT

Decision of Executive Officer is Final:

The party whose tender is accepted hereinafter called the contractor is to provide everything
of every sort and kind (with the exceptions noted in the schedule attached) which may be
necessary and requisite for the due and proper execution of the several works included in
the contract according to the true intent and meaning of the drawings and specification
taken together, which are to be signed by the Executive Officer, Dhamnagar NAC,
Bhadrak, herein after called the Executive Officer and the contractor whether the same
may or may not be particularly described in the specification or shown on the drawing
provided that the same are reasonably and obviously to be inferred there from and in case of

any discrepancy between the drawings and the specifications the Executive Officer is to
decide which shall be followed.

Amendment of Errors during Progress of Work:

The contractor is to set out the whole of the works in conjunction with an officer to be
deputed by the Executive Officer and during the progress of the works to amend on the
requisition of the Executive Officer any errors which may arise therein and provide all the
necessary labour and materials for doing. The contractor is to provide all plant labour and
materials (with the exception noted in Schedule), which may be necessary and requisite for
the works. All materials and workmanship are to be the best of their respective kinds. The
contractor is to leave the works in all respects clean and perfect at the completion thereof.

Fair Wage Clause:

The contractor shall not employ for the purpose of this contract any person who is below the
age of fourteen years, and shall pay to each labourer, for the work done by such labourer,
fair wages. Fair wages means wages whether for time or piecework, prescribed by the State
P.W.D. provided that where higher rates have been prescribed under the minimum wages
Act, 1948, wages at such higher rates should constitute fair wages.

The Executive Officer shall have the right to enquire into and to decide any complaint
alleging that the wages paid by the contractor to any labourer for the work done by such
labourer is less than the wages paid for similar work in the neighbourhood.

The Officer-in-charge of the work shall have the right to decide whether any labourer
employed by the contractor is below the age of fourteen years and to refuse to allow any
labourer whom he decides to be below the age of fourteen years, to be employed by the
contractor.

Approved Drawings & Specification of Site with Contractors Agent:

Complete copies of the drawing and specifications signed by the Executive Officer and the
same or copies thereof are to be kept with the works in-charge of the contractor's agent
which is to be constantly kept on the ground by the contractor and to whom instructions can
be given by the Executive Officer.
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6.5.

6.6.

6.7.

6.8.

6.9.

Work not to be Sublet:

The work should not be sublet. During execution of work if it is found that the work/ part of
the work is sublet, the Executive Officer may there upon by notice in writing, rescind the
contract and the security deposit of the contractor shall thereupon stand forfeited and be
absolutely at the disposal of Government. In addition, the contractors shall not be entitled to
recover or be paid for any work thereafter actually performed under the contract.

Deviation from Approved Drawing and Specifications:

The contractor is not to vary or deviate from the drawings or specifications or execute any
extra work of any kind whatsoever unless upon the authority of the Executive Officer to be
sufficiently shown by any order in writing, by any plan or drawing expressly given and
signed by him as an extra or variation or by any subsequent written approval signed by him.
In case of daily labour all vouchers for the same are to be delivered to the Executive Officer
or the Officer-in-Charge at least during the week following that in which the work may
have been done and no day work shall be allowed unless authorised by the Executive
Officer and no such authority shall be given if the work is capable of being measured and
being paid for at an agreed rate.

Rate for Extra Work.

Any authority given by the Executive Officer, for any alterations or additions in or to the
works, is not to vitiate contract. But all additions, omissions or variations made in carrying
out the works are to be measured and valued and certified by the Executive Officer and
added to or deducted from the amount of the contract as the case may be. For new items the
same shall be paid at the rates, in accordance with the sanctioned schedule of rates, in force
at the time, when the particular item of work was commenced. In those cases in which rates
do not exist, the Engineer In Chief, PH, Odisha, Bhubaneswar will fix the rates to be
paid and his decision shall be final.

Extension of Time:

If the contractor shall desire an extension of time for completion of the work on the ground
of his having been come across with unavoidable hindrance in its execution or any other
grounds he shall apply in writing to Executive Officer within 30 days of the date of the
hindrance on account of which he desires such extension as aforesaid and the authority shall
if in his opinion (which shall be final) as reasonable ground be shown thereof authorized
such extension of time if any, as may in his opinion, be necessary or proper. The authority
shall at the same time inform the contractor whether the authority claims compensation for
delay, in case there is any delay in execution due to non-availability of stock materials or
land or rise in cost of materials and labour or any reason whatsoever beyond the control of
authority, the contractor is bound to execute the work as per the terms and rates in the
contract and no monetary claim on such account will be acceptable to the authority but
extension of time, proportionate to the delay in execution may be granted by the authority
considering the merit of the case. The competent authority reserves the right to take any
expert advice of any Committee/ Secretary/ Legal Advisor while considering the application
of the contractor for extension of time and can impose any condition which shall be binding
on the contractor.

Works & Materials at Site to be Property of Government of Odisha.
All works and materials brought and left at site by the contractor or by his orders for the
purpose of forming part of the works are to be considered to be the property of the
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Governor of Odisha and the same are not to be removed or taken away by the contractor or
any other person without the specific permission in writing of the Executive Officer but the
Governor of Odisha will not be liable for any loss or damage which may happen to or in
respect of any such work or materials either by the same being lost or stolen or injured by
weather or otherwise.

6.10.  Supply of Materials:
The contractor shall at his own expense provide all materials required for the work. The
materials supplied by the contractor shall conform to relevant latest editions of the
specification and codes of practices of the Bureau of Indian Standards or in their absence to
other specifications as may be specified by the Engineer-in-charge. The contractor shall
furnish necessary certificates in support of the quality of the materials as may be required
by the Engineer-in-charge.

The Engineer-in-charge shall have absolute authority to test the quality of materials at any
time through any reputed laboratory at the cost of contractor. The contractor shall not be
eligible for any claim or compensation either arising out of any delay in the work or due to
any corrective measures required to be taken on account of and as a result of testing of
materials.

The Executive Officer has full power for removal from the premises of all materials which,
in his opinion, are not in accordance with the specification and in case of default, the
Executive Officer is to be at liberty to sell such materials and to employ other persons to
remove the same without being answerable or accountable for any loss or damage that may
happen or arise to such materials. The Executive Officer is also to have full power to
require other proper materials to be substituted and in case of default, the Executive Officer
may cause the same to be supplied and all costs which may attend such removal and
substitution are to be borne by the contractor and may be recovered from the sale proceeds
of such rejected materials when necessary, the balance, if any, being kept in deposit in the
contractor’s favour.

6.10.1 The successful bidder is to purchase materials necessary for execution of work contract
from local SSI units & MS Enterprises having valid rate contract & ISI mark.

6.11.  Execution with Defective Workmanship & Improper Materials.
If in the opinion of the Executive Officer any of the works have been executed with
improper materials or defective workmanship, the contractor is then required by the
Executive Officer forthwith to re-execute the same and to substitute proper materials and
workmanship and in case of default of the contractor in so doing within a week, the
Executive Officer is to have full power to employ other agency to re-execute the work and
the cost thereof shall be borne by the contractor.

6.12.  Rectification of Defects within Guarantee Period:
Any defects, shrinkage or other faults which may appear within 12 (twelve) months from
the completion of the work arising out of defective or improper materials or workmanship
are upon the direction of the Executive Officer to be amended and made good by the
contractor at his own cost unless the Executive Officer for reasons to be recorded in writing
shall decide that they ought to be paid for and in case of default, the Governor of Odisha
may recover from the contractor the cost of making good the works.
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6.13.  Responsibility of the Contractor during Execution of Work:

From the commencement of the works to the completion of the same they are to be under
the contractor’s charge. The contractor is to be held responsible for and to make good all
injuries, damages and repairs occasioned or rendered necessary to the same by fire or other
causes and they are to hold the Governor of Odisha harmless from any claims for injuries to
persons or for structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or of any one of his employees
during the execution of the works.

6.14.  Execution of Works in the Site by Other Workmen:
The Executive Officer is to have full powers to send workmen upon the premises to execute
fittings and other works not included in the contract for whose operations the contractor is
to afford every reasonable facility during ordinary working hours provided that such
operations shall be carried on in such a manner as not to impede the progress of the work
included in the contract but the contractor is not to be responsible for any damage which
may happen to or be occasioned by any such fittings or other works.

6.15.  Compensation for Delay:

(a) The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall be reckoned from the date on which the written order
to commence work is given to the contractor. The work shall throughout the stipulated
period of the contract, be carried on with all due diligence (time being deemed to be essence
of the contract on the part of the contractor) and the contractor shall pay, as compensation,
an amount equal to '/> percent of the amount of the estimated cost, if the whole work as
shown by the tender for every day that the work remains un-commenced, or un-finished
after the proper dates (The work should not be considered finished until such date as the
Executive Officer shall certify as the date on which the work is finished after necessary
rectification of defects as pointed out by the Executive Officer or his authorised agents, are
fully complied with by the contractor to the Executive Officer’s satisfaction). And further to
ensure good progress during the execution of the work, the contractor shall be bound, in all
cases in which the time allowed for any work exceeds one month, to complete one-fourth of
the whole of the work before one fourth of the whole time allowed under the contract has
elapsed, one half of the work, before the half of such time has elapsed, and three fourth of
work before three fourths of such time has elapsed, in the event of the contractor failing to
comply with the condition he shall be liable to pay as compensation an amount equal to
one-third percent on the said estimated cost of the whole work for every day that the due
quantity of work remains incomplete. Provided that the entire amount of compensation to be
paid under the provision of this clause shall not exceed 10% (Ten Percent) of the estimated
cost of the work as shown in the tender.

(b) If there are possibilities of exceeding this compensation amount as mentioned in clause (a)
10% of the estimated cost, or in any case in which under any clause or clauses of this
contract, the contractor shall have rendered himself liable to pay compensation amounting
to the whole of his security deposit in the hands of Government (whether paid in the sum or
deducted by instalments) the Executive Officer on behalf of the Governor of Odisha, shall
have power to adopt any of the following courses, as he may deem best suited to the interest
of the Government.
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1) To rescind the contract (of which recession notice in writing to the contractor under
the hand of the Executive Officer shall be conclusive evidence) 20% of the value of
the left over work will be realized from the contractor as penalty.

ii) To employ labour paid by Deptt. of Water Resources and to supply materials to carry
out the work, or any part of the work, debiting the contractor with the cost of the
labour and the price of the materials (of the amount of which the cost and price
certificate of the Executive Officer shall be final and conclusive against the
contractor) and crediting him with the value of the work done, in all respect in the
same manner and at the same rates as if it had been carried out by the contractor under
the terms of his contract; the certificate of the Executive Officer as to the value of the
work done shall be final and conclusive against the contractor.

i)  To measure up the work of the contractor and to take such part of the work of the
contract, as shall be unexecuted out of his hands and to give it to another contractor to
complete, in which case any expenses which may be incurred in excess of the sum
which would have been paid to the original contractor if the whole work had been
executed by him (of the amount of which excess the certificate in writing of the
Executive Officer shall be final and conclusive) shall be borne and paid by the original
contractor and may be deducted from any money due to him by Government under the
contract or otherwise or from his security deposit or the proceeds of sale thereof or a
sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Officer the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials, or entered into any
engagements, or made any advance on account of with a view to the execution of the
work or the performance of the contract. And in case the contract shall be rescinded
under the provision aforesaid, the contractor shall not be entitled to recover or be paid
any sum for any work there to for actually performed under this contract, unless and
until the Executive Officer shall have certified in writing the performance of such
work and the value payable in-respect thereof and he shall only be entitled to be paid
the value so Certified.

Circumstances for Rescission of Contract:

If the contractor shall become bankrupt or compound with or make any assignment for the
benefit of his creditors or shall suspend or delay the performance of his part of the contract
(except on account of cause mentioned in Clause 6.15 or in consequence of not having
proper instructions for which the contractor shall have duly applied) the Executive Officer
may give to the contractor or his assignee or trustee as the case may be notice requiring the
works to be proceeded with and in case of default on the part of the contractor for a period
of seven days, it shall be lawful for the Executive Officer to rescind the contract, if
necessary, and to enter upon and take possession of the work and to employ any other
person to carry on and complete the same and to authorise him or them to use the plant,
materials and property of the contractor upon the works and the costs and the charge
incurred in any way in carrying on and completing the said works are to be paid to the
Executive Officer by the contractor or may be set off by the Executive Officer against any
money due or to become due to contractor. If the assignee or trustee of the Contractor
proceeds with the work, the conditions of this contract shall be binding upon the said
assignee or trustee.
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Payment Certificate.

A Certificate of the Executive Officer or an award of the refer hereinafter referred to as the
case may be showing the final balance due or payable to the contractor is to be conclusive
evidence of the works having been duly completed and that the contractor is entitled to
receive payment of the final balance, but without prejudice to the liability of the contractor
under the provisions of Clause-6.11.

The Executive Officer shall make payment of work in full or part thereof those shall have
been certified, subject to availability of Letter of Credit (LoC).

Price Variation / Escalation Clause: (Vide Works Deptt. Office Memorandum
No.12606/W dt.24.12.2012)

Contract price shall be adjusted for increase or decrease in rates and price of Labour,
Cement, Steel, Bitumen, Pipes, POL & other material component in accordance with the
following principles and procedures as per formula given below:

(a) (1) REIMBURSEMENT / RECOVERY DUE TO VARIATION IN PRICES OF
MATERIALS OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L)

“If during the progress of the work the price of any materials (excluding the cost of steel,
cement, bitumen & POL) incorporated in the work (not being materials supplied from the
Engineer-in-charge’s store) in accordance with clause there of increases or decreases as a
result of increase or decrease in the Average Wholesale Price Index (all commodities),
and the Contractor thereupon necessarily and properly pays in respect of that materials
incorporated in the work such increased or decreased price, then he shall be entitled to
reimbursement or liable to refund, quarterly as the case may be, such an amount, as shall
be equivalent to the plus or minus difference of 85% in between the Average Wholesale
Price Index (all commodities) which is operating for the quarter under consideration and
that operated for the quarter in which the bid was received (last date of receipt) as per the
formula indicated below provided that the work has been carried out within the stipulated
time or extension thereof as are not attributable to him. If penalty is levied for delayed
completion of the work, the contractor shall not be eligible to get price escalation on the
above materials on the value of works executed during the extended period.

This clause will be applicable to the contracts where original stipulated period of
completion is more than 18 months.

In the situation where the period of completion is initially stipulated in the agreement as
less than 18 (eighteen) months but subsequently the completion period has been validly
extended on the ground that the delay in completion is not attributable to the contractor
and in the result the total period including the extended period stands more than 18
(eighteen) months or more, price escalation for other materials is admissible only for the
remaining period excluding 18 (eighteen) months there from.

Formula to calculate the increase or decrease in the price of material:-
Price adjustment for increase or decrease in cost of materials other than cement, steel,

bitumen, pipes and POL procured by the contractor shall be paid in accordance with the
following formula:
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Vm= 0.85 xPm/ 100 x R x (Mi-Ma)/ Mo

Vm= Increase or decrease in the cost of work during the quarter under consideration

due to changes in rates of materials other than cement, steel, bitumen, pipes
and POL.

R = Value of work done during the quarter under consideration excluding the work
executed under extra items if any at prevailing schedule of rate/ derived rates.

M, = The all India wholesale Price Index (all commodities) prevailed during the
quarter of last date of receipt of bids (as published by the Economic Adviser to
Govt. of India, Ministry of Industry and Commerce, New Delhi).

M; = The all India wholesale price index (all commodities) for the quarter under
consideration as published by Economic Adviser, Govt. of India, Ministry of
Industry and Commerce, New Delhi. In respect of the justified period extended
for completion of the work, the index prevailing at the time of stipulated date
of completion or the prevailing index of the period under consideration,
whichever 1s less, shall be considered.

Pm = Percentage of material Component (other than cement, steel, bitumen, pipes
and POL) of the work, as indicated in clause — (d) below.

(a) (i1) REIMBURSEMENT / RECOVERY OF DIFFERENTIAL COST DUE TO
VARIATION IN PRICES OF PRINCIPAL MATERIALS (STEEL, CEMENT,
BITUMEN & PIPES NOT ISSUED BY DEPARTMENT) AFTER SUBMISSION OF
TENDER.

If after submission of the tender, the prices of steel, cement, bitumen and pipes (not
being supplied by the Department) increases / decreases beyond the price (s)
prevailing at the time of the last date for submission of tenders including extension for
the work, the contractor shall be eligible to get differential cost due to such hike on the
value of works executed during the stipulated period and during the extended period
when the reason of delay in completion of the work is not attributable to the
contractor. If penalty is levied for delayed completion of the work, the contractor shall
not be eligible to get price variation on the above materials on the value of works
executed during the extended period.

Reimbursement in case of differential cost due to increase in prices of cement, steel,
bitumen and pipes are to be made by the Executive Officer with prior approval of
tender accepting authority subject to following conditions:

1) Contractors have to submit the vouchers showing procurement of different
materials from authorized dealers for the said work.

2) Differential cost will be allowed only for the works which are progressed as per
the approved work programme / revised work programme duly approved by the
Engineer-in-charge.

Recovery in case of decrease in prices of cement, steel, bitumen and pipes shall be
made by concerned Executive Officer from the Contractor immediately.

38

Scanned by CamScanner

Scanned by CamScanner



The increase / decrease in prices of cement, steel, Bitumen and Pipes for
reimbursement / recovery shall be determined as follows.

a) Adjustment towards differential cost of cement
Ve = (Gi-Co) / Co x Actual quantity of cement utilised in the work during the quarter
under consideration x base price of cement as prevailing on the last stipulated date of

receipt of tender including extension, if any.

V. = Differential cost of cement i.e. amount of increase or decrease in rupees to be
paid or recovered

Ci = All India wholesale price index for cement for the quarter under consideration as
published by Economic Adviser, Government of India, Ministry of Industry and
Commerce, New Delhi.

Co = All India wholesale price index (as published by Economic Adviser, Government
of India, Ministry of Industry and Commerce. New Delhi) for cement as prevailing on
the last stipulated date of receipt of tender.

b) Adjustment towards differential cost of Steel

Vs = (Si-So) x Actual quantity of steel utilised in the work during the quarter under
consideration

V. = Differential cost of steel i.e. amount of increase or decrease in rupees to be paid
or recovered

Si = Cost of the steel as prevailed during the period under consideration as fixed by
Steel Authority of India.

So = Base price of steel prevailing as on the last date of submission of tender including
extension, if any.

¢) Adjustment towards differential cost of Bitumen.

Vi = (Bi-Bo) x Actual quantity of Bitumen utilised in the work during the quarter
under consideration

Vi = Different cost of bitumen i.e. amount of increase or decrease in rupees to be paid
or recovered

Bi = Average Cost of Bitumen prevailed during the period under consideration as
fixed by IOCL/ BPCL/HPCL.

Bo = Base price of Bitumen as prevailing on the last stipulated date of receipt of tender
including extension, if any.
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d) Adjustment towards differential cost of Pipes.
Vp=0.85xPp/ 100 xR (Pi_Po) / Py

V, = Different cost of Pipe i.e. amount of increase or decrease in rupees to be paid or
recovered during the quarter under consideration.

Py = Percentage of pipe component of the work as indicated in the Clause - (d)
R = Value of work done during the quarter under consideration excluding the value of
work executed under extra items, if any, at prevailing schedule of rates or derived rate.

Pi = All India Wholesale Price Index for the period under consideration as published
by Economic Advisor, Government of India, Ministry of Industry & Commerce, New
Delhi for the type of pipe under consideration.

P, = All India Wholesale Price Index (as published by Economic Advisor,
Government of India, Ministry of Industry & Commerce, New Delhi) as on the last
stipulated date of receipt of tender including extension, if any, for the type of pipe
under consideration.

(b) REIMBURSEMENT / REFUND DUE TO STATUTORY RISE IN COST OF
MINIMUM WAGES BY GOVERNMENT.

If after submission of the tender, the wages of labour increases or decreases as a
direct result of the coming into force of any fresh law, or statutory rule or order
beyond the wages prevailing at the time of the last date of submission of tenders
including extensions, the contractor shall be eligible to get escalation due to such hike
on the value of works executed during the stipulated period and during the validly
extended period when the delay in completion is not attributable to the contractor. If
penalty is levied for delayed completion of the work, the contractor shall not be
eligible to get escalation on labour on the value of works executed during the extended
period.

The contractor shall within a reasonable time of his becoming aware of any alteration
in the price of any such wages of labour, give notice thereof to the Engineer-in-Charge
stating that the same is given pursuant to this condition together with all information
relating thereto which he may be in a position to supply. Engineer-in-Charge may call
books of account and other relevant documents from the contractor to satisfy himself
about reasonability of increase in prices of wages and actual payment thereof. For this
purpose, the labour component of the work executed during period under
consideration shall be the percentage (as specified in table below) of the value of the
work done during that period and the increase / decrease in labour shall be considered
on the cost of minimum daily wages of any unskilled Labourer, fixed by the
Government of Odisha under Minimum Wages Act.

The compensation for escalation for labour shall be worked out as per the
formula given below:

Vi= 085 xPi/100) x Rx (Li— Lo )/L,
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Vi= Increase or decrease in the cost of work during the quarter under consideration
due to changes in rates of minimum wages.

R = Value of work done during the quarter under consideration excluding the work
executed under extra items if any at prevailing schedule of rate / derived rates.

Lo,= The Minimum Wages for labour as notified by State Government, as
prevailing on the last stipulated date of receipt of tender including extension, if
any.

Li= The minimum wages for labour as notified by State Government & as

prevailed on the last date of the quarter previous to the one under
consideration. In respect of the justified period extended, the minimum wage
prevailing on the last date of quarter previous to the quarter pertaining to
stipulated date of completion or the minimum wage prevailing on the last date
of the quarter previous to the one under consideration, whichever is less, shall
be considered.

Pi=  Percentage of labour component of the work, as indicated in the Clause (d).

REIMBURSEMENT / REFUND DUE TO VARIATION IN PRICES OF P.O.L:
Similarly, if during the progress of work, the Prices of Diesel, Petrol, Oil & Lubricants
increases or decreases as a result of the price fixed thereof by the Government of India
and the contractor there upon necessarily and properly pays such increased or
decreased price towards Diesel, Petrol, Oil & Lubricants used in the execution of the
work, then he shall be entitled to reimbursement or liable to refund, quarterly, as the
case may be such an amount as shall be equivalent to the plus or minus difference of
85% in between the price of P.O.L, which is operating for the quarter under
consideration and that operated for the quarter of last date of receipt of bids as per the
formula indicated below provided that the work has been carried out within the
stipulated time or extension there of as are not attributable to him. If penalty is levied
for delayed completion of the work, the contractor shall not be eligible to get price
escalation on P.O.L on the value of works executed during the extended period.

Formula to calculate the increase or decrease in the price of P.O.L:-

Vi= 085xPs/ 100 xR x (Fi—Fo)/ Fo

Vi= Increase or decrease in the cost of work during the quarter under consideration
due to changes in rates for POL.

Pi=  Percentage of P.O.L component of the work, as indicated in Clause — (d)
below.

R = Value of work done during the quarter under consideration excluding the work

executed under extra items if any at prevailing schedule of rate / derived rates.

Fi= All India Wholesale Price Index for Fuel , Oil & Lubricant (High Speed
Diesel) for the quarter under consideration as published by Economic Adviser,
Government of India, Ministry of Industry & Commerce, New Delhi. In
respect of the justified period extended, the rates prevailing at the time of
stipulated date of completion or the prevailing rates of the period under
consideration, whichever is less, shall be considered.

Fo=  All India Wholesale Price Index for Fuel, Oil & Lubricant (High Speed Diesel)
as prevailing on the last stipulated date of receipt of tender including
extension, if any.
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(d)

The following percentages will govern the price adjustment for the entire contract for
different types of works as applicable given in the following table.

Percentage Table

S1.

Category of works % Component (costwise)

Labour | P.O.L Steel + Cement+ Bitumen+
(P) (Py) other materials *

R&B works Road works 5 5 90
(% of Bridge works 25 5 70
component) Building works 25 - 75

Irrigation Structural work 20 5 75
works (% of | Earth, Canal & |25 10 65
component) Embankment

work

P.H. Work Structural work 25 5 70

Pipeline work 5 - Pipe — 70%
* other material -25%
Sewer line 10 - Pipe — 70%
* other material -20%

*Note:

6.20.

(e)
(1)

(i1)

Further break up may be worked out considering the consumption of Cement, Steel, Bitumen
and Pipe in the concerned works for the period under consideration.

APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement / refund of differential
cost of steel, bitumen, cement, pipe, POL and wages, keep such books of account and
other documents as are necessary to show that the amount of increase claimed or
reduction available and shall allow inspection of the same by a duly authorised
representative of Government and further, shall at the request of the Engineer-in-
Charge, furnish documents to be verified in such a manner as the Engineer-in-Charge
may require any document and information kept. The contractor shall within a
reasonable time of 15 days of his becoming aware of any alteration in the price of
such material, wages of labour and / or price of P.O.L give notice thereof to the
Engineer-in-Charge stating that the same is given pursuant to this condition alongwith
information relating there to which he may be in a position to supply.

The compensation for escalation shall be worked out at quarterly intervals and shall
be with respect to the cost of work done as per bills paid during the three calendar
months of the said quarter. The first such payment shall be made at the end of three
months after the month (excluding the month in which tender was accepted) and
thereafter at three months interval. At the time of completion of the work, the last
period for payment might become less than 3 months, depending on the actual date of
completion.

If at any time after the commencement of the work the Governor of QOdisha shall for any
reason whatsoever not require the whole thereof as specified in the tender to be carried out
the Engineer-in-charge shall give notice in writing of the fact to the contractor who shall
have no claim to any payment or compensation whatsoever on account of any profit or
advantage, which he might have derived from execution of the work in full but which he did
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not derive in consequence of the full amount of the work not having been carried out, neither
shall he have any claim for compensation by reason of any alterations having been made in
the original specification, drawings, designs and instruction which shall involve any
curtailment or increase of the work as originally contemplated.

6.21. Incentive for Early Completion:

For availing incentive clause in any project which is completed before the stipulated date of
completion, subject to other stipulations it is mandatory on the part of the concerned
Executive Officer to report the actual date of completion of the project as soon as possible
through fax or e-Mail so that the report is received within 7 days of such completion by the
concerned SE, CE & the Administrative Department.

The incentive for timely completion should be on a graduated scale of one percent to 5
percent of the contract value. Assessment of incentives may be worked out for earlier
completion of work in all respect in the following scale.

5% of contract value
4% of contract value
3% of contract value
2% of contract value
1% of contract value

Before 30% of contract period
Before 20 to 30% of contract period
Before 10 to 20% of contract period
Before 5 to 10% of contract period
Before 5% of contract period

I

(As amended in Works Department letter No.5288/W dt.04.05.2016 to Para-3.5.5 (V) Note-
111 of OPWD Code. Vol.I)

6.22. Defects Liability Period:
The defect liability is 12 months from the date of formal taking over of the work by the
Engineer-in-charge.

6.23. Contractor Liable for Damage done & for Imperfection for 6 (six) months after
Certificate:
If the contractor or his work people or servants shall break, deface, injure or destroy any part
of a building or structure in which they may be working or any building, road, fence,
enclosure or grass land cultivated ground continue to the premises on which the work or any
part of it is being executed or in any damage shall happen to the work while in progress from
any cause whatsoever or any imperfection become apparent in it within six months from the
date of the final certificate of its completion shall have been given by the Engineer-in-charge,
as aforesaid, the contractor shall make the same good at his own expenses or in default the
Engineer-in-charge may cause the same to be made good by other workman and deduct the
expenses of which the certificate of the Engineer-in-charge shall be final from any sums that
may be then or at any time thereafter may become due to the contractor or from his security
or the proceeds of sale thereof or a sufficient portion thereof and the contractor shall be liable
to pay of the expenses not so recovered by the Engineer-in-charge.

6.24. Action where No Specification is mentioned:
In the case of any class or items of works for which there is no such specification as
mentioned in file, if such work shall be carried out in accordance with the detailed standard
specification of Odisha, as followed by the State PWD and in the event of there being no
specifications born in the said standard specification of Odisha for such items of work, then
in such case the said item of work shall be carried out in all respects in accordance with the
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instructions and requirements of the Engineer-in-charge after obtaining approval from
competent authority.

6.25. Payment on Intermediate Certificate to be regarded as Advance and Bill to be
submitted Monthly:
A bill shall be submitted by the contractor each month on or before the date fixed by the
Engineer-in-charge for all works executed in the previous month and the Engineer-in-charge
and/or Assistant Engineer and/or Junior Engineer in immediate charge of the work shall take
the requisite measurements for the purpose of having the same verified, and the claims for as
admissible adjusted if possible before the expiry of ten days from the presentation of the bill.
If the contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-
charge and/or his Engineering subordinates shall measure up the said work in the presence of
the contractor, whose counter signature to the measurement list will be sufficient warrant,
and the Engineer-in-charge and/or Assistant Engineer and/or his Engineering subordinates
shall prepare a bill from such list which shall be binding on the contractor in all respects.
Payment shall be made to the contractor in all respects.
The Engineer-in-charge will deduct @ 5% (five percent) of the value of each running bill
prepared and submitted by the contractor, if any, on account of works done, and such sum or
sums to be held in deposit as a further security for the due performance of the condition of
the contract provided always that the Executive Officer may refuse to make such monthly
payments if in his opinion, the progress of the work or the conduct of the contractor is not
satisfactory or the contractor has in any other may done or neglect to do anything as to make
it appear doubtful to the authority as to whether the works will be completed by the
contractor in accordance with his contract, or has failed to comply with any instruction or
order of Engineering personnel. All such interim payments from time to time shall be
regarded as payments by way of advance against the final payment only and not as payments
of work actually done and completed and shall not preclude the requirement of bad, unsound
and imperfect or unskilful work to be removed and taken away and for reconstructed or re-
erected, or be considered as an admission of the due performance of the contract, of any part
thereof in any respect, or accrual of any claim not shall it conclude, determine or affect in
any way the powers of Engineer-in-charge and/or Assistant Engineer and/or the Junior
Engineer under these condition or any of them as to the final settlement of adjustment of the
accounts or otherwise or in any other way vary or affect this contract. The contractor shall
submit the final bill within one month of the date for completion of the work failing which
the Engineer-in-charge or his authorized representatives in the presence of the contractor
shall prepare the final bill. For recording final measurement of the work, the Engineer-in-
charge or his authorized representative shall serve a notice upon the contractor stipulating
therein the date fixed for recording such measurement. If the contractor fails to attend the
recording of final measurement by the Engineer-in-charge or his authorized representative on
the date as stipulated, the Engineer-in-charge may at his discretion get the measurements
recorded ex-parte or fix up another date as per his own convenience. Such measurements
and the total amount payable to the contractor as certified by the Engineer-in-charge shall be
final and binding on all parties.

6.26. Black Listing:
A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD
Code Vol.-II on rules for black listing of Contractors vide letter No.3365 Dt.01.03.2007 of
Works Department, Odisha. As per said amendment a Contractor may be blacklisted.
a) Misbehavior/threatening of Departmental & supervisory officers during execution of
work/tendering process.
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b) Involvement in any sort of tender fixing.

¢) Constant non-achievement of milestones on insufficient and imaginary grounds and
non-adherence to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e., any action that jeopardizes the security of the
State.

f)  Submission of false/ fabricated / forged documents for consideration of a tender.

6.27.  If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid
shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more
than one bid is quoted at 14.99% (Decimals upto two numbers will be taken for all practical
purposes) less than the estimated cost, the tender accepting authority will finalize the tender
through a transparent lottery system, where all bidders / their authorized representatives, the
concerned Executive Officer and DAO will remain present.

(As included in Appendix — IX, Clause — 36 of OPWD Code Vol.Il vide Works Department
letter No.12366/W dt.18.11.2013).

6.28. If L, bidder does not turn up for agreement after finalization of the tender, then he shall be
debarred from participation in bidding for three years and action will be taken to blacklist the
contractor. In that case, the L, bidder, if fulfils, other required criteria would be called for
drawing agreement for execution of work subject to the condition that L, bidder negotiates at
par with the rate quoted by the L; bidder otherwise the tender will be cancelled. In case a
contractor is black listed, it will be widely published and intimated to all Departments of
Government and also to Government of India agencies working in the State.

(As included in Para 3.5.14 Note-1 of OPWD Code Vol.I vide Works Department letter
No.12366/W dt.18.11.2013).

6.29. Before acceptance of tender, the successful bidder will be required to submit a work
programme and milestone basing on the financial achievement so as to complete the work
within the stipulated time and in case of failure on the part of the agency to achieve the
milestone liquidated damaged will be imposed.

(As included in Para 3.5.18 Note-VIII of OPWD Code Vol.I vide Works Department letter

No.12366/W dt.18.11.2013).
*kk
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2.

<3

74.

1D,

7.6.

7.7.

SECTION-7

SPECIAL CONDITIONS OF CONTRACT

Changes in Constitution of Firm:

In the case of tender by a partnership firm, any change in the constitution of the firm shall be
forth with notified by the contractor to the Executive Officer, Dhamnagar NAC,
Bhadrakfor his information. In case of failure to notify the change in the constitution within
15 days, the Executive Officer, Dhamnagar NAC, Bhadrakmay by notice in writing,
rescind the contract and the security deposit of the contractor shall thereupon stand forfeited
and be absolutely at the disposal of the Governor of Odisha and the same consequence shall
ensure as if the contract had been rescinded thereof and in addition the contractor shall not be
entitled to recover or be paid for any work there for actually performed under the contract.

Engineer’s Access to Work:
The Municipal Engineer is to have at all times access to the works, which are to be entirely
under his control. He may require the contractor to dismiss any person in the contractor’s
employee upon the works who may be incompetent or misconduct him-self and the contractor
is forthwith to comply with such requirements. Other supervising officers shall have all time
access to the works.

Workmen Compensation Act VIII of 1923:

The Governor of Odisha shall be entitled to recover in full from contractor any amount that
the Governor of Odisha may be liable to pay under Workman’s Compensation Act VIII of
1923 to any workman employed in course of execution of any part of the work covered by
this contract.

Jurisdiction in the Event of Dispute:

That for the purpose of jurisdiction in the event of dispute if any, the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that neither party
to this agreement will be competent to bring a suit in regard to the matters covered by this
contract at any place outside Odisha.

Lighting & Sanitary Arrangement:
Lighting & Sanitary arrangement and supply of drinking water will be made by the Contractor
at his own cost for his labour camp.

Payment of IGST/OGST & TAXES:

The Contractor shall bear IGST/OGST including Income Tax, Royalties, Fair Weather
Charges and Tollages where necessary & Government of Odisha shall not entertain any
claim whatsoever in this respect. Statutory deduction of IGST/OGST & TAXES as
applicable shall be done from each running bill.

The Building & Other Construction Workers Welfare Cess Act 1996.
In accordance with the provisions under the said Act 1% (One Percent) of the approved
agreement value will be deducted from the R/A Bill at the time of making payment to the
contractor and such amount shall be remitted in favour of The Odisha Building & Other
Construction Workers Welfare Board.

46

Scanned by CamScanner

Scanned by CamScanner



7.8. Site Clearance:

After the work is finished or completed, surplus materials and debris are to be removed by
Contractor at his own cost and preliminary works such as vats, mixing platforms, level pillars,
temporary sheds and go-downs etc. are to be dismantled and all such materials removed from
site. The site involved in the construction activities should be cleared and dressed properly
with outward slope away from the structure. After the work is completed in all respects as per
the contract, the contractor shall vacate the site within three months from the date of
completion & commissioning, by making good the damages if any.

7.9.  Works to be Carried Out:

The work to be carried out under the contract shall include all materials, labour, tools and
plants, equipment and transport which may be required in preparation of and for in the full
and entire execution and completion of the works. The description given in the schedule of
quantities/scope of work shall, unless otherwise stated, be held to include wastage on
materials, carriage & cartage, carrying and return of empties, hoisting, setting, fitting and
fixing in position and all other labours necessary in and for the full and entire execution and
completion of the work as aforesaid in accordance with good practice and recognized
principles.

7.10. Sufficiency of Tender:
The contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates and prices quoted in the schedule
of quantities (DTCN Part-II Price Bid), which rates and prices shall, except as otherwise
provided, cover all his obligations under the contract and all matters and things necessary for
the proper completion and commissioning of the works.

7.11. Rates:
The Tenderer shall quote their offer on ‘Percentage Rate’ basis for the complete work in all
respects. The offer shall be inclusive of cost of all materials, labour, T&P including the
building and other construction workers welfare cess with surcharge, tollages, royalties,
packing and forwarding, transportation, insurance, loading and unloading, storage, watch and
ward, delivery of the materials to the site etc. and exclusive of CGST/SGST and all other
expenses incidental thereto for successful completion, testing & commissioning of the work.
7.12. Transportation:
The contractor shall be responsible for the transportation of all materials, tools and plant,
equipment and machinery to the work site as may be required at site.

7.13.  Custody of the Materials:
The contractor shall be responsible for safe custody of the materials at site and the Governor
of Odisha will not be responsible for any loss or damage of the property at site.

7.14.  Construction Schedule:
The contractor shall submit a detailed work schedule in the form of Bar Chart along with his
tender indicating the detailed break-up of the job. This will include all operations from
submission of design & drawing, procurement of materials, construction to final testing &
commissioning at site to be indicated in detail with reference to the time period for each.

The construction schedule as submitted by the contractor shall be revised by the Executive
Officer and approved with necessary modification if any after acceptance of the tender.
However the Engineer-in-Charge shall reserve the right to modify the sequence of execution
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of different items/components/sub-items of the project as and when found necessary & in
such cases it will be obligatory on the part of the successful bidder to abide by such changes
in construction schedule/bar chart as per direction of EIC. No claim and/or condition should
either be put forth in any manner by the successful bidder or shall be acceptable to the EIC.

7.14(a) Progress reports — submission by the contractor

(1)  The contractor shall submit monthly progress report of the work in a computerised
form. The progress report shall contain the following, apart from whatever else may
be required as specified:

(1) Project information, giving the broad features of the contract.

(i1) Introduction, giving a brief scope of the work under the contract, and the broad
structural or other details.

(iii)  Construction schedule of the various components of the work through a bar chart for
the next three quarters (or as may be specified), showing the milestones, targeted tasks
and upto date progress.

(iv)  Progress chart of the various components of the work that are planned and achieved,
for the month as well as cumulative upto the month, with reasons for deviations, if
any, in a tabular format.

(v) Plant and machinery statement, indicating those deployed in the work, and their
working status.

(vi)  Man-power statement, indicating individually the names of all the staff deployed in
the work, along with their designations.

(vii)  Financial statement, indicating the broad details of all the running account payments
received upto date, such as gross value of work done, advances taken, recoveries
affected, amounts withheld, net payments, details of cheque payments received, etc.

(viii) A statement showing the extra and substituted items submitted by the contractor, and
the payments received against them, items pending for sanction / decision by the
Department, broad details of the bank guarantees, indicating clearly their validity
periods, broad details of the insurance policies taken by the contractor, if any, the
advances received and adjusted.

(ix)  Progress photographs, in colour, of the various items/ components of the work done
upto date, to indicate visually the actual progress of the work.

(x) Quality assurance and quality control tests conducted during the month, with the
results thereof.

(2) The progress report submitted by the contractor shall be checked and certified by the
Junior Engineer and the Assistant Engineer, and has to be reviewed by the Executive
Officer and the Superintending Engineer, over their dated signatures.

(3)  Work of unique importance and character irrespective of the value of the work, should
have videography undertaken at various stages of construction right from the day of
start of work to date of completion / occupation, covering all major events,
inspections, visits by dignitaries, etc.

7.15.  Security Deposit:
The tenderer whose tender is selected for acceptance shall make an initial security deposit of
2% (two percent) of the accepted tender amount together with the earnest money deposited
with the tender which forms the initial security deposit (ISD) within 7 (seven) days of receipt
of letter of intent and sign the agreement in the prescribed form within 10 (ten) days of
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receipt of letter of intent after depositing the balance ISD. The ISD shall be deposited in shape
of NSC / POTD / Post Office Savings Bank Account / KVP/ Deposit Receipt in Schedule
Bank duly pledged in favour of the Executive Officer, Dhamnagar NAC, Bhadrak. No
tender shall be accepted unless required amount of security money is deposited. In addition to
the SD, 5% of the bill amount shall be deducted from each bill towards the security deposit.
The earnest money deposit, the initial security deposit before and after acceptance of tender
together with the subsequent deduction from the contractor’s bill shall form part of the
security deposit equivalent to 7% of the contract value for the due fulfilment of the contract.
The security deposit of the contractor shall be refunded only 12 (twelve) months after the date
of completion of the work provided the final bill has been paid and defects if any rectified.

If however there is inevitable delay in payment of final bill, the earnest money deposit and
initial security deposit forming part of the security deposit may be refunded on orders of
competent authority.

7.16. Monitoring of the Project:
Time is the essence of the contract. The execution of the project shall be closely monitored to
ensure that quality; cost & time of the project are not compromised in any manner.

The contractor shall submit monthly progress reports in a format as may be prescribed by the
Engineer-in-charge. The monthly progress report shall be evaluated by the Municipal
Engineer vis-a-vis the approved bar chart & PERT Chart and any deficiency observed thereto
shall be communicated to the contractor. The contractor shall have to make up the
deficiencies within the specific time period communicated to him by the Executive Officer
failing which the contractor shall be liable for action as per Clause -7.26.

In addition, the contractor shall submit monthly day-wise work program one month in
advance to Municipal Engineer for approval under intimation to the Executive Officer &
Chairperson, Dhamnagar NAC to ensure speedy implementation of the work and effective
monitoring at all levels. Failing to do so shall also invite action under Clause - 7.26.

7.17. Site Order Book:

A site Order Book shall be issued to the contractor by the Engineer-in-charge or his
representative. The contractor shall keep this Book always at site and any special order or
instruction to be issued to the contractor shall be recorded in this Book by the Engineer-in-
charge or his representative. The contractor shall sign all orders and instructions as token of
his knowledge about the same. The site Order Book shall be the property of the department
but will remain during the period of the progress of the work with the contractor. The safe
custody of the site Order Book during this period shall be the responsibility of the contractor.
After completion of the work, the Book shall be returned back by the contractor to the
Engineer-in-charge, which will be enclosed in the final bill.

7.18. Guarantee:
Defect liability period is 11 ( Eleven ) months from the date of final acceptance of the work
conforming to provisions in scope of work. During this period, the contractor shall replace the
defective materials if any or rectify the defects if any at his own cost as pointed out by the
Engineer-in-charge to the satisfaction of the later.
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7.19. Land:
The Department may provide land if available for construction of site office to the contractor
on payment of usual rent.

7.20. Unilateral Stoppage of Work:
Unilateral stoppage of work by the contractor without prior written permission of the
Engineer-in-charge shall be considered as breach of contract and the Governor of Odisha
reserves the right to take such actions as it may be deemed fit.

7.21. Resident Engineer:
The contractor shall engage for this work competent, qualified and authorised resident
Engineers and Assistants to the satisfaction of the Engineer-in-charge. The Resident Engineer
shall represent the contractor in his absence in receiving directions from officers of the
Department, which will be binding on the contractor.

7.22. Force Measure:

Neither the contractor nor the Municipal Engineer shall be considered in default in delayed
performance of its obligation if such performance is prevented or delayed because of work to
hostilities, revolution, civil commotion, epidemic, accident, fire, cyclone, flood, earthquake or
because of any law and order proclamation, regulations or ordinance of the Government
thereof or because of any act of God or for any cause beyond reasonable control of the party
affected. Should one or both the parties be prevented from fulfilling their contractual
obligations a state of force majeure lasting continuously for a period of 6 months, the two
parties shall consult each other regarding the future execution of the contract for mutual
settlement.

7.23. Damages to Persons and Property:

The contractor shall take every precaution not to damage or injure adjoining or other property
of any persons. He shall indemnify and keep indemnified the employee against all claims for
injuries or damages to any person or any such property (including surface or land or crops in
site) which may arise out of or in consequence of any negligence or default on the
representatives and against all claim, demands proceedings damages, costs, charges and
expenses whatsoever in respect of or in relation thereto. The Department does not take any
responsibility on this account.

7.24. Attention to Urgent Works:
If any urgent work in the opinion of Engineer-in-charge becomes necessary to be executed
and the contractor is unable and unwilling at once to carry out, the Engineer-in-charge may by
his own or through other agency carry it out, as he may consider necessary. All expenses
incurred on it shall be recoverable from the contractor or be adjusted against any sum payable
to him.

7.25. Safety Devices:

i)  Scaffolding: Suitable scaffolding shall be provided for workmen for all works that can
not be safely done from the ground or solid construction except such short period of
work as can be done safely from the ladders. When a ladder is used an extra labour shall
be engaged for holding the ladder and if the ladder is used in carrying the materials,
suitable foot holds and handholds shall be provided on the ladder.
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7.26.

The Engineer-in-charge will have the right to inspect the scaffolding and centring etc. for
the work and can reject partly or fully such structure if found defective in his opinion.

ii) Working Platforms: Working platforms, gangways and stairways shall be constructed
such that they do not sag unduly or unequally. If the height of the platforms or gangway
or stairway is more than 3.25 meters above the ground or floor level, it shall be closely
guarded, have adequate width and suitably fenced.

iii) Safe means of access: Safe means of access shall be provided to all working platform
and other working places.

iv) Precaution against Electrical Equipment: Adequate precaution shall be taken to
prevent danger from electrical equipment. Hand lamps shall be provided with Mesh
guard, wherever required.

v) Preventing Public from Accident: No materials on any of the sites shall be so stacked
or placed as to cause danger or inconvenience to any person or public. The contractor
shall provide all necessary fencing and light to protect public from accident and shall be
bound to bear expenses of defence or any suit action or other proceedings at law that
may be brought by any persons for injury sustained owing to neglect of the above
precaution and to pay any damages and cost which may be awarded in any such suit
action or proceedings to any such person or which may with the consent of the
contractor, be paid to compromise any claim by any such person. The contractor not to
come cause blockage of traffic /disruption of the traffic.

vi) Demolition: Before any demolition work is commenced and also during process of

work:

a) all roads and open areas adjacent to the work site shall either be closed or
suitably protected,

b) no electric cable or apparatus which is liable to be a source of danger shall
remain electrically charged,

c) all practical steps shall be taken to prevent danger to persons employed from
the risk of fire, explosion or flooding,

d) no floor roof or other parts of the building shall be so over loaded with debris

or materials as may render it unsafe.

vii) Personal safety equipment: All personal safety equipment shall be made adequately
available by the contractor for use of persons employed at the site of work and
maintained in a condition suitable for immediate use. The contractor shall take adequate
steps to ensure proper use of the equipment by persons concerned.

viii) Precaution against fire: Suitable fire extinguishers, water and sand buckets shall be
provided at the work site to tackle situations of fire.

Rescission of Contract:

Subject to other provisions contained in this clause the Executive Officer of the Department

may without prejudice to his any other rights or remedy against the contractor in respect of

any delay, inferior workmanship, any claims for damages and/or any other provisions of this
contract or otherwise, and whether the date of completion has or has not elapsed, recommend
the accepting authority to rescind the contract in any of the following cases:

i)  If the contractor having been given by the Executive Officer a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being performed in
an inefficient or otherwise improper or un-workmen like manner shall omit to comply
with the requirement of such notice for a period of seven days thereafter.

ii)  If the contractor being a company shall pass a resolution on the court shall make an order
that the company shall be wound up or if a receiver or a manager on behalf of a creditor
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shall be appointed or if circumstances shall arise which entitle the court or the creditor to
appoint a receiver or a manager or which entitle to court to make a winding up order.

iii) If the contractor has, without reasonable cause, suspended the progress of the work with
due diligence so that in the opinion of the Executive Officer (which shall be final &
binding) he will be unable to secure completion of the work by the date of completion
and continues to do so after a notice in writing of seven days from the Executive Officer.

iv) If the contractor fails to comply with the provisions of Clause-7.15 & other relevant
clauses mentioned elsewhere in this DTCN.

v) If the contractor fails to complete the work within the stipulated date or items of the

work with individual date of completion, if any stipulated, on or before such date(s) of
completion and does not complete them within the period specified in a notice given in
writing in that behalf by the Executive Officer.
When the contractor has made himself liable for action under any of the cases aforesaid,
the accepting authority shall have the powers to rescind the contract (of which
rescission notice in writing to the contractor under the hand of Executive Officer shall be
conclusive evidence), 20% of the value of the left over work will be realized from the
contractor as Penalty

7.26.1. In case of rescission of contract as per Clause-7.26 the contractor shall have no claim to
compensation for any loss sustained by him by regions of having purchased or procured
any materials or entered any engagement on account of or with a view to execute the
work / performance of the contractor.

7.27(a) Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of Tenders:

i)  All tendered rates shall be inclusive of all taxes and levies payable under respect statutes.
However, pursuant to the Constitution (46™ Amendment) Act, 1982, if any further tax or
levy is imposed by Statute, after the last stipulated date for the receipt of tender
including extensions if any and the contractor thereupon necessarily and properly pays
such taxes/levies the contractor shall be reimbursed the amount so paid, provided such
payments, if any, is not, in the opinion of the Executive Officer, Dhamnagar NAC,
Bhadrak(whose decision shall be final and binding on the contractor) attributable to
delay in execution of work within the control of the contractor.

iii) The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same by
a duly authorised representative of the Department and/ or the Engineer-in-Charge and
further shall furnish such other information/ document as the Engineer-in-Charge may
require from time to time.

iv) The contractor shall, within a period of 30 days of the imposition of any such further tax
or levy, pursuant to the Constitution (Forty Sixth Amendment) Act, 1982, give a written
notice thereof to the Engineer-in-Charge that the same is given pursuant to this
condition, together with all necessary information relating thereto.

7.27(b)  Royalty at the prevailing rate on minerals will be deducted from the bills of the contractor
and deposited with concerned authority.

7.28 Fair Wages Clause:
(a) The contractor shall not employ for the purpose of this contract any person who is
below the age of fourteen years and shall pay to each labourer for work done by such
labourer’s fair wages.
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7.28.1.

7.28.2.

(b)

(c)

(d)

(e)

®

i1)

Explanation — “Fair Wage” means wages, whether for time or piece work prescribed
by the State Public Works Department provided that where higher rates have been
prescribed under the minimum wages Act 1948 wages at such higher rates should
constitute fair wages.

The Executive Officer shall have the right to enquire into and decide any complaint
alleging that the wages paid by the contractor to any labourer for the work done by
such labourer is less than the wages as per sub-paragraph-I above.

The contractor shall, notwithstanding the provisions of any contract to contrary, cause
to be paid a fair wage to labourers indirectly engaged on the work including any
labour engaged by his sub-contractors in connection with the said work, as if, the
labourers had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this agreement, the contractor shall comply
with or cause to be complied with all regulations made by Government in regard to
payment of wages, wage period deductions from wages, recovery of wages not paid
and deductions unauthorisedly made, maintenance of wage register, wage cards,
publication of scale of wages and other terms of employment, inspection and
submission of periodical returns and all other matters of a like nature.

The Executive Officer or Sub-Divisional Officer concerned shall have the right to
deduct, from the money due to the contractor, any such required or estimated to be
required for making good the loss suffered by a worker or workers by reason of non-
fulfilment of the conditions of the contract for the benefit of the workers non-payment
of wages or of deduction made from his or their wages, which are not justified by their
terms of the contract or non-observance of the regulations. Money so deducted should
be transferred to the workers concerned.

Vis-a-vis, the Government of Odisha, the contractor shall be primarily liable for all
payments to be made under and for the observance of the regulations aforesaid
without prejudice to his right to claim indemnity from his sub-contractor.

The regulations aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be breach of this contract.
Odisha PWD / Electricity Department Contractor’s Labour Regulations

Short title — These regulations may be called “The Odisha Public Works Department /
Electricity Department Contractor’s Regulations™.

Definitions — In these Regulations, unless otherwise expressed or indicated the following
words and expressions shall have the meaning here by assigned to them respectively, that
1s to say -

“Labour” means a worker employed by a contractor of the Odisha Public Works
Department / Electricity Department directly or indirectly through a sub-contractor or
other person, or by an agent on his behalf.

“Fair Wages™ means wages whether for time or piece work prescribed by the State
Public Works Department provided that where higher rates have been prescribed
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under the minimum wages Act, 1948 wages at such higher rates should constitute fair

wages.

iii)  “Contractor” shall include every person whether a sub-contractor or headman or
agent employing labour on the work taken on contract.

iv) “Wages” shall have the same meaning as defined in the payment of Wages Act and

include time and piece rate wages, if any.

7.28.3. Display of Notices regarding Wages, etc.:
The contractor shall:—

(a) Before he commences his work on contract display and correctly maintain and
continue to display and correctly maintain, in a clean and legible condition, in
conspicuous places on the work, notices in English and in the local Indian language
spoken by the majority of the workers, giving the rate of wage prescribed by the State
Public Works Department / Electricity Department for the district in which the work
1s done.

(b) Send a copy of such notices to the Engineer-in-charge of the work.

7.284.  Payment of wages:
(1) Wages due to every worker shall be paid to him direct.
(2) All wages shall be paid in current coin or currency or in both

7.28.5. Fixation of wage period:

(1)  The contractor shall fix the wage period in respect of which the wages be payable.

(2)  No wage period shall exceed one month.

(3)  Wages of every workman employed on the contract shall be paid before the expiry of
ten days, after the last day of the wage period in respect of which the wages are
payable.

4) When the employment of any worker is terminated by or on behalf of the contractor,
the wages earned by him shall be paid before the expiry of the day succeeding the one
on which his employment is terminated.

(5) All payments of wages shall be made on a working day.

7.28.6. Wage book and wages cards, etc.:

(1) The contractor shall maintain a wage book of each worker in such form as may be
convenient, but the same shall include the following particulars-
(a) Rate of daily or monthly wages.
(b) Nature of work on which employed
(c) Total number of days worked during each wage period
(d) Total amount payable for the work during each wage period.
(e) All deductions made from the wages with an indication in each case of the ground

for which the deduction is made.

(f) Wage actually paid for each wage period.

(2) The contractor shall also maintain a wage card for each worker employed on the work.
3) The Executive Officer may grant an exemption form the maintenance of wage bond,

wage cards to a contractor who, in his opinion — may not directly or indirectly employ
more than 100 persons on the work.
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7.28.7.  Fines and deduction which may be made from wages:
(1) The wages of a worker shall be paid to him without and deduction of any kind except

the following -
(a) Fines
(b) Deductions for absence from duty, i.e., from the place of places whereby the

terms of his employment he is required to work. The amount of deductions
shall be in proportion to the period for which he was absence.

(c) Deductions for damage to or loss of good expressly entrusted to the employed
person for custody or for loss of money for which he is required to account
where such damage or loss is directly attributable to his neglect or default.

(d) Any other deductions which the Odisha Government may from time to time
allow.

(ii))  No fines shall be imposed on a worker and no deduction for damage or loss shall be
made from his wages until the worker has been given an opportunity of showing cause
against such fines or deduction.

(iii)  The total amount of fines which may be imposed in any one wage period on a works
shall not exceed an amount equal to five paise in a rupee of the wages payable to him
in respect of that wage period.

(iv)  No fine imposed on any worker shall be recovered from him by instalments, or after
the expiry of 60 days from the date on which it was imposed.

7.28.8. Register of fines, etc.:
(1) The contractor shall maintain a register of fines and of all deduction for damage or
loss. Such register shall mention the reason for which fine was imposed or deduction
for damage or loss was made.

(i))  The contractor shall maintain a list in English and in the local Indian language, clearly
defining acts and omissions for which penalty of fine can be imposed. It shall display
such list and maintain it in a clean and legible condition in conspicuous places on the
work.

7.28.9.  Preservation of register:
The wage register, the wage cards and the register of fines, deduction required to be
maintained under the regulations shall be preserved for 12 (twelve) months after day of
the last entry made in them.

7.28.10. Powers of Labour Welfare Officers to make investigation or enquiry:
The Labour Welfare Officers or any other persons authorized by the Government of
Odisha on their behalf shall have power to make enquiries with a view to ascertaining and
enforcing due and proper observance of the fair wage clauses and the provisions of these
regulations. He shall investigate into any complaint regarding default made by the
contractor, sub-contractor in regard to such provisions.

7.28.11.  Report of Labour Welfare Officers:
The Labour Welfare Officer or others authorized as aforesaid shall submit a report of the
results of his investigation or enquiry to the Executive Officer concerned, indicating the
extent, if any, to which the default has been committed with a note that necessary
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deductions from the contractor bill be made and the wages and other dues be paid to the
labourers concerned.

7.28.12.  Appeal against the decision of Labour Welfare Officer:
Any persons aggrieved by the decision and recommendation of the Labour Welfare
Officer or other person so authorized may appeal against such decision to the Labour
Commissioner within 30 days from the date of decision forwarding simultaneously a copy
of his appeal to the Executive Officer concerned but subject to such appeal, the decision
of the officer shall be final and binding upon the contractor.

7.28.13. Inspection of register:
The contractor shall also allow inspection of the wage book and wage cards to any of his
workers or to his agent at a convenient time and place after due notice is received, or to
the Labour Commissioner or any other person authorized by the Government of Odisha
on his behalf.

7.28.14.  Submission of return:
The contractor shall submit periodical returns as may be specified from time to time.

7.28.15. Amendments:
The Government of Odisha may from time to time, add to or amend these regulations and
on any question as to the application, interpretation of effect of these regulations, the

decision of the Labour Commissioner or any other person authorized by the Government
of Odisha in that behalf shall be final.

The terms and conditions of the agreement have been read by Me/Us and I/'We
certify that I/We clearly understand them and agree to abide by them.

Contractor
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SECTION - 7A

SITE VISIT AND CONSTRUCTION & ERECTION FACILITIES

Site Visit:

The tenderer before tendering shall inspect the site at his own cost in consultation with the
Executive Officer, Dhamnagar NAC, Bhadrakin charge of the work and shall satisfy
himself with regard to the nature and extent of the work involved, the actual site conditions,
existing facilities & shall collect any other information which may be required before
submitting the tender. Any claim afterwards by the tenderer shall not be entertained on
account of the ignorance of the site conditions.

Construction & Erection Facilities:

Water, power, accommodation and storage of materials for construction, erection and
fabrication at site shall be arranged by the contractor at his own cost. The power supply &
consumption during the construction stage shall be the responsibility of the contractor & no
extra payment shall be made on account of this. Department will be responsible for supply of
water for testing, trial running & commissioning of the pipe line. The power supply and
consumption during testing and commissioning and trial running shall be the Department’s
responsibility.
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SECTION -8

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK, PART-I

Materials of following specification are to be used in work. The Tenderer are expected to
possess and be well conversant with the following IS standard and code of practice.

1. | Cement Will be as per 1.S. 269/455 (However the grade of cement to be
selected by the Engineer-in-Charge of work and complex cube test
before commencement of work in each batch).

2. | Steel L.S. 2062 and IS: 1786 (SAIL / TATA/ JINDAL STEEL/ SHYAM
STEEL.MAKE)

3. | Vibrator 1.S. 7246

4 Aggregate 1.5. 383, LS. 515

Water for mixing and | Shall be clean, free from injurious amount of oil, salt, acid,
curing vegetable materials and other substances and harmful to concrete in
conformity to LS. 456 and LS. 3025.

6. | Sand/Fine Aggregate | 1.S. 2116, 383

7. | Binding wire L.S. 280 (galvanised minimum | mm)

8. | Rain water pipe I.S. 2527

9. | Construction joints 1.S. 3414

10. | Steel Window Frame | LS. 1038/83

11. | Steel Door Frame LS. 4351/75

12. | Fitting & Fixtures for | Conforming to I.S. 7452/82 strictly conform to L.S. specification and

journey works as per direction of Engineer-in-Charge.
Note : For road work (Approach Road) specification as per road and bridges (latest edition)

published by LR.C & M.O.R.T..&.H. shall be followed. In case of any doubt and absence of

provision, regarding specification LS. shall be referred (Indian standard).

@ NGO A WN =

T e N G - |
b WK =2 O°

ITEM OF WORK
Concrete shall be with conformity to 1.S.456.
Foundation shall be with conformity to 1.S.1080.
Stone masonry (R.R.) shall be with conformity to .S.1597 (Part-I)
C.R. Masonry shall be with conformity to 1.S.1597.
Brick masonry shall be with conformity to 1.S.2212.
Cement plastering shall be with conformity to 1.S.9103 & 6925.
Mortar shall be with conformity to 1.S.2250
White and colour washing shall be with conformity to 1.S.6278.
CC in foundation shall be with conformity to 1.S.2571.

. Anti-Termite Treatment shall be with conformity to 1.S.6813. (Part — I & Part —II)
. Painting to all surfaces shall be with conformity to 1.S.2395 (Part — I & Part —1I)

. DPC shall be with conformity to 1.S.3067

. Tarfelt treatment shall be with conformity to 1.S.1346

. Mosaic flooring with conformity to [.S.2114

. Steel painting shall be with conformity to 1.S.1477 (Part — I & Part — II) 1.S.1661
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PART-II
ADDITIONAL APPENDIX TO BILL OF QUANTITY:
(For P.H. Items of Work)

Name of the work: - CONSTRUCTION & EXTENSION OF ADMINISTRATIVE BUILDING
INSIDE SEPTAGE IN WARD NO.-03 OF DHAMNAGAR NAC

1. The quantities of items mentioned in the tender schedule may increase or decrease during
execution of works but the contractor will complete the work as per his tendered rates in
accordance with the instruction of Engineer in charge of G.P.H. wing.

2. Specification: The standard PHD and PWD specification will be followed for execution of

work. During the course of execution of work, the instructions of the Engineer in charge
shall be final and binding.

3. The Sales Tax element should not be added to the analysis of rates and the previous
practice should be followed as per the Works Department letter No. 1IT.22-89-18170 dt.
18.7.1989.

4. There should be no clause either in the tender or in agreement for payment of any
additional claim on account of Sales Tax on completed works which will be deemed to be
recovered by existing omnibus stipulation as per the works Department letter No.TIT
22/89-18170 dt. 18.7.89.

5. It is the responsibility of the Contractor to arrange watch and ward to the installations until
testing commissioning and handing over for which no extra payment towards watch and
ward will be paid,

6. The contractor shall maintain a separate site order book for P.H. portion of work.

7. The P.H. portion of work shall be open for inspection by the authorities of P.H. Circle
(R&B) Orissa, Bhubaneswar and the higher authorities and instructions imparted during
the course of Inspection should be binding on the contractor.

8. Materials not covered by any of the above categories of items in the bill of quantity have to
be approved by the competent authorities before utilizing the ‘same in works. In such
event, the payment of such item will be made as per actual on due approval by the
competent authority.

9. All materials required for the work shall be supplied by the contractor as per standard
specifications appended with due approval by the Engineer in charge of G.P.H. Wing.

10. In case the materials as per make specified are not available, the materials of equivalent
make and as per LS. Specifications or of best quality when not covered by LS.
Specifications. Can be utilized on prior approval of S.E./ EEE., G.P.H.D, (R & B), Cuttack
or the officers duly authorized by him. It is binding on the part of the contractor to use such
items of materials, which are available in the Departmental store, and in such case the
deduction from the bills will be made at stock issue rates.
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TE AL SPECIFICATI FP.H PORTI F R

A)  WATER SUPPLY & SANITARY INSTALLATIONS :

Materials of following standard manufacturers are to be used in the work. The contractor
shall indicate, in the offer, the brand or make of the materials, for which the rates are quoted.

(a) Sanitary fixtures :

To be of best quality vitreous ware of porcelain.

() Indian water closet

(i) Foot Rests

(i)  Wash Hand Basin

(iv) Kitchen Sink Hindware/Parry

(v)  Urinals Ware / Neycer/ ISI marked
(vi) Drain Board

(viij Orissa Closet

(viii) European Water

Closet & Low
Level Flushing
Cistern.
(o) C.L High Level Flushing Cisterns : Sushila Industries Prabhat Iron Foundry/
East India Steel / 1.S.1. marked.
(c) H.C.IL Soil Waste Pipes: Confirming to L.S.I. 1729-
1954, having LS. 1.Mark.
(d) C.P.Bath Room Fittings: Plaza/ / Jaquar
I.S.I. marked &
confirming to-
latest ISS
(e) Brass Fittings : Shakti/Anupama /Luster/1.S.I.Marked.
() Gunmetal Valves : Anupama / Leader / B.S.I.S.1. marked.
(@) G.I. Pipes (Medium Class): Manufactured by TATA /
JINDAL / B.ST. having
I.S.I. Mark.
(h) Galvanised Iron fittings : I.S.1. marked C/R brand.
(i) Paints: Asian / Berger / Jonson/Confirming to 1.S.S
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§)

(k)

(D

(B)

Cast Iron Manhole cover frame: Sushila Industries / Prabhat

Stone Ware Pipes & Fittings :

Iron Foundry / East India
Steel make confirming to
1.S.S.7.26

Manufactured by Orissa Ceramic Industries
/ Orissa industries / Keshab
Ceramic confirming to I.S.S.
Specification No.651 / 1980

{Grade A)
P.V.C.(SSWR.) & Manufactured by the Supreme Industries
P.V.C (Rigid.) Pipe/Fittings: Lid., Bombay / Oriplast,

Balasore Duroplast confirming
to LS. Specification No.
4985/81 (Class IV)

BUILDING MATERIALS:

(a)

(b)

(c)

(d)

(e)

Bricks:
Bricks shall be of locally available best quality kiln burnt. Bricks shall be well burnt,

uniform deep red, cherry or copper colored, free from cracks and flows, well shaped,
uniform in size, homogeneous in textures and shall omit a clear metallic sound when

struck, bricks shall have a minimum crushing strength 75 Kg}’Crn2 and shall not
absorb water more than 20% by weight.

Cement Mortar:

Mortar shall be well mixed to a uniform colour and consisting in the proportion as
specified in the items of work. Sand shall be measured on the basis of its dry volume
and the quantity shall be adjusted for bulking of damp sand. Cement shall be mixed,
taking 50 kg. or 0.035 Cum. in volume only required quantity that can be consumed
within 30 minutes of adding water shall be mixed at one time.

Cement:
Cement should confirm to IS-269/IS-455.

Sand:
Locally available best river sand medium size.

Course Aggregates:

The course aggregate shall be of hard granite stone and shall generally confirm to LS.
389. Porous Course aggregate shall not be used. The aggregate shall be free from clay
films and other adherent coatings. Aggregate containing clay films over the stone
materials shall be thoroughly washed. The aggregate shall be from approved quarry
and crusher broken. Course aggregates shall be composed of particles ranging
between the sizes 2.36 to the maximum size as may be specified in the relevant item
of work, within the range, the aggregates shall be well graded so as to produce a dense
concrete.
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)

Reinforcements:

Mild steel Round Bars, coild twisted and deformed bars of steel of medium tensile
strength will be used as reinforcement as per drawing and design and directions.

Mild steel bars shall confirm to 1.S.:226/1962 standard quality or 1S:432/1966 - Grade-
L. Black annealed wire (Not thinner than 24 gauge for tying the reinforcements shall be
used).
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(A) Sanitary ware & allied fittings :
1.  General:

All Sanitary fixtures and their allied fittings, should be of first quality, manufactured by
Hindustan Sanitary Ware / Parryware / Nycer, These should be approved by the Engineer-
in-charge of the G.P.H. Wing before use.

2.  Squatting Pattern W.C. (pan) (Orissa Pattern Closets):

The water closet shall be of vitreous China of specified size and pattern, with an integral
flushing rim. It shall have the flushing inlet at the back. The Orissa closet should be of
approved quality confirming to 1.S.S.-2656 (Part-Ill).

The squatting type Indian Water Closet (Orissa Closet) shall be sunk in floor sloped towards
the pan in a workmanship like manner. The closet shall be fixed on a proper cement
concrete base of 1.3.6 proportion, taking care that the cushion is uniform and even, without
closet, to receive the specified thickness of the floor finishing. The joint between the Closet
and the P.V.C. (S.W.R) trap shall be made with W.C. ring and rubber lubricant and shall be
leak proof.

3.  Flushing Cistern :

The flushing of the Indian water closet (Orissa Closet) shall be done by C.I. or Polyaterine
High Level low- level porcelain valve-less syphonic flushing cistern of approved brand and
quality LS.I. Marked and capacity as specified. The connection between the cistern and
water closet shall be made by 32 dia O.1. flush pipe, made from G.I. Pipe (Light Quality) or
32 dia P.V.C, Pipe as specified in the tender schedule. The flush pipe with an offset should
be fixed to wall by using C.I. Holder Bat Clamps. The capacity of the cistern should be 10
Ltrs. as per LS.S. 15 Lurs. In case of low-level cisterns. The Cistern shall be fixed on cast
Iron or Rolled Steel Cantiliver Brakets (Bulltin type), which shall be firmly embedded in the
wall, with C.C. 1.2.4. The Cistern shall be provided with 20mm dia P.V.C. Overflow Pipe
with fittings, which shall terminate into mosquito proof coupling secured in a manner that
will permit it to be readily cleaned or renewed.
The 32mm dia Flush Pipe shall be connected to the Water Closet by means of approved
type joint. The Flush Pipe shall be fixed to wall by using C.I. Holder Bat Clamps. The bend
and the Offset as required in the Flush pipe shall be made cold. The inside of the Cistern
shall be painted with two coats of approved black bitumen paint. The Outer face of the
Cistern, Brackets Overflow pipe and Flush Pipe etc., shall be painted with two coats of any
synthetic enamel paint of approved shade and make, over a coat of priming. The cost of the
rate quoted for the flushing cistern.
The inlet connection to the Cistern shall be made with 450 mm 1 ¢mg 15 mm dia P.V.C.
Heavy type connection Pipe.

4.  Wash Hand Basin :
The Wash Hand Basin shall be of the White Vitreous China of approved quality, make and
brand LS.I, marked. It shall be one-piece construction with an integral combined overflow.
The size of the basin shall be as specified. Each basin shall be provided with one 15 mm
dia C.R Brass Pillar Tap, 32mm dia C.R Waste,

C.R. Chain and Rubber Plug, Unions, Joints, C.P Bottletrap cast complete in all respects of
approved quality.
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The Basin shall be supported on a pair of R.S. or C.I. Cantilever brackets (built in type)
embedded and fixed in wall with cement concrete, 1.2.4. These brackets shall be painted to
the required shade with two coats of approved synthetic enamel paint over a coat of priming.

The waste of the Basin shall discharge into a floor trap or Channel through bottle traps as
specified. One 32mm dia C.P. Bottle Trap is to be fixed to the Waste of the Basin & the
outlet of the bottle trap is to be connected to the waste pipe to discharge the waste to the
Pipe, to discharge the waste to the aforesaid floor trap. The inlet connection to the Basin
shall be made with 450mm Long 15mm dia Heavy type P.V.C. connection pipe.

Kitchen Sink:

Unless otherwise mentioned the Kitchen Sink and drain board (if used) shall be of white
Vitreous China or fire clay as specified and approved quality, make a brand, confirming to
T.S.S, It shall be of one piece construction with integral combined overflow. The size of the
sink and Drain Board shall be as specified.

Each Sink shall be provided with one 15mm dia C.P. brass, Bib Cock, long body, 40mm
C.P. Waste with overflow C.P. Chain & Rubber Plug, unions etc., complete in all respects
as specified and of approved quality.

The sink shall be supported on a pair of M.S. or C.I. Cantilever Brackets (Built in type)
embedded or fixed in position in the wall by Cement Concrete 1.2.4. The brackets shall be
painted to required shade with two coats of approved synthetic enamel paint over a coat of
priming. The waste should discharge into a floor Trap or Channel. The waste pipe should be
40mm dia P.V.C. Pipe jointed to the waste of the Sink with a Brass union nut.

Standing Urinals :

The Urinals shall be flat pattern lipped front basin of required dimension of White Vitreous
China and one piece construction with internal flushing box rim of an approved make and
brand as specified. It shall be fixed in the position by*using wooden plug embedded in the
wall with screws of proper size. Each Urinal shall be connected to a 40mm dia RV.C. Waste
Pipe, which shall discharge into a channel of floor trap. The lip of Urinals shall be kept at
525mm from floor level, while fixing the Urinal on wall.

Where no. of Urinals are fixed in a line, the distance between the centre to centre of each
Urinal shall be kept 750mm. and each Urinal should be separated from one to other by a
partition plate. The centre to centre of partition plates shall be kept 750mm apart. The
partition plate shall be of one-piece 25mm thick marble plates, cut to size and front corners
rounded. The partition plates shall be embedded in wall with cement concrete and finished
smooth. The bottom of the partition plate should be kept 350mm above floor level and top
should be kept at 1250mm above floor level. The plates should project 600mm from wall
surface. The width of the plates to be embedded inside the wall should not be less than
100mm. The thickness of the plates shall be minimum 25mm.

For flushing the Urinals each Urinals shall be connected with one 20mm dia G.I. Pipe
(Medium Class), One of this pipe shall be inserted into the inlet of the Urinal and jointed
with Jute and putty where as the other end is connected either with a Tee or Bend with the
25mm dia size Water Pipe Line fixed on the wall horizontal above the Urinals. In each
20mm dia flush pipe one 20mm dia cum-metal Gate value, the water will flow to thermal of
Urinal through the inlet pipe and flush the Urinal. After flush, the valve can be closed to
avoid wastage of water. One 40mm dia P.V.C. Waste Pipe shall be connected to the waste
of each Urinal, to discharge the Waste into the Channel of Trap. One end of this Waste pipe
shall be made a cup size to fit into the projected waste and tightened with screws.
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7.  Squatting Urinal Plates :

The Urinal Plates shall be of White Glazed Vitreous China with integral flushing rim of size
450 X 350mm of approved make and brand as specified. There shall be white vitreous
channel with stop and outlet pieces in front. These plates shall be fixed on C.C. at 7Smm to
100mm above floor level.

For flushing arrangement, one 25mm dia G.I. Common Water Pipeline (minimum size)
shall be fixed on the wall parallel to floor. For each urinal one 20mm dia G.I. Branch Pipe
shall be taken down up to t200mm from floor level just at the centre of each plate, in which
one 20mm dia Gate Valves is fixed at 350mm above floor level. At 1200mm height, the
20mm dia flush pipe shall be divided into two branches shall be taken downward and
connected to the inlets of the urinals plate at floor level. By operating the valve as above,
the water will rush into the rims of the urinal plate and flush it.

Where there are number of urinals fixed in a line, each urinal should be separated by a
partition plate fixed in the centre of two urinal plates. The centre-to-centre distance of the
partition plates shall be kept 750mm.

The partition plates shall be of one-piece marble plate, 25mm thick, cut to sizes and front
corners rounded. The plates are to be embedded in wall with cement concrete and finished
smooth. The bottom of the partition plates shall be kept flushed to urinal top level and the
top level of partition plate shall be kept at 1200mm from the urinal plate top and the
projection from the wall shall be 600mm. The width of the plate to be embedded inside the
wall should not be less than 100mm.

(B) Soil and waste pipes and fittings
1. H.C.L Plpe Fittings

The Cast iron Soil, Waste and design pipes (spigot & socket joints) shall be of make and
brand as specified (under specification of materials), confirming to 1.S.S. 3989-1970 and ISI
marked with approved clamps are to be used. The pipes and fittings shall be free from
cracks, laps, pinholes, and other imperfection and carefully cited.

The access door fittings shall be designed and made so as to avoid dead space in which filth

may accumulate and door shall be provided with 3mm thick rubber insertion packing when
closed and bolted.
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WEIGHT OF HCI PIPES

Dia of Pipe in mm Thickness in mm Length of pipe & width piece
1.8mtr. D/s 1.8mtr.

50 mm Smm 16.00kg. 15.00
kg.

75 mm Smm. 13.83kg. 16.52kg.

100 mm 8mm 24.00kg. 22.00kg.

150mm 8mm 26.70 kg. 31.82kg.

Tolerance 10%

The jointing should be done with pig lead confirming to L.S. 782-1966 - grade 99.94.The
spigot and of Pipes and Fittings should enter into the socket end. The annular space shall be
packed with spun yarn gasket, compacted so as to leave a depth for receiving required
quantity of lead in a continuous pouring from ladder. After pouring lead in the joints in full,
caulking is to be done three times round with the caulking chisels, so that the joints may be
sealed with lead. The depth of lead in a point should be 35mm and the rest depth of the joint
should be packed with spun yarn Gasket.

Requirement of lead and Gasket cement for jointing H.C.I. Pipes (Each Joint)

Dia of pipe in Lead in Gasket in kg. Cement
mnm. kg. (same for lead & cement kg.
joint)
100 1.2kg. 0.13kg. 0.12kg.
50 0.36 kg. 0.06 kg. 0.06 kg.

The inside of the pipes and fittings shall be well coated with special tar or bitumen solution

of approved quality. Where the pipe and fittings are laid below the ground, the outer surface

of the pipes and fittings shall also to be painted with two coats of black anticorrosive paint

of approved quality.

On completion of the work, the exposed pipes and fittings are to be painted with two coats

of synthetic enamel paint of approved colour & quality over a coat of red oxide primer. The

cost of paint should include in the rates.

Soil pipes for ventilation Is to be connected to the sewer at its floor and without a trap and

be carried to such a height, at least above roof level, to prevent damage to health by

commission of foul air, The pipe shall terminate as open and protected by a cowl.

The waste water pipe shall be connected with the nearest yard gully or a surface drain.

The traps should be of hard cast iron and should have a water seal at least 50mm deep.

All the soil and waste pipes and fittings, after laid and fixed shall be smoke tested, to the

entire, satisfaction of the Engineer-in-charge. The Cost of testing is to be included in the

offer. For smoke-test the materials usually burat greases cotton waste, which gives out a

clear pungent smoke, which is easily detected by sight and small. Smoke shall be pumped to

the drains from the lower end from a smoke machine, which consists of lower, and burner.

P.V.C (S.W.R.) & P.V.C. (Rigid) Pipes & Fittings

The P.V.C. (§.W.R.) and P.V.C. (Rigid), soil Waste & Vant Pipes (Spigot & Socket, &
couples joints), shall be of make & brand as specified (Under Specification of
materials) confirming to L.S.S., B.S.S. & DIN are tube used.
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The main specification of P.V.C. Soil & Waste pipes and fitting are as below.
a)  Materials — Un-plasticised Poly Vinyl-Chloride (UPVC).

b) Colour - Grey
c)  Dismensions -
()  Diameter - Fittings -

75mm/110mm/63mm & 63mm. Pipes - 75Smm, 110mm, on
lengths of 3.or 6 mtr.

d)  Wall thickness - Fittings - Minimum
3.2mm at any port. Pipes - As per application
For Rainwater - 75mm-1.8. to 2.2.mm, 11 Omm-2.5. to 3mm
Waste & Soil - 75mm -1.8 to 2.2mm, 110mm -

2.5 to 3 mm, 63mm —
Underground drainage with
light/NIL Traffics - 110mm - 2.5 to 3mm
Light/Nil in Heavy traffic - 110mm 3.7 to 4.3mm

e) Standard Confirming to Attributes Confirms to Standard No.
i) Fittings & Wall B.S.4514, DIN 10531
Thickness - DIN 19534 1.S.7834 - PVC (Rigid)
i)  Pipe Wall thickness - 1S 4905
i) Rubber ring - IS 5382
iv)  Fitting dimensions - DIN 19531
-PV.C,
DIN
19534-
S.W.R.IS
- 7834
V.C.
(Rigid)
v)  Pipe Dimensions - IS 4985
(a) Laying instructions & Jointing
Procedure a-1  Jointing of P.V.C.
(S.W.R.) Pipes & Fittings
Clean the outside of the pipes spigot and the inside of the sealing groove of the fitting.
Apply the rubber lubricant, to the spigot end, sealing ring and pass the spigot end into the
socket, containing sealing ring, until fully homed. Mark and position of the Socket edge
with pencil on the pipe, then withdraw the pipe from the socket by approx. 10mm towards
thermal expansion gap.
a-2. Fixing of the Pipes and fittings on wall surface.

P.V.C. pipes both (S.W.R.) & (Rigid), fixed on wall surface, are to be supported by P.V.C.
pipe clips, specially made for these pipes, with horizontal runs, the pipe clips should be
spaced at intervals of more than 10 times the outside diameter of the pines. In vertical lines
the clips are to be spaced at intervals of one meter to a maximum of two metres according to
pipe diameter. *
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a-3 Jointing of P.V.C. (Right) Pipe Fittings
Clean the Outside of the pipes and inside of the socket of a fitting of the inside of the
couplers (where 2 plain ended pipes are jointed) of. Apply solvent cement solution, evenly
and smoothly on the outer surface of the pipe end and inside surface of either the coupler of
the socket and pass the pipe end into the socket of the fittings. Up to full depth of socket. In
case of jointing 2 plain-ended pipes 1st. push the coupler up to half depth on the end of one
pipe and the outer half of the coupler should be pushed to the end of other pipe and thus,
both pipes are jointed.

a.4 Fixing of P.V.C. pipes and Fittings through holes of Walls or Chajja of roofsetc.

The Walt/concrete slots should allow for a stress free installation, Pipes and fittings to be
inserted into the slots, without a cement base, have to be applied first with a thin coat of
P.V.C. Solvent cement, followed by sprinkling of dry sand (medium size). Allow it to dry.
This process gives a sound base for cement concrete fixation, around the pipes/fittings while
mending the damages.

Antisyphonage Pipes

All the antisyphonage pipes and fittings to be used are of 63mm. If these are not available

under the items ot

P.V.C. (S.W.R.) materials, 63mm pipes and fittings, manufactured under P.V.C.(right)

materials can be used, since the raw materials for both is same.

All traps should have a minimum water seal of 50mm as per L.S. 5329 and IS 2556 (Part
XIII). Where antisyphonage connection is required, the traps to be supplied and used
should have a S0mm antisyphonage gent horn on the outlet side. All the Traps used
with the closets, should be of the size 125mm X 110mm i.e. Inlet (Socket end) of
125mm & outlet (spirot end) of 110mm only.

Installation of Water Closet

Determine the correct Location of the P/S Trap & set on a firm base, relative to the floor
finish by pouring concrete on a slab. Bedding can be carried out by pouring concrete around
the trap, ensuring that the traps outlet is left clear of concrete. Place the W.C. Connector
ring to the socketed end of 125/110mm R/S trap. Apply rubber lubricant on W.C. Connector
ring as well as outer side of water closet (connection point) and now complete the joint by
pushing the W.C. to home of 125rnm socket of the trap.

P.V.C. (Rigid) Pipes and Fittings
63mm (0O.D.) P.V.C. Pipes to be used for these work either in antisyphonage system or else

where, should be of “Quick Fit™ Pipes Class 2 (4kg. Fmez), Quick Fit, Pipes have one and
socketted.

The P.V.C. (Rigid) fittings, such as 63mm elbow, 63mm equal Tees 110mm x 63mm
reducer etc. used in the work, should be of injection-moulded fittings.

One -’jointing rubber ring will be available, with each P.V.C. (S.W R.) pipe and fitting and
hence, the cost of therein will not be added in the joint.

10. Measurement

All pipes shall be measured not/length as laid or fixed and shall be measured over all
fittings such as bends, junctions, traps etc. The length shall be taken along the counter line
of the pipes and fittings. Fittings will be counted extra over.

11. Before fixing and painting, the pipe shall be tested hydraulically to pressure Q.4ng‘Cm2 for
pipes under 1.S.- 1729/1964 and at a pressure 0.7 Kg/Cm2 for pipes under LS. 3989-1970
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without showing any sign of leakage, sweating of or her defect of any kind. The pressure
should be applied internally and shall be maintained for not less than 15 seconds.

(c) Water Supply Pipes and Fittings :

1.  Materials.

All galvanised Iron Pipes are to be of mild steel continuous welded, screwed tubes, medium
quality confirming to I.S.S. and bearing ISI Marks manufactured by reputed Firms and
approved brands as specified. The pipes shall confirm to LS.1239 (Part-!) -1975.

All G.I. Fittings shall be of ‘R’ Brand manufactured by M/s. RM. Engineering Ltd.,
Ahemadabad and ‘C” brand manufactured by Present Engineering works or equivalent best
quality.

2. Laying of Pipes
The lay out of the mains and service pipe set etc., will be done in accordance with the
drawings. The contractor is to mark out the exact position of the pipes and fittings at site
and take approval of the Engineer In-charge, before taking up the work.

3.  Where the Pipes are laid, underground these must not be laid less than 450mm below
ground level and coated with one coat of approved black bituminous paint. For laying the
G.1. pipes and fittings below ground level, the width and the depth of the trenches for
different dimensions for the pipes shall be given as below :

Dla of Pipe Width of Depth of
Trench Trench
15mm to 50 300 mm 600 mm
mm
65mm to 450 mm 750 mm
100mm

The pipes shall be laid on a layer of 75Smm thick sand and filled up with sand up to 75mm
above pipes and the remaining portion of the trench shall then be filled up with proper
ramming as described in “Excavation and refilling”. The surplus earth shall be disposed of
as directed.

Thrust or anchor blocks of cement concrete 1.2.4 in hard granite chips shall be constructed
on all bends or branches to transmit the hydraulic pressure without impairing the ground
and spreading it over a sufficient area. Pipes shall not be laid to pass through manholes,
catchpit, drain, where, it is unavoidable the pipes shall be carried in sleeve pipe of
M.S./G.L., as approved by the Engineer-in-charge. The rate should include such a situation.

4.  Where Pipes run along walls, the same are to be fixed to the wall with holder bat clamps
/M.S. Hooks as below:

Dia of pipe in mm| 15 20 25 32 40 50

Horzontal line 2m 2.50 2.50 2.50 3m 3m
m m m

Vertical line ZD 3m 3m 3m 35 3.5

m m m

Where the pipes are passing through the R.C.C. / Masonry wall / Column / beam or pillars,
these must pass through the appropriate higher sizes of C.I/G.I Sleeve Pipes and are to be
included in the rates.

In case the pipes are embedded in walls and floors it should be painted with one coat of
anticorrosive paint of approved quality. ,
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All pipes should be fixed horizontal and vertical. For taking the pipes through the walls and
floors & roof slabs etc. the holes shall be made by filling with chisels or jumper and not by
dismantling the brickwork or concrete.

After fixing, the holes shall be made good with cement concrete 1:2:4 and properly finished
with C. Plaster 1.4 to match the adjacent surface.

Union Nuts are to be provided in each of the vertical riser or drop on and from G.I. Tank
and near the Valve and as and where necessary.

The long screw fittings of 3 mtrs. for long horizontal lines and inside the lavatory / Kitchen etc.

After laying and jointing the pipes and fittings shall be inspected under working condition
of pressure and flow. Any joint found leaking pipes should be removed and replaced
without extra cost. The pipes and fittings after they are laid shall be tested to hydraulic
pressure of 6 Kglsz. The test pressure should maintain without loss of for at least half an
hour.

Painting

On completion of the test, the exposed pipes and fittings are to be painted with two costs of
synthetic enamel paint of approved colour and brand over a coat of priming.

Measurement

The length shall be measured in running meter. Correct to centimetre for the finished work,
which shall include the pipes and fittings such as Bends, Tees, Elbows, etc., but excludes
brass or Gun-metal fixture like tap, Cooks, Valves, PVC connection pipes etc.

Ball Valve

The ball valve shall be high or low pressure class as stipulated in the Tender Schedule and shall
confirm to

LS. 1703-1968, The nominal size of ball valve shall be that corresponding to the size of
Pipe for which it is used. The Bal valve shall be of brass or gun-metal and the float for low
pressure polyethylene and for high pressure in copper.

Each and every ball valve while in closed position shall withstand and internally applied
hydraulic pressure of 20 Kg/Cm? for a minimum period of two minutes without leakage or
sweating.

Every high pressure ball valve when assemble in working condition, with the float
immersed to not more than half its volume shall remain closed against a test” pressure of

IO.fSl(g/Cm2 and a low pressure ball valve against a test pressure of 5.3 Kgisz.

Polyethylene floats shall be watertight and non-absorbent and shall not contaminate water
and with do jointing adhesive jointing parts.

The minimum thickness of the copper sheet used for making copper floats shall be of 0.45
mm. The thickness of materials of the float shall be uniform throughout.

Ferrule

The ferrules for connection with C.I. main shall generally confirm to I.S. 2692-1964 and
shall be of nominal bore as specified. The ferrule shall be fitted with 3 screw and 1 plug or
valve capable of complete cutting off the supply to the connected pipe as and when
required. For fixing the ferrule, the C.I. main shall be drilled and tapped during non-supply
hour at 45 to the connected Pipe as that when required. The ferrule must be so fitted, that no
portion of the sunk shall be left projecting within the main on which it is fitted. After the
ferrule is connected, one C.I. bell mouth cover or with bricks (as specified) shall be kept
over the ferrule to cover the ferrule to protect it and the cost thereof is to be included in the
item, even if there is nomention.
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10.

Non-return Valve (Check Valves)

The non-return valve shall be of Brass or Gunmetal and shall be of horizontal or vertical
flow type and of the size as specified and confirm to I.S. 7810-1959 and 1.S. 778-1957. The
approximate weights of the valves are given below.

Diain Horizontal type (in Vertical type (In
mm kg) kg)
15 0.30 (}55
20 0.55 0.25
25 0.90 0.75
32 1.25 0.90
40 1.70 1.20
50 2.90 1.45
65 35 1>
80 7.70 4.10
+Tolerance 5%
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11. Foot Valve

Foot valve is generally placed at the lower end of the suction pipe of the centrifugal pump to
prevent the suction pipe from empting. On vertical non-return valve may also be fixed in
place of foot-valve.

The foot valve shall confirm to 1.S.038-1967.
12. Water meters (Domestic types)

Water meter up to 50m nominal size shall confirm to 1.S.-779-1968.The meter body shall be
of bronze/ Gun- metal and marked to read in liters complete with registration box and lid.
The water meters shall be provided with Strainers. Strainers shall be of material, which is
not susceptible to electrolyte, clean and shall be fitted on the inlet side of water meter. It
shall be possible to remove and clean the strainer and not permit disturbing the registration
box. The offer should include the same. The water meters shall bear ISI Mark.

13. Bibcock & Stopcock

These shall confirm to 1.S.781-1967 and bear ISI Mark. The bibcock is a draw off tap with a
horizontal inlet and free outlet and stopcock is a valve with a suitable means of connection
for Insertion in a pipeline for controlling or stopping the flow. This shall be of screw down
type. The cock shall open in anti-clockwise direction. The stopcocks should be of C.P open
type/concealed type/angle valves type as specified in tender schedule. Bibcock should be
also C.P Brass bibcock.

14. Full way Valve (Brass)

Full way valve is a valve with suitable means of connection for insertion in a pipeline for
controlling or stepping the flow. The valve shall be of brass fitted with a cast-iron wheel
and shall be of gate valve type confirming to LS, 780-1960, opening Full way and of the
size as specified.

Dia in Flenged End Valvesin | Screwed End Valve in

mm kg kg

15 1.021 0.567

20 1.503 0.680

25 2.498 1.077

32 5.232 1.559

40 6.082 2.268

50 6.691 3.232

65 10.149 6.840

80 13.281 8.845

15. Gun Metal Full way Valve

This shall be of the Gun-Metal fitted with wheel and shall be of Gate-Valve type opening
full way. This shall confirm to .S, 778-1971. Class I. The Valves should bear ISI Mark.
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GENERAL CONDITIONS

Drawings & Specifications

The Contractor, after the award of the contract and on signing the agreement shall be
furnished free of cost two copies of each of the drawings specifications, descriptive
schedules and other details necessary for execution of the work. All further drawings and
details as may be prepared by the department from time to time for reasonable development
of the work described in the contract documents and reasonably necessary to explain and
amplify the contract drawings and to enable the contractor to execute and complete the work
shall also be supplied in duplicate to contractor free of cost.

Any further copies of such drawings, required by the contractor shall be paid for by him.

The contractor shall keep one copy of all the drawings specifications, price schedule of
items and quantities at work site and the Engineer-in-charge or his authorized representative
shall at all reasonable times have access to the same.

Contractor’s Responsibility.

a The contractor shall provide at his cost everything necessary for the proper execution of
the works according to the intend and meaning of the drawings, schedule of items and
quantities and specifications taken together, if the same is not particularly shown or
described therein, provided that the same can reasonably be inferred there from, tf the
Contractor finds any discrepancy in the drawings or between the drawing and schedule
of quantities and specifications, he shall .immediately in writing refer the same to the
Engineer-in-charge whose decision shall be final & binding.

b) Any work done at any time or even before receipt of such details shall be
removed/replaced by the contractor without any expense to the department If the work
is not in order and if so directed by the Engineer-in-charge error inconsistencies in
drawings and local conditions affecting the works shall be brought to the notice of the
Engineer-in-charge immediately for his decision.

All drawings, bill of quantities and specifications and copies therefore furnished by
the department, are their property. They shall not be used on any other work and shall
be returned to the Department on request on completion and before issue of final
certificate or termination of the contract.

c¢) All materials and workmanship shall be of the respect kinds described in the
specification. B.O.Q, contract and in accordance with the instruction of the Engineer-
in-charge. The contractor must satisfy himself about the same while furnishing
samples for approval of the Engineer-in-charge before incorporation in the works.

d)  The Engineer-in-charge may from time to time cause at his discretion such tests on
samples of materials or workmanship of all/any materials and work, as he may
consider necessary at places of manufacture, fabrication, on the site or at such other
places. The expenditure incurred for all such tests shall be borne by the contractor.
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e)  All approved samples are to be preserved by the contractor in a regular manner in the
site office for inspection and verification of the Engineer-in-charge or his
representative from time to time.

g) Alteration / Addition & Omissions
The Engineer-in-charge shall make any variation of the form, quality or quantity of the
works or any part thereof that may be in his opinion be necessary and for that purpose
or if for any, other reason it shall, in his opinion be desirable, he shall have power to
order the Contractor to do so and the Contractor shall do any or allot followings : .
a) Increase or decrease the quantity of any work included in the contract.
b)  Omit any such work.
c)  Change the levels, lines, position and dimensions of any part of the works, and

d)  Execute additional works of any kind necessary for the completion of the work.

No such variation shall in any way radiate or invalidate the contract, but the value of
all such variations shall be taken into account and shall be added to or deducted from
the contract sum accordingly, but no such variation shall be made by the contractor
without prior written instruction from the Engineer-in- charge.

e)  The Schedule of quantities/rates shall be deemed to have been prepared and included
in accordance with the method of measurement of work set out and as per the relevant
specifications or in its absence relevant I.S. code of practice.

Any error in the specification or in quantity or omission of any item from the schedule
of quantities/ rates shall not deviate the contract, but he adjusted by adding to or
deduction from the contract sum provided that no rectification of errors, if any, shall
be allowed in the contract schedule of rates.

Valuation of variations

a)  All extra or additional work done or work omitted shall be valued at the rates and price
set out in the prices schedule of quantities, and/or derived there-from, if in-arriving at
the contract sum, the Contractor have added to or deducted from the total of the items
in the tender any sum either as a percentage or proportion, then the same percentage of
proportion shall apply to all. items or works in the prices schedule as also for valuation
of variation.

b)  If the contract does not contain any rate or price applicable to the extra or additional
work, or the rate or price in the priced schedule of quantities has become inapplicable
in the opinion of the Engineer-in- charge by virtues of such addition or omission, then
suitable rates or price shall be agreed such rates shall be derived by analysis based on
standard schedule of rates of State P.W.D. / P.H.D or in case such is not available
therein, form any approved schedule with the various elements valued at local market
price plus 10 (ten) percent towards over-heads.

The Offers are also to include
a)  To supply all materials, labour, supervision, services, supports, scaffoldings, approach

road, construction equipments, tools and plants etc., as required for proper execution
of all the items of the work as per drawing and specification.

b)  To provide all incidental items not shown or specified in particular, but reasonable or
necessary for successful completion of the work in accordance with the drawings,
specifications and schedule of quantities.

c¢)  Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and
excavations.
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d)

e)

f)
9)

h)

)
k)

Providing shoring and shuttering to avoid sliding of the soils and removal of the same or
completion.

De-watering as required and directed.

Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately
usable and disposal of surface earth and materials from site as directed.

Curing of ail concrete and cement works as per specification and direction,

Centring, shuttering as required for all concrete work.

Bending, binding, tying the grill & placing in position, including supply of all materials &
labour etc.

To provide water and power required for construction testing and commissioning,

Testing of materials and works as per specification and direction
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TECHNICAL SPECIFICATION OF ELECTRIFICATION INSTALLATION
WORKS
PART-III (EI

Name of the work: -

The details of internal wiring, the position of fittings, fans, switches and plug
sockets etc. are indicated in the layout drawings. The position of light fittings, fans,
switchboards etc. indicated n these drawings are only for the guidance of the supplier
and the actual position of these shall be mutually decided between the supplier and
the purchaser. The supplier shall submit the purchaser of his consideration and
approval all runs of wiring and the exact position of all the points and the switch
boxes first marked on the points buildings.

All internal wiring shall be done in conformity to the latest Indian standard
specification/Rules, code of practice adopted by CPWD and other standard practices
prevalent in the part of the country. For the purpose of the specification the terminology
used shall be as defined in IS:732 and IS:1356 of the definition of points wiring. The
installation shall be carried out in conformity to all requirements of IE Act, 1910 and IE
Rules 1956.

a) Ceiling rose in (in case of ceiling and exhaust fan).

b) Ceiling rose or connector ( in case of pendants except stiff pendant points)

c) Bank plate (in case of stiff pendant).

d) Socket outlet (in case of socket outlet points)

e) Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar other
fittings)

f) Call bell / buzzer (in case words ‘via’ the switch shall be read ‘via’ the ceiling rose
/ socket outlet for bell push, where no ceiling rose / socket outlet its provided.

The following shall be deemed to be included in the point wiring

a) Switch and ceiling rose are required

b) In case of wall brackets, bulk head fittings, cables as required up to the lamp holders]

c) Bushed conduit for porcelain tubing where cables pass through walls.

d) All wood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type
including those required for fan regulator but excluding those under the distribution
board and main control switch.

e) [Earth wire from 3 pin socket point to the common earth including connection to the
earthdolley.

f) Earth wire of 18SWG/H.D.B.C. wire for loop earthing of the fixture

g) All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round
blocks etc. as required

h) Joint for junction boxes and connecting the same as required

i) Connections to ceiling rose or connection socket outlet, lamp holders, switch , fan
regulators etc
The point wiring in case of fan and light points shall mean the distance between the

control switch and ceiling rose, connect or back plate, socket outlet or lamp holder
depending upon the fittings measured along the runs of wiring irrespective of the number
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of wires in run. In the case of socket outlet points, the length shall mean the distance
between the socket outlet and the tapping point of live wire on the nearest switchboard or
junction box, as the case may be.

In the case of exclusive socket outlet circuits wired on ‘Joint Box™ system of wiring,
any junction provided for extending the wiring beyond the point referred to, shall be
treated as the nearest tapping point. In case of call bell / buzzer points the length shall mean
the distance between the call bell and the ceiling rose / socket outlet or the bell push (when
the ceiling rose / socket outlet is not used).

Sub main shall include the earth wire of adequate size main distribution Board up
to sub distribution board B.B. such wiring has been classified on the basis of length. For the
internal lighting, either surface conduct wiring system or recessed conduit or batten wiring
system shall be provided as specific in the bill of quantities and working drawings.
Conduit wiring

For recessed conduit wiring system the conduit shall be placed in the ceiling /
columns etc. before the casting of the slab or column. The conduit pipes shall be properly
positioned and fixed so that it will not be displaced at the time of concreting. The junction
boxes provided shall be so arranged that its cover will be flushed with the finished surface
of the ceiling or column.

For placing the conduits in the walls, chases of ample dimension shall be made
neatly to fix the conduit in a desired manner. The conduit pipe shall be fixed by means of
staple or saddles not more than 600mm apart. Fixing of standard bends or elbows shall be
avoided and all curves maintained by bending the conduit itself with a long radius will
permit easy drawing of the conductors. Suitable inspection boxes shall be provided to
permit periodical inspection and removal or replacement of wires if necessary. There shall
be mounted flush with the wall with holes in the cover of the box.

The switch or regulator box shall be made of metal on all sides except on the front
where backlight sheet or Perspex cover painted to match the colours of the wall shall be
used I case of surface wiring system. For recessed wiring system, these boxes shall be made
flush with the conduit of each conduit or section shall be completed before conductors are
drawn in. The entire system of conduit after installation shall be tested or mechanical
strength and electrical continuity throughout the earthing of the entire installation shall be
carried out in accordance with L.E. Rules and standards.

The number of wires drawn in the conduits shall not exceed the numbers those
specified in Indian standard specification No.732.

Main and Sub distribution Boards:

The position of main boards for lighting and sub distribution board for different
buildings are approximate and the exact location shall be given to the successful tenderer
at the time of installation.

The scope of this specification includes installation of the panel boards and
distribution boards and making necessary connections. The installation of the boards shall
be done strictly in accordance with the details supplied with the specifications; the
instructions supplied by the switchgear manufacturer, Indian standard specifications and
H.E. rules.

The supplier shall submit the details of installations to the purchaser for his
consideration and approval, prior to installation.
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When the switchboards are wall / column mounted top, they shall, be mounted on a
suitable angle iron framework. All the metal supports etc. shall be protected against
corrosion. The mounting height for such switchboards shall be such that it can be
conveniently operated.

Earthing

Earthing shall generally be carried out in accordance with the requirements of
Indian Electricity Rules and the relevant rules and regulations of electrical supply
authorities. The complete earthing work for the installation covered by this specifications
shall also be provided taking into account Indian Standard Specification No.IS:732 and
1S:3043. The earthing system adopted shall also have adequate mechanical strength.

The work shall include earthing o non current carrying metallic parts of all the
equipment, light fittings, conduit pipes, cable and cable supports and earth strips ( the
design to be approved by the purchaser) and all the inter connection between the earthing
system to a value mutually agreed upon between the purchasers and the supplier.
Installation, testing and Commissioning:

The supplier shall be responsible for the installation testing the commissioning of
all the equipment and materials supplied by him against this specification. This shall also
include the provision of miscellaneous wiring and supports and earthing in compliance
with Indian Electricity rules and to he full satisfaction of the Government Electrical
Inspector. All small items such as clamps, bolts, nuts, racks, supports, miscellaneous wiring
etc. required to make the installation complete, shall constitute the part of major items
specified in the bill of quantities and the tenderer should quote for each item taking these
into consideration.

The responsibility of the supplier shall include receiving all the equipment and
materials at site, storage for required period, handling the same at the site of erection, final
execution , erections, revisions of equipment, if any, testing and commissioning and
handing over the installation complete in all respect to the entire satisfaction of the
purchaser’s authorized representative. The supplier shall make good of all the damaged
equipment and materials during this period at his own expense.

The supplier shall submit sample of each and every equipment and materials for the
final approval of the purchaser’s representatives immediately after the acceptance of offer.
All the equipments and materials shall be supplied exactly as per to the approved samples.
If at any stage the purchaser brings to the notice of the supplier any discrepancy or defect
the supplier shall replace the same at his own expense.

The supplier shall render all reasonable assistance to the purchaser in getting the
installation approved by the Government Electrical Inspector prior to the energisation and
supply necessary drawings, test certificates and both for tests carried out at the factory and
site as well as the tests which the inspector may demand. In case any addition of
alternations are required, to be made in the installation or in the equipment as per the
directive of the Government Electrical Inspector / Local Authorities, he same will have to
be carried out by the supplier , at his own expense.

The position of light fittings, main board, switches, sockets and routes of pipes and
cables shown in the drawings are only indicative. The actual position of these shall be
decided at site at the time of execution joints by the supplier and the purchaser’s authorized
representative. The position of light fittings, pipes and board if required, to be changed /
shifted due to the change in the building design etc by the purchaser’s authorized
representative, the same shall be carried out at no extra cost.
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All the materials supplied to the contractor according to the Contract condition will
be subject to inspection and approval of the officer or his representative from time to time.
The contractor will provide all facilities of such inspections free of cost. At the time of
inspection, the owner of his representative will have full liberty to reject any such
materials, which does not conform to the specification / requirement. No claim for any
rejected materials will be entertained by the owner. The contractor will remove all rejected
materials from site at his own cost.

No surplus materials procured by the contractor will be accepted by the owner.

The contractor will be responsible to get the Electric installations cleared by the
Electrical Inspector of Odisha Government.

Only the inspection fee will be reimbursed by Department on production of challan
copy.

Installation and Maintenance Tools:
The supplier along with the tender shall furnish a complete list of tools, appliances

and accessories required for the installations of switch grass, light fittings, pipes cables and
wires.

Drawings: All drawings, test certificates, instructions manuals etc. shall be in English
Language and all dimensions and weights shall be in metric units.

The tenderer shall submit with the tender general arrangement drawings for the
installations work, typical methods and

cabling and cables supports pipe work and pipe supports, typical methods of earthing and
fixing of light fittings earthing etc. as offered by him in the tender.

The contractor shall submit for the purchaser’s approval all layout, the general
arrangement drawings as well as the typical details of all types of installation work in three
sets before commencing the manufacture and the site installations work well in advance so
that the site work shall not sufer.

After obtaining approval of the above drawings the contractor shall supply three sets

of the following drawings:

(a) The arrangement and support of conduit pipe

(b) The position of light fittings, switches / plug socket and switch boards
(c) Earthing installations

(d) Layout plan showing the entire cable network

On completion of work, the successful tenderer shall supply one set of tracing in
transparent linen and five sets of prints of all drawings incorporating all the changes /
modifications affected during the execution of the contact. All wiring diagrams shall
indicate clearly, the switch board, the runs of main and sub main wiring and the position of
all the points with their controls. All the circuits shall be clearly indicated and numbered in
a accordance with 1S:375.

The technical literatures and operating instructions and the maintenance manuals
shall also be supplied in triplicate to the purchasers after the completion of the installations
work.

Test: Manufactures standard tests in accordance with Indian Standard and other
standards, adopted shall be carried out on all the equipment and accessories covered by
this specification so as to ensure efficient and satisfactory performances of all the
components and also the equipment as a whole under working conditions at site. The
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tenderer shall submit a complete list of all such tests. If the purchaser, if so desired for
special tests, to be carried out, under certain conditions the same shall be made by the
successful tenderer at his own expenses.

All equipment shall be tested at site before the commissioning in accordance with

the adopted standard and Indian Electricity Rules. Voltage test shall be carried out on each
circuit on completion of wiring and cabling.
Technical Data: The tederers shall submit with their tender all such technical data, which
are required for complete evaluation of the equipment offered. The suppliers shall give
complete technical information of the equipment as detailed in Annexure and relevant
Indian standards. The tenderer should supply such details of all equipment and materials
offered specially with regard to the following.

a) Fuse switch board and distribution boards
b) Light fittings
¢) Conduits and the accessories for them
d) Switches / plug sockets
e) Cable and wires
The tender shall give along with his tender the following details:
a) Complete details of earthing electrodes, earthing station and earthing conductors
b) Details of conduit supports
c) Details of all the equipment and accessories to be supplied
Exception to Specifications:

The object of this specification is to have all tenderers quote for equivalent
materials and workmanship. It is, however, understood the certain manufacturers may not
be able to offer as specified in every case, where the tenderer may find it necessary to
deviate from the exact letter and not the intent of the specification, he must specifically
state what these deviations may be at the time he submits the tender. All deviations must
be grouped in one statement.

No deviations other than those includes in the tender will be permitted. These
deviations should be listed as per Annexure.
PVC insulated Cables and Wires:

For 415V Distribution system, cables of voltage grade not less than 1000V shall be
used. These cables shall be heavy- duty class, PVC insulated and PVC sheathed with
aluminium conductors. The wires used in the lighting installation shall be PVC insulated n
sheathed in case of conduits wiring and of 660V grade. Wires of different colours shall be
made use of for quick identification of phase wire / neutral wire etc. All cable of wires shall

comply with the requirements regarding the manufacture and testing etc as specified in
India Standard Specification 1S:1554 and IS:694.

The length of cables indicated in the bill of quantities and drawings are only
indicative and the successful tenderer will be paid for the exact length of cables laid at site.
No joint shall be allowed in a run of cables, which can be covered by a possible drum
length of cables.

Fuse switch / switch fuse shall be metal clad dust and vermin proof suitable for use
under climatic conditions prevailing at site. Switch fuse / fuse switch units shall comply in
general to IS:1567/4064 with regard to design and constructional /features.
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The *ON" and “OFF’ position of the switch handles shall be distinctly indicated and
interlocks shall be provided to ensure that the switch cover cannot be opened unless the
switch is in the ‘OFF’ position. Means shall, however, be provided for releasing the
interlock to permit closing of switch with cover open for testing purposes. Designs with
normal conventional position of switch handles, 1.e. with switch handle up in the ‘ON’
position and down I the ‘OFF" position shall be preferred. All live parts inside the switch
shall be properly surrounded and inter phase barrier shall be provided.

Switch fuse / fuse switch units, distribution boards shall be provided with necessary
metal fame work so that they can be mounted on wall / columns structure etc. as desired.
The panel boards, shall be wall mounted type or floor mounted type as specified in the bill
of quantities or drawings. Necessary supporting metal frame of approved design shall be
provided for all panel boards.

The arrangements of work boards shall be such that the operational handle of the
top mounted switches are within the convenient of operators (about 1.2 M from the
finished floor level) and proper space shall be provided for the termination of the cable in
the switches provided below the bus-bars.

The bus-bars within the bus-bar chamber shall be liberally spaced for taking the
riser connection. The bus bars with aluminium conductors shall be provided and PVC
sleeves of different colour shall be mounted on them for easy identification, Clamped
joints for taking the riser connections, instead of bolted type shall be preferred.

Two bolted type earthing terminals shall be provided on the switch boards. All
individual switches shall be connected with suitable size earth wire to the main earthing
terminals of the switchboard.

Hanger Board and shock treatment / charts shall be supplied wherever required.

At the incoming side of each pen phase, 3-neon type indicating lamps should be

provided at the main board.
Switches and Plug Sockets

Switches provided for control of light points shall conform to IS:1087 and shall be
rated for 5A/15A 250V

Ceiling Fans and Exhaust Fans:

Ceiling fans shall conform to Indian standard specification IS: 374-1960. The fans
shall be supplied with all standard accessories like regulator and capacitors etc.

The performances rating of the propeller fans shall in accordance with stipulations
of 1S:2312. All fans shall be robust in design and construction and shall be supplied
complete with wall brackets / clamps etc.

Fluorescent Fittings:

All fluorescent fittings supplied shall confirm in general to IS:1913 and shall be
complete with all standard accessories like choke, starter and capacitor etc

The type of enclosure provided for the fittings shall be of that specified in the bill
of quantities and the working drawings. The materials of construction for fittings used for
outdoor installations and for use in the work anodes shall be such that they shall withstand
the atmospheric condition in that area.

Lamp holders used shall be fully shock proof, spring-loaded rotary type to ensure
positive lamp locking. It should also be not possible to touch live parts of the lamp holder
both after the lamp has been taken out and during the insertion or removal of the lamp. The
starters shall be designed to give designed starting characterstics that shall promote full
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lamp life. Starter shall have high mechanical strength and topic proof construction. It
should be incorporated with radio suppression capacitor o adequate rating and capacity.
Power factor improvement capacitors are provided with hermetically sealed housing to
ensure long and trouble fee service. Terminal soldering tango shall be provided for easy
electrical connections. The capacitors in general shall confirm to IS:1569-1963 and P.F
improvement up to 0.95 for twin fluorescent light fittings and 0.9 for single fluorescent
light fittings is to be maintained.

The ballast provided in the fluorescent fittings shall generally

be in accordance to IS:1534. The ballast should incorporate

the following design features.

i) Low working temperature

ii) Correct pre heating current for the electrodes

i) Proper wave foam

iv) Small in dimensions

v) Correct power supply to the lamp

vi) No hum.

i) Easy connection leads.

All the metal construction of the fittings shall be such that they shall:

1) Withstand the atmospheric condition prevailing in the area

2) Provide maximum mechanical protection to the tubes and fittings

accessories. Assists in maximum and uniform light distribution.

All fittings shall be provided complete with florescent lamps. All lamps shall confirm
to IS:2418.

Incandescent Fittings:
The incandescent fittings shall be supplied strictly as per the details given in the

enclosed annexure and bill of quantities, deviation if any regarding designs, construction of
materials should be specified clearly.

All the metal parts used in construction of the fittings shall have no effect due to
dust / fumes / gases likely to exist in the atmosphere. All the bolts, clamps, nuts and guard
wire etc shall be galvanized.

The wall fittings shall be provided with necessary hooks / clamps / supports etc
for fixing the light fittings on wall / ceiling etc as detailed in the bill of quantities and the
working drawings.

Light fittings shall be suitable for connection with 19mm dia. Conduit pipe as
required. If fittings are to be connected through PVC cables, glands of adequate size and
capacity shall be provided.

The lamp holders provided in the fittings shall confirm to IS:1528.
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CODES

Codes shall mean the following including the latest ascendants and / or replacement if any.

a)
b)
c)
d)
e)
f)
9)
h)
i)
)
k)
)
m)
n)
0)

Indian Boiler Act, 1923 and Rules and Regulations made their under
Indian Electricity Act, 1923 and Rules and Regulations made there under
Indian Factories Act, 1948 and Rules and Regulations made there under
The minimum wages Act

The Women’s Compensation Act
The Payment of Wages Act
The Fatal Accident Act

The Industrial Employment Act

The Employment provident Fund Act

Indian Explosive Act 1984 the Rules and Regulations made there under
Indian Petroleum Act 1934, and Rules and Regulations made there under
A.S.M.E. Test Codes

AIRE Test, Codes

American Society of Materials Testing Codes
Standards of the Indian Standards Institution

1)

Low Tension Circuit Breakers :
Sec.1

IS 2516-1955 Part 1

2) Switchgear Bus Bars IS 375-1963
3) HRC fuse links IS 2208-1962
4) Distribution fuse boards 1S2675-1966
5) Enclosure for Low Voltage switchgear 18214701962
6) PVC Cables IS1554-1975
7) Tabular fluorescent lamps for Cameral lighting service  1S2418-1963
8) Tungsten Filament Lamps for cameral service IS415-1963
9) Ceiling Fans IS274-1966
10)  Flood lights IS1947-1961
11)  Wall Glass flame-proof electric light fittings 1S2206-1962 (Part

1)
12)  Water Tight Electric Light Fittings 1S3553-1956
13) Steel Boxes for Enclosure of Electrical Accessories IS5133-1969
14) Fittings for Rigid Steel conduit 1S2667-1979
15) Rigid steel circuits for electrical wiring IS3837-1966
16) Accessories for Rigid Steel Conduits for Electrical Wiring IS3837-1966
17) Switch Socket Outlets IS3837-1966
18) PVC Wiring 1S694-1977
19)  Switches for domestic and similar purpose IS3854-1966
200 PVC wiring 1S694-1977
21) Call Bell and Buzzers IS2268-1966
22)  Straight through joint boxes and leads sleeves or

paper insulated cables- EID-0032-1964
23)  Earthing 1S3043-1966
24)  Electrical Wirng installations 1S732-1963
25)  Switchgear IS3072-1965(Part 1)
26) Lighting protection 1S2309 —-1969
27) Public Address system IS1882-1962
28) Low Tension switch use units 1S4064-1978
29) Code of Practice for Automatic FIRE ALAM system I1S2189-1970
30) Specification for Heat Sensitive Fire Detectors IS2175-1977
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31)  Guide for Safety procedure in Electric work 1S5216-1969
32) Rubber Mats for Electric works 1S5424-1969

p) Other internationally approved standards and / or Rules and Regulations touching
the subject matter of the contract

Site clearance

all foundation trenches shall be filled up with excavated materials in layers not exceeding 30cm including
watering and ramming. The site of construction shall be cleared from all rubbish and dressed to proper
slope to a distance of 30m around the structures as per the direction of the Engineer-in-charge.

All provisions of the technical scope of work & terms & conditions of the contract have been read
by Me/Us and I/We certify that I/We clearly understand them & agree to abide by them.

Witness Contractor
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a)

b)

c)

d)

g)

SCHEDULE — A
STRUCTURE & ORGANISATION

General Information
Name of Applicant

Head Office Address

e-Mail Address:

Telephone No. Fax :

Mobile Phone No.

Regional Office Address (if any)

e-Mail Address:

Telephone No. Fax :

Local Office (if any)

e-Mail Address:

Telephone No. Fax :

Class of contractor / firm and year of incorporation
(attach copy of certificate of registration)

Name and Address of Bankers

Main Lines of Business
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2. STAFF PROPOSED FOR EXECUTION OF THE WORKS
a) Office

Name(s) Educational Designation Relevant Remarks
qualification Experience

b) Key Engineering Personnel to be deployed at the site

Sl No. Name of Engineering Educational qualification Experience Remark
Personnel to be deployed
1.
2
3.
4.
3.

Note: BIO-DATA of each personnel shall be attached related with the proposed site.
A summary of the work experience of each key staff shall be attached.
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SCHEDULE — B

FINANCIAL STATEMENT

[To be given separately for each constituent Firm]

Financial statement shall be audited for five years by Regd. Chartered Accountant or competent
financial organization / authority. The audit certificate should be included with the document.

1) Name of Applicant:

2) Total annual turnover & Annual turnover in Construction Works, undertaken for each of the last
five financial years.
(Rs. In lakh)
FINANCIAL YEAR Total
Total Turnover Turnover in Const. Works
2023-24
2022-23
2021-22
3. Applicant’s specific financial arrangements (mention amount in Indian Rupees)

a) Own Resources

b) Bank Credits

¢) Others (specify)
4. Credit Facilities

To be supported by certificate for the Bank in Scheduled ‘H’.
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LIST OF TOOLS, PLANT & E

SCHEDULE - C

UIPMENT

Proposed to be deployed by the Applicant for use on the work

SL. List of plants & Minimum Owned Leased / Hired Remarks
No. equipments Requirement Nos. / gnty Nos. / qnty
1 2 3 4 5 6
1. Concrete Hopper Mixer (tilting hopper type) 1 No.
2. Concrete Weight Batcher 1 No.
3: Plate / Skid Vibrator/Needle Vibrator 1 No.
4. Dewatering Pump set from 3 to 5 HP capacity 1 No.
3. Tipper 1 No.
6. Special Tools (If required) LOT
7. Shuttering Plate LOT
8. Generator 1 No.

Note: Any other equipment / tools required for execution of work will be deployed by the agency / applicant as per direction of Engineer-
In- Charge.
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Name of the firm :

WORK EXPERIENCE

SCHEDULE —D
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2. Total number of years of experience in Construction Work :
3. List of the similar works executed during last 5 years. (Rs. in lakh)
SL | Name of the | Name of Value of Total Financial Stipulated Stipulated Actual date Reasons Remarks
No. work/ the Contract | Value of year-wise date of date of of completion | for delay
location employer price work Computed | commence- | completion
Agmt. No. & executed amount ment
Dt.
1 2 3 4 5 6 7 8 9 10 11
NB:  Certification of the employer not below the rank of Executive Officer/equivalent is to be furnished in support of the above claim.




4. Approximate value of existing commitment and ongoing works: (Rs. in lakh)

Description of Place Name of Contract Contract Stipulated period of completion | Balance value of work | Remarks

work employer No value (indicate date of commencement to be executed
& completion)
1 2 3 4 5 6 T 8

NB: Certification by the engineer in charge not below the rank Executive Officer/equivalent in support of the above claim should be
furnished. Certificate of Chartered Accountant or Statutory Auditor shall also be considered for existing commitments of Bidders.
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5 Works for which bid already submitted but not finalized. (Rs. in lakh)

Description of | Place of Name & address of Estimated Offer valued by | Stipulated period Date on which Remarks

work work employer cost of work the bidder of completion Decision
expected.
1 2 3 4 5 6 7 8

Note: - a) Certificate from the employers not below the rank of Executive Officer or equivalent may be attached
b) Non-disclosure of any information in the schedule will result in disqualification of the firm.
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SCHEDULE -E

INFORMATION REGARDING CURRENT LITIGATION,
DEBARRING / EXPELLING OF TENDER OF ABANDONMENT OF
WORK BY TENDER

1.(a) Is the applicant currently involved in any litigation relating to any contract works - Yes/No

(b) If yes, give details

2.(a) Has the applicant or any of its constituent partners have been debarred / expelled by any agency
in India during the last 5 years - Yes/No

(b) If yes, give details

3 (a) Has the applicant or any of its constituent partners failed to perform/absconded/ rescinded on
any contract work in India during the last 5 years - Yes/No

(b) If yes, give details

Note : If any information in this schedule is found to be incorrect or concealed pre-qualification
application will be summarily rejected.
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SCHEDULE — F
(Applicable where the proposed works covers Electrical Items of works only)

The contractor shall have appropriate class of electrical license for External & Internal Electrical
Works.

If not, collaboration with contractor having Electrical license of equivalent capacity issued by

licensing authority is to be furnished.
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SCHEDULE -G

AFFIDAVITS / DECLARATION

I I/We have read the instructions appended in the DTCN.

2 I/We agree that the decision of the Govt. of Odisha in selection of contractors will be final and
binding upon me/us.

3 All the information furnished herewith are correct to the best of my/our knowledge and belief.
In case of any information or documents furnished found to be false or incorrect, 1/ we have no
objection if my / our tender is rejected.

4. I/We agree that I/We have no objection if inquiries are made about construction work and its
related areas regarding all projects and works listed by us in the accompanying sheets or any

other enquiry on information furnished herewith in the accompanying sheets.

5. I/We agreed that /We have no objection if our past construction works are inspected by any
authority of Govt. of Odisha to assess the quality of construction.

Date:
Place: Signature

Name & Designation
Name of the organisation
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SCHEDULE - H

(Refer: Schedule ‘B’ Item-4)

FORM OF SOLVENCY CERTIFICATE FROM A SCHEDULE BANK
(For the current year)

This is to certify that to the best of our knowledge and information M/s./Sri

........ having marginally noted address a

customer of our bank and are/is respectable and can be treated as good for any engagement upto a limit

of RS, (Rupees

Signature

For the Bank

Note :  In case of partership firm, certify names of all partners as recorded with the Bank.

SCHEDULE -1
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ANY OTHER INFORMATION, IF ANY
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SCHEDULE —J

Format for Seeking Clarification

(to be furnished in both MS Word/Excel & PDF Format)

Name of the Firm with e-mail & Mobile No.:

SL Reference to DTCN/ Existing Clarification Sought Remarks
No. Clause/ Page Description &
Subject
1 2 3 4 5
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ANNEXURE -1

Executive Instruction regarding calling for and acceptance of tenders in e-
Procurement in Govt. of Odisha.

Government of Odisha
Works Department
E 3 3
Office Memorandum
File No.07556900042013 (Pt-II) — 7885/W Dated 23.07.2013

Sub: Codal Provision regarding e-Procurement

After introduction of e-procurement in Government of Odisha, necessary guidelines / procedures
has been issued in Works Department Office Memorandum No.1027 dt.24.01.2009 which consists of
the procedural requirement for e-procurement of tenders. After careful consideration Government have
been pleased to make following modifications to codal provisions by way of addition as Appendix —
IX(A) of OPWD Code Vol.II) as follows:

(Appendix-IX (A) of OPWD Code, Vol-II)

Executive instructions regarding calling for and acceptance of tenders in
e-Procurement.

1. This office memorandum consists of the procedural requirement of e-procurement and shall be
made part of the Detailed Tender Call Notice or Instruction to Bidder for all “works™ tenders
hoisted in the portal.

2. The e-procurement portal of Government of Odisha is “https://tendersorissa.gov.in™".

3.  Use of valid Digital Signature Certificate of appropriate class (Class II or class III) issued from
registered certifying authorities (CA) as stipulated by Controller of Certifying Authorities (CCA),
Government of India such as n-Code, Sify, TCS, MTNL, e-Mudhra is mandatory for all users.

4. The DSC issued to the Department users is valid for the period of two years only. All the
Department users are responsible to revalidate their DSC prior to expiry.

5.  For all purpose, the server time displayed in the e-Procurement portal shall be the time to be
followed by all the users.

6.  Government after careful consideration have decided to hoist all tenders costing 10 lakhs or above
in the e-procurement portal. This will be applicable across all Engineering Departments such as
Works Department, Department of Water Resources, Rural Development and Housing & Urban
Development Department. Government of Odisha also welcomes hoisting of tenders by any other
departments, authority, corporations, local bodies etc. of the State with prior approval from Works
Department. Works Department is the Nodal Department for the implementation of e-
Procurement in the State.
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10.

11

The e-procurement shall be operated compliant to relevant provisions of OGFR/ OPWD code/
Accounts code/ Government statues including any amendments brought from time to time to suit
to the requirement of the best national practice.

Registration in the e-procurement portal is without levy of any charges but Government reserves
the right to levy any charges for such value added services in future.

Contractor not registered with Government of Odisha, can participate in the e-Procurement after
necessary enrolment in the portal but have to subsequently register themselves with the
appropriate registering authority of the State Government before award of the work as per
prevalent registration norms of the State.

For the role management “Department” is the Administrative Department, Organisation or wing is
the Chief Engineer or highest tender accepting authority or equivalent officer, Division is the
Executive Officer or equivalent Officer and Subdivision is the Assistant Engineer or equivalent
officer.

The e-Procurement software assigns roles for operation of the module for specific function. The
terminologies used in the portal and their respective functions in the software are as follows.

11.1 Application Administrator (NIC & State Procurement Cell)

1. Master Management

ii. Nodal Officer Creation
ii. Report Generation
iv. Transfer of Officer’s login ID.

v. Blocking & unblocking of officer’s and bidder’s login ID.

11.2 Nodal Officer (At organization level not below the Superintending Engineer or
equivalent rank)

i.  Creation of Users

ii. Role Assignment
ii.  Report Generation
iv.  Transfer of Officer’s login ID.

v. Blocking & unblocking of officer’s Login ID.

11:3 Procurement Officer Publisher (Officer having tender inviting power at any level)

i.  Publishing of Tender
ii. Publishing of Corrigendum / addendum / cancellation of Tender
ii.  Bid Clarification
iv. Uploading of Pre-Bid minutes.
v. Report generation.

114 Procurement Officer Administrator (Generally sub-ordinate officer to Officer Inviting
Tender)

i. Creation of Tender
ii. Creation of Corrigendum / addendum / cancellation of Tender
iii. Report generation.

11.5 Procurement Officer Opener (Generally sub-ordinate officer to Officer Inviting Tender)

i. Opening of Bid
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12.

13

14.

11.6

£1.7

i.

Procurement Officer Evaluator (Generally Sub-Ordinate Officer to Officer Inviting
Tender)

Evaluating Bid

Procurement Officer-Auditor (Procurement Officer Publisher and/or Accounts Officer /
Finance Officer)

To take up auditing

NOTICE INVITING BID (NIB) or INVITATION FOR BID (IFB):

12.1 The Notice Inviting Bids (NIB) and Bid documents etc., shall be in the Standard
formats as applicable to conventional Bids and will be finalized / approved by the
officers competent as in the case of conventional Bids.

12.2 The officers competent to publish NIB in case of conventional Bids will host the NIB in
portal. Simultaneously, a notification should also be published in the newspapers, as per

* existing rules preferably, in the following format, to effect economy:--

Government of Odisha *“e” procurement Notice
Bid Identification No. -

1. I OEE WS ..o i R A s

2. Estimated cost: RS oousnsssnanmisaaamnaninas s

3 Period of completion ----------- oo cmmom e

4. Date & Time of availability of bid document in the portal

3 Last Date / Time for receipt of bids in the portal

6. Name and address of the O.1.T.:.

Further details can be seen from the e- procuremenl porlal https: fflendersortssd gov.in

12.3

The tender documents published by the Tender Inviting Officer (Procurement Officer
Publisher) in the website https:/tendersorissa.gov.in will appear in the “Latest Active
Tender”. The Bidders/ Guest Users can download the Bid documents only after the due
date & time of sale. The publication of the tender will be for specific period of time till
the last date of submission of bids as mentioned in the “Notice inviting Bid” after which
the same will be removed from the list of “Latest Active tenders”.

ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE:

13.1

132

The Procurement Officer Publisher (Officer Inviting Tender) shall publish any
addenduny comgendum}’ cancellation  of  tender in the  website
https://tendersorissa.gov.in, notice board and through paper publication and such notice
shall form part of the bidding documents.

The system generates a mail to those bidders who have already uploaded their tenders
and those bidders if they wish can modify their tenders. The bidders are required to
watch the website till last date and time of bid submission for any addendum/
corrigendum/ cancellation thereof. Tender Inviting Authority is not responsible for
communication failure of system generated mail.

CREATION AND PUBLISHING OF BID:

14.1

All the volumes/documents shall be uploaded in the portal by the tender creating officer
(Procurement Officer Administrator) and published by the Officer Inviting Tender
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(Procurement Officer Publisher) using their DSCs in appropriate format so that the
document is not tampered with

14.2 The tender document comprise the notice inviting tender, bid document/ SBD, drawings
in .pdf format and the schedule of quantities / BoQ in .xls format to be uploaded by the
Officer Inviting Tender.

143 Procurement Officer Administrator creates tender by filling up the following forms:

I, BASIC DETAILS

ii. COVER CONTENT: The Procurement officer Administrator should briefly describe the
name and type of documents to be uploaded by the bidder in the following format:
(a) For Single Cover/Packet:

SI No | Cover Type Document Description Type
1 Fee/ Prequal/ | Tender Cost, EMD, VAT, PAN, Contractor RC pdf
Technical/ Affidavits, undertakings and any other document as | .pdf
Finance per SBD/DTCN.
BoQ xls
(b) For Two Cover/Packet:
SINo | Cover Type Document Description Type
1 Fee/ Prequal/ | Tender Cost & EMD in online mode, GST, PAN, | .pdf
Technical Contractor RC
Affidavits, undertakings and any other document as | .pdf
per SBD/DTCN.
2 Finance BoQ xls

iii.  TENDER DOCUMENT: The Procurement Officer Administrator should upload the NIT
in .pdf format.

iv.  WORK ITEM DETAILS

V. FEE DEATILS: The Procurement Officer Administrator should mention the cost of
tender paper and EMD amount as laid down in DTCN/SBD.

vi.  CRITICAL DATES: The Procurement Officer Administrator should mention the critical
dates of tender such as publishing date, document download start date & end date, seek
clarification start date & end date (optional), bid submission start date & closing date, bid
opening date as per DTCN/SBD.

Vii. BID OPENER SELECTION: The Procurement Officer creator can select two / three /
four bid openers for a particular bid. If required the bid openers can also be selected
within an organization from other procurement units (Circles /Divisions).

viii. WORK ITEM DOCUMENTS: The Procurement Officer Administrator should upload
the digitally signed tender document (SBD/DTCN) or any other addition
document/drawings in .pdf format and Bill of Quantities in .xls format.

1X. PUBLISHING OF TENDER: The Procurement Officer Publisher shall publish the

tender using his/her DSC after detail scrutiny of the fields created and documents
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uploaded by the Procurement Officer Administrator. Procurement Officer Publisher can
publish tenders for multiple procurement units using multiple DSCs procured for each
post separately. After being relieved from the additional charges he has to surrender the
additional DSCs to the Nodal Officer of the concerned organisation.

15. PARTICIPATION IN BID:

15.1 PORTAL REGISTRATION: The Contractor/Bidder intending to participate in the bid is
required to register in the portal using his/her active personal/official e-mail ID as his/her
Login ID and attach his/her valid Digital signature certificate (DSC) to his/her unique Login
ID. He/She has to submit the relevant information as asked for about the firm/contractor.
The portal registration of the bidder/firm is to be authenticated by the State Procurement
Cell after verification of original valid certificates/documents such as (i) PAN and (ii)
Registration Certificate (RC) / VAT Clearance Certificate (for procurement of goods) of the
concerned bidder. The time period of validity in the portal is at par with validity of RC/
VAT Clearance. Any change of information by the bidder is to be re-authenticated by the
State Procurement Cell. After successful authentication bidder can participate in the online
bidding process.

15.1.1 Bidders participating through Joint Venture shall declare the authorised signatory
through Memorandum of Understanding duly registered and enrol in the portal in
the name and style of the Joint venture Company. It is mandatory that the DSC
issued in the name of the authorised signatory is used in the portal.

15.1.2 Any third party/company/person under a service contract for operation of e-
Procurement system in the State or his/their subsidiaries or their parent companies
shall be ineligible to participate in the procurement process that are undertaken
through the e-Procurement system irrespective of who operates the system.

15.2 LOGGING TO THE PORTAL: The Contractor/Bidder is required to type his/her Login ID
and password. The system will again ask to select the DSC and confirm it with the password
of DSC as a second stage authentication. For each login, a user’s DSC will be validated
against its date of validity and also against the Certificate Revocation List (CRL) of
respective CAs stored in system database. The system checks the unique Login ID,
password and DSC combination and authenticates the login process for use of portal.

15.3 DOWNLOADING OF BID: The bidder can download the tender of his choice and save it in
his system and undertake the necessary preparatory work off-line and upload the completed
tender at his convenience before the closing date and time of submission.

15.4 CLARIFICATION ON BID: The bidder may ask question related to tender online in the e-
procurement portal using his/her DSC; provided the questions are raised within the period of
seeking clarification as mentioned in tender call notice/Bid. The Officer Inviting the Bid /
Procurement Officer-Publisher will clarify queries related to the tender.

15.5 PREPARATION OF BID

15.5.1 The bids may consist of general arrangements drawings or typical or any other
drawings relevant to the work for which bid has been invited. Bidder may download
these drawings and takeout print for detail study and preparation of his bid. Any
other drawings and documents pertaining to the works available with the Officer
Inviting The bid will be open for inspection by the bidders.

15.5.2 The Bidder shall go through the Bid carefully and list the documents those are asked
for submission. He shall prepare all documents including cost of Bid Document, Bid
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Security, Declaration form, price bid etc. and store in the system.
15.6 PAYMENT OF EMD/BID SECURITY AND COST OF BID DOCUMENTS:

15.6.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned
under NIT/Contract Data. The bidder shall scan all the written/printed pages of the
bid security and up load the same in portable document format (PDF) to the system
in designated place of the technical BID. Furnishing scanned copy of such
documents 1s mandatory otherwise his/her bid shall be declared as non-responsive
and liable for rejection.

15.6.2 The EMD or Bid Security payable along with the bid is 1% of the estimated contract
value (ECV) or as mentioned in the bid document. The validity period of the EMD
or Bid Security shall be as mentioned in the bid document. Any bid not accompanied
by an acceptable Bid Security and not secured as indicated in the bid document shall
be rejected as non-responsive. The bid security shall be retained till such time the
successful bidder furnishes Initial Security Deposit (ISD) or Performance Security
acceptable to the Officer Inviting the Bid. Failure of the successful Bidder to comply
with the requirements shall constitute sufficient grounds for cancellation of the
award and forfeiture of the Bid Security. The Bid security in the form of FD / BG
shall be from a Nationalized Bank valid for a period of 45 days beyond the validity
of the bid. Bid security in other form is acceptable if the bid documents provides for
it.

15.6.3 The Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed
tender call notice in respect of Earnest Money Deposit / Bid Security and the Bank
Draft in respect of cost of Bid are to be scanned and up loaded in portable document
format (PDF) along with the bid.

15.6.4 The tender accepting authority will verify the originals of all the scanned documents
of the successful lowest bidder only within 5 days of opening of the tender. In the
eventuality of failure on the part of the lowest successful bidder to produce the
original documents, he will be debarred in future from participating in tender for 3
years and will be black listed by the competent authority. In such a situation,
successful L-2 bidder will be required to produce his original documents for
consideration of his tender at the negotiated rate equal to L1 bidder.

15.6.5 Contractor exempted from payment of EMD will be able to participate in the tender
directly by uploading documentary evidences towards his eligibility for such
exemption

15.6.6 Government of Odisha has been actively considering integrating e-payment gateway
in to the portal for payment of Cost of Bid and Bid Security/ Earnest Money Deposit.
The process of using e-payment gateway shall be issued separately after it is
established.

16. SUBMISSION OF BID:

16.1 The bidder shall carefully go through the tender and prepare the required documents. The
bid shall have a Technical Bid & a Financial Bid. The Technical bid generally consist of
cost of Bid documents, EMD/ Bid Security, VAT, PAN / TIN, Registration Certificate,
Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature of works,
work in hand, list of machineries, and any other information required by OIT. The Financial
Bid shall consist of the Bill of Quantities (BOQ) and any other price related
information/undertaking including rebates.
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16.2 Bidders are to submit only the original BoQ (in .xls format) uploaded by Procurement
Officer Publisher (Officer Inviting Tender) after entering the relevant fields without any
alteration/ deletion / modification. Multiple BoQ submission by bidder shall lead to
cancellation of bid. In case of item rate tender, bidders shall fill in their rates other than zero
value in the specified cells without keeping it blank. In the percentage rate tender the bidder
quoting zero percentage is valid and will be taken at par with the estimated rate of the work
put to tender.

16.3 The bidder shall upload the scanned copy/copies of document in support of eligibility
criteria and qualification information in prescribed format in Portable Document Format
(PDF) to the portal in the designated locations of Technical Bid.

16.4 The bidder shall write his name in the space provided in the specified location in the
Protected Bill of Quantities (BoQ) published by the Officer Inviting Tender. The bidder
shall type rates in figure only in the rate column of respective item(s) without any blank cell
in the rate column in case of item rate tender and type percentage excess or less up to two
decimal place only in case of percentage rate tender.

16.5 The bidder shall log on to the portal with his/her DSC and move to the desired tender for up

loading the documents in appropriate place one by one simultaneously checking the
documents.

16.5.1 Bids cannot be submitted after due date and time. The bids once submitted can not
be viewed, retrieved or corrected. The Bidder should ensure correctness of the bid
prior to uploading and take print out of the system generated summary of submission
to confirm successful uploading of bid. The bids can not be opened even by the OIT
or the Procurement Officer Publisher/ opener before the due date and time of
opening.

16.5.2 Each process in the e-procurement is time stamped and the system can detect the
time of log in of each user including the Bidder.

16.5.3 The Bidder should ensure clarity/legibility of the document uploaded by him to the
portal.

16.5.4 The system shall require all the mandatory forms and fields filled up by the
contractor during the process of submission of the bid/tender.

16.5.5 The bidder should check the system generated confirmation statement on the status
of the submission.

16.5.6 The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic
rush and failure in the network.

16.5.7 The Tender Inviting Officer is not responsible for any failure, malfunction or
breakdown of the electronic system used during the e-procurement process.

16.5.8 The Bidder is required to upload documents related to his eligibility criteria and
qualification information and Bill of Quantity duly filled in. It is not necessary for
the part of the Bidder to up-load the drawings and the other Bid documents (after
signing) while uploading his bid. It is assumed that the bidder has referred all the
drawings and documents uploaded by the Officer Inviting the Bid.

16.5.9 The Bidder will not be able to submit his bid after expiry of the date and time of
submission of bid (server time). The date and time of bid submission shall remain
unaltered even if the specified date for the submission of bids declared as a holiday
for the Officer Inviting the Bid.
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17.

18.

19,

20.

16.6 SIGNING OF BID: The ‘online bidder” shall digitally sign on all statements, documents,
certificates uploaded by him, owning responsibility for their correctness / authenticity as per
IT ACT 2000. If any of the information furnished by the bidder is found to be false /
fabricated / bogus, his EMD/Bid Security shall stand forfeited & his registration in the portal
shall be blocked and the bidder is liable to be blacklisted.

SECURITY OF BID SUBMISSION:
17.1 All bid uploaded by the Bidder to the portal will be encrypted.

17.2 The encrypted Bid can only be decrypted / opened by the authorised openers on or after the
due date and time.

RESUBMISSION AND WITHDRAWAL OF BIDS:

18.1 Resubmission of bid by the bidders for any number of times before the final date and time of
submission is allowed.

18.2 Resubmission of bid shall require uploading of all documents including price bid afresh.

18.3 If the bidder fails to submit his modified bids within the pre-defined time of receipt, the
system shall consider only the last bid submitted.

18.4 The bidder should avoid submission of bid at the last moment to avoid system failure or
malfunction of internet or traffic jam or power failure etc.

18.5 The Bidder can withdraw his bid before the closure date and time of receipt of the bid by
uploading scanned copy of a letter addressing to the Procurement Officer Publisher (Officer
Inviting Tender) citing reasons for withdrawal. The system shall not allow any withdrawal
after expiry of the closure time of the bid.

OPENING OF THE BID:

19.1 Bid opening date and time is specified during tender creation or can be extended through
corrigendum. Bids cannot be opened before the specified date & time.

19.2 All bid openers have to log-on to the portal to decrypt the bid submitted by the bidders.

19.3 The bidders & guest users can view the summary of opening of bids from any system.
Contractors are not required to be present during the bid opening at the opening location if
they so desire.

19.4 In the event of the specified date of bid opening being declared a holiday for the Officer
Inviting the Bid, the bids will be opened at the appointed time on the next working day.

19.5 Combined bid security for more than one work is not acceptable.

19.6 The electronically submitted bids may be permitted to be opened by the predefined Bid
opening officer from their new location if they are transferred after the issue of Notice
Inviting Bid and before bid opening. Further, action on bid documents shall be taken by the
new incumbent of the post.

19.7 In case of non-responsive tender the officer inviting tender should complete the e-
Procurement process by uploading the official letter for cancelled / re-tender.

EVALUATION OF BIDS :

20.1 All the opened bids shall be downloaded and printed for taking up evaluation. The officer
authorized to open the tender shall sign and number on each page of the documents
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21.

22.

downloaded and furnish a certificate that “the documents as available in the portal
containing nos. of pages”.

20.2 The bidder may be asked in writing/ online (in their registered e-mail ids) to clarify on the
uploaded documents provided in the Technical Bid, if necessary, with respect to any doubts
or illegible documents. The Officer Inviting Tender may ask for any other document of
historical nature during Technical Evaluation of the tender. Provided in all such cases,
furnishing of any document in no way alters the Bidder’s price bid. Non submission of
legible documents may render the bid non-responsive. The authority inviting bid may
reserve the right to accept any additional document.

20.3 The bidders will respond in not more than 7 days of issue of the clarification letter, failing
which the bid of the bidder will be evaluated on its own merit.

20.4 The Technical evaluation of all the bids shall be carried out as per information furnished by
Bidders.

20.5 The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive
bidders.

20.6 The financial bids of the technically responsive bidders shall be opened on the due date of
opening. The Procurement Officer-Openers shall log on to the system in sequence and open
the financial bids.

20.6.1 The Financial Bid will be opened on the notified date & time in the presence of
bidders or their authorised representative who wish to be present.

20.6.2 At the time of opening of “Financial Bid”, bidders whose technical bids were found
responsive will be opened.

20.6.3 The responsive bidders’ name, bid prices, item wise rates, total amount of each item
in case of item rate tender and percentage above or less in case of percentage rate
tenders will be announced.

20.6.4 Procurement Officer-Openers shall sign on each page of the downloaded BoQ and
the Comparative Statement and furnish a certificate to that respect.

20.6.5 Bidder can witness the principal activities and view the documents/summary reports
for that particular work by logging on to the portal with his DSC from anywhere.

20.6.6 System provides an option to Procurement Officer Publisher for reconsidering the
rejected bid with the approval of concern Chief Engineer / Head of Department.

NEGOTIATION OF BIDS:

21.1 For examination, evaluation, and comparison of bids, the officer inviting the bid may. at his
discretion, ask the  lowest bidder for clarification of his rates including reduction of rate
on negotiation and breakdown of unit  rates.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

22.1 The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry of the
validity period by cable, telex or facsimile or e-mail confirmed by registered letter. This
Letter of Acceptance will state the sum that the Engineer-in-Charge will pay the contractor
in consideration of execution & completion of the Works by the contractor as prescribed by
the contract & the amount of Performance Security and Additional Performance Security
required to be furnished. The issue of the letter of Acceptance shall be treated as closure of
the Bid process and commencement of the contract.
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22.2 The Contractor after furnishing the required acceptable Performance Security & Additional
Performance Security, “Letter to Proceed™ or “Work Order” shall be issued by the Engineer-
in-Charge with copy thereof to the Procurement Officer —Publisher. The Procurement
Officer-Publisher shall up load the summary and declare the process as complete.

22.3 If the L-1 bidder does not turn up for agreement after finalization of the tender, then he
shall be debarred from participation in bidding for three years and action will be taken to
blacklist the contractor. Besides the consortium / JV / firm where such an agency / firm
already happens to be or is going to be a partner/member/proprietor, he/ they shall neither be
allowed for participation in bidding for three years nor his/ their application will be
considered for registration and action will be initiated to blacklist him / them. In that case,
the L-2 bidder, if fulfils other required criteria, would be called for drawing agreement for
execution of work subject to condition that the L-2 bidder negotiates at par with the rate
quoted by the L-1 bidder, otherwise the tender will be cancelled.

23.  BLOCKING OF PORTAL REGISTRATION:

23.1 If the Registration Certificate of the Contractor is cancelled /suspended by the registering
authority/ blacklisted by the competent authority his portal registration shall be blocked
automatically on receipt of information to that effect.

23.2 The portal registration blocked in the ground mentioned in the above Para-23.1 shall be
unblocked automatically in receipt of revocation order of cancellation / suspension/
blacklisting from the concerned authority.

23.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the
concerned contractor who in turn shall furnish his reply, if any, within a fortnight from the
date of issue of show cause notice. Thereafter the Officer Inviting Tender is required to
issue an intimation to the defaulting bidder about his unsatisfactory reply and recommend to
the Chief Manager (Tech.) for blocking of portal registration within 10 days of intimation to
the defaulting bidder regarding his unsatisfactory reply with intimation to the Registering
Authority and concerned Chief Engineer/ Heads of Office if any of the following provisions
are violated.

23.3.1 Fails to furnish original Technical / Financial (Tender Paper Cost, EMD/Bid
Security) instruments before the designated officer within the stipulated date and
time.

23.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of
the bid validity period.

23.3.3 Fails to execute the agreement within the stipulated date.

23.3.4 If any of the information furnished by the bidder is found to be false / fabricated /
bogus.

Accordingly the Officer Inviting Tender shall recommend to the Chief Manager (Tech.),
State Procurement Cell, Odisha for blocking of portal registration of bidder and
simultaneously action shall also be initiated by OFFICER INVITING TENDER for
blacklisting as per Appendix- XXXIV of OPWD Code, Volume-IL

24. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION:
24.1 UNBLOCKING OF PORTAL REGISTRATION:

Unblocking of portal registration of a contractor shall be done by a Committee consisting of
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the following members.

EIC (Civil)-cum-CPO, - Chairman
Engineer-in-Chief (WR) - Member
Concerned Chief Engineer - Member

Sr. Manager (Finance), SPC - Member

Officer Inviting Tender - Member
Chief Manager (Technical), SPC- Convener

24.2 The Chief Manager (Tech), State Procurement Cell will be the convener and he will
maintain all records for this purpose. The Committee shall meet not less than once in a
month if required & shall consider the recommendation of the officer inviting tender for
unblocking of portal registration. The quorum of the meeting will be four,

24.3 The minimum period of blocking of Portal Registration shall in no case be less than 90 days.
After blocking of Portal Registration, the Contractor whose Portal Registration has been
blocked may file application to the concerned officer inviting tender showing sufficient
ground for unblocking of his portal registration along with a Treasury Challan showing
deposit of Rs. 10,000/- (Rupees ten thousand) only (non-refundable) under the head of
accounts ‘0059 - Public Works™ as processing fees. The officer inviting tender shall forward
the application filed by the contractor to the Chief Manager (Tech), State Procurement Cell.

24.4 On receipt of recommendation from the concerned Chief Engineer along with the copy of
challan as mentioned above, the Chief Manager (Tech) being the member Convener of the
Committee shall place the case before the Committee for examination and taking a decision
in this regard. After examination the Committee may recommend for unblocking of the
portal registration of said contractor if the Committee is satisfied that the fault committed by
the contractor is either unintentional or done for the first time.

245 After scrutiny by the State Procurement Cell if it is found that the portal registration of a
contractor has been blocked for the 2™ time the Chief Manager (Tech), SPC may not
consider his case to be placed before the Committee and may advice the concerned officer
inviting tender to issue show cause notice to the contractor asking him to explain as to why
his portal registration shall not remain blocked. On receipt of show cause reply from the
contractor the officer inviting tender shall examine the same & if considered proper he may
report to the Chief Manager (Tech), SPC along with his views furnishing the copy of the
show cause reply for placement of the same before the Committee for taking a decision in
respect of blocking/ unblocking. If the Committee found that the contractor is in habit of
committing such fault again and again intentionally the committee may advice the
concerned officer inviting tender to initiate proceeding for blacklisting as per the existing
rule.

1. These amendments shall take effect from the date of issue of the order.

2. This amendment is an addition to the existing provision and will be placed below
Appendix-IX to OPWD Col, Vol-IL

3. Accordingly Office Memorandum No.1027 dt.24.01.2009 stands modified.

4.  This has been concurred in by the Finance Department vide their UOR No.3-WF-1
de.04.01.2013.

Sd/19.07.2013
E.LC-cum-Secretary to Govt.
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ANNEXURE -11

GOVERNMENT OF ODISHA
WORKS DEPARTMENT

i

OFFICE MEMORANDUM

File No.07556900012016- |} 2_<\4 W.dated, S .\ .}

Sub: Electronic Receipt, Accounting and Reporting of Cost of Tender Paper and
Earnest Money Deposit on submission of bids.

1, The State Government have been working on formulation of rules and procedures for
Electronic receipt, accounting and reporting of the receipt of Cost of Tender Paper
and Earnest Money Deposit on submission of bids through the e-procurement portal
of Government of Odisha i.e. “https /itendersodisha.qov.in” for some time past.

2 Electronic receipt of cost of tender paper has been successfully tested through SBI
payment gateway. Now it has been decided to introduce electronic receipt of Cost of
Tender Paper and Earnest Money Deposit on submission of bids through
payment gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all
Government Departments, State PSUs, Statutory Corporations, Autonomous Bodies
and Local Bodies etc. in phases(ANNEXURE-l). The process outline as well as
accounting and reporting structure are indicated below:

a) It will be carried out through a single banking transaction by the bidder for multiple
payments like Cost of Tender Paper and Earnest Money Deposit on submission of
bids

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and
their Aggregator Banks as well can be accessed by the intending bidders.

c) Reporting and accounting of the e-receipts will be made from a single source

d) Credit of receipts into the Government accounts and to the designated Bank account of
the participating entities indicated in Para 2 above would be faster

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest
Money Deposit on submission of bids would be eligible to participate in the
tender/bid process. The bidders with pending or failure payment status shall not be able
to submit their bid. Tender inviting authority, State Procurement Cell, NIC, the
designated Banks shall not be held responsible for such pendency or failure.

N
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a)

b)

a)

b)

c)

Banking arrangement:
Designated Banks (sBINCIC! Bank/HDFC Bank) payment gateway are being integrated

with e-Procurement portal of Government of Odisha {ht'tps-.frtendersodisha.gov in)

The Designated Banks participating in Electronic receipt, accounting and reporting
of Cost of Tender Paper and Earnest Money Deposit on submission of bids will
nominate 2 Focal Point Branch called e-FPB. who 15 authorized to collect and collate all
e-Receipts. Each such branch will act as the Receiving branch and Focal Point Branch
notwithstanding the fact that the bidder might have debited his account In any of the

pank's branches while making payment.

Procedures of bid submission using electronic payment of tender paper cost and
EMD by bidder :

The bidders have to log onto the Qdisha e-Procurement portal
(hitps .Hit-n._(le_rs_ndisr;_a.uovgj using his/her digital signature certificate and then search
and then select the required active tender from the ‘Search Active Tender” option Now.,
submit button can pe clicked against the selected tender S0 that it comes to the "My

Tenders” section.

Uploading of Prequal.iﬁcation.‘Technicah’Financial bid; The bidders have to upload
the required Prequalification rTechnucaUFinanmal bid. as mentioned N the bidding
document and in ine with Works Department office memorandum No.7885/W
dt.23.07.2013

Electronic payment of tender paper cost and EMD : Then the bidders have to select
and submit the bank name as available n the payment options
1 A bidder shall make electronic payment using his/her internet banking enabled
account with designated Banks o their aggregator banks.
i A bidder having account in other Banks can make payment using NEFTIRTGS
facility of designated Banks

. Online NEFTIRTGS payment using internet banking of the pank 1n which

the bidder holds his account. by adding the account number as mentioned

in the challan as an interbank beneficiary.

CZJ”/
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d)

e)

a)

b)

¢

d}

e)

Bid submission: Only after receipt of intimation at the e-Procurement portal regarding
successful transaction by bidder the system will activate the ‘Freeze Bid Submission’
button to conclude the bid submission process.

System generated acknowledgement receipt for successful bid submission:
System will generate an acknowledgement receipt for successful bid subrmission. The
bidder should make a note of ‘Bid ID' generated in the acknowledgement receipt for
tracking their bid status.

Settlement of Cost of Tender Paper:

Cost of Tender Paper In respect of Government receipts on account of Cost of
Tender Paper, the e-Procurement portal shall generate a MIS for the State
Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender paper
collected with reference to Bid Identification Number The State Procurement Cell
shall generate Bank-wise challans under the head of Account for Cost of Tender Paper
and instruct the designated Banks to remit the money to the proper head of account of
State Government In respect of the cost of tender paper recewed through the e-
procurement portal. the remittance to the Cyber Treasury account will be made to the
Head of Account 0075-Misc. General Services-800-Other Receipts -0097-Misc
Receipts-02237-Cost of Tender Paper.

For the time being. the State Procurement Cell (SPC) will use over the counter payment
facility of the Odisha Treasury portal. Thereafter. remittance through NEFT & RT GS will
be facilitated through the Odisha Treasury portal

Similarly, in case of State PSUs. Statutory Corporations. Autonomous Bodies and Local
Bodies etc. Cost of Tender Paper. the e-Procurement portal shall generate a MIS for
lhe State Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender
paper collected with reference to Bid Identification Number The cost of tender papers
will be credited to the registered Bank account of the concerned State PSUs Statutory
Corporations. Autonomous Bodies and Local Bodies etc

Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the
tender fee and EMD to the bidder. in case the tender is cancelled before opening of Bid
as per direction received from TIA through e-procurement system

Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest
Money Deposit on submission of bids is enclosed in the Annexure- I
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7. Settlement of Earnest Money Deposit on submission of bids:
a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids
to respective bidders accounts as per direction received from TIA through e-

procurement system.

8. Forfeiture of EMD :

Forfeiture of Earnest Money Deposit on submission of bid of defaultng bidder 1S
occasioned for varous reasons

a) In case the Earnest Money Deposit on submission of bid is forfeited. the e-
Procurement portal will direct the Bank to transfer the EMD value from the Pooling
Account of SPC to the registered account of the tender inviting authority.

b) The Tender inviting authorities of the Government Departments will deposit the
forfeited Earnest Money Deposit on submission of bid, in the State Government
Treasury under the appropriate head (8782-Cash Remittances and Adjustments
between the officers rendering accounts to the same Accounts Officer-102-
P'W Rermttances—1683~Rem:tiances-91DZB—Remlnances into Treasury) after taking
the amount as a revenue receipt in their Cash Book under the head 0075-Misc
General Seryices-00-101-Unclaimed Deposits-0097-Misc Receipts-02080-Misc
Deposits and submit the detail account to D.A G Puri as a deposit of the Division

c) By clicking submit button, system will imuate the forfeiture of EMD. System will not allow

the evaluator to edit the init:ation after clicking the submit button. Forfeiture optien can
be carned out in phased manner like one bidder at a ime

g. Role of the Banks:

a3) Make necessary provision / customizations at their end to enable the provision for onling
payments / refunds as per this document.

b) Provide necessary real-time message 10 bidders regarding successful or unsuccessful
transactions during online payment Processes and redirect them to e-Procurement
website with necessary transaction reference details enabling them 1o submit their bids

¢) The bank shall ensure transfer of funds from the pooling account to the Government
Head/current account of PSUs/ULBs within the next bank working day as per the
directions generated from e-Procurement portal.

d) Bank should provide timely reports and reference details to NIC enabling them to carry
out their role as stated below

g) Refund of amount 10 bidders as per the XML file provided by e-Procurement system on
the next bank working day from the date of generation of the XML file and also provide a

confirmation to NIC on the same

v
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10. Role of State Procurement Cell:

11.

a) Communicate requirements of Government departments/ State PSUs/ Aulonomous
Bodies/ ULBs online payment requirements to National Informatics Centre / the
authorised Banks for mapping/ customization.

b) In every working day. the State Procurement Cell shall generate MIS from the e-
Procurement portal to ascertain the tender paper cost received in the e-Tendering
process separately bank-wise for the Government Department and the FSUs/ULDBs
The SPC shall generate bank-wise separate onhne challans from the Odisha
Treasury portal and make the remittance through over the counter facility or
NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue
instruction to the bank for remittance of the receipt to the State Government account

¢) The State Procurement Cell shall be responsible for providing challan detalls and
MIS in respect of the remittance towards tender paper cost to the Tender inviting
authorities for their record.

d) State Procurement Cell shall monitor the progress of e-Tenderng by different
Government Depantments / State PSUs/ Autonomous Bodies / ULBs through MIS
State Procurement Cell shall monitor and send monthly progress repors to the
Government

e) The e-Procurement system will generate a consolidated refund & settlement XML file
as an end of the day activity

f) e-procurement system will provide a web service for Payment Gateway (PG) provider
to pull the encrypted refund and settlement details in XML file against a day

g} Similarly, Payment Gateway (PG) provider will provide a web service to pull the

. refund and settlement status against a day.

h) e-procurement system will update the status accordingly for reconcihiation report

Role of National Informatics Centre :
a) Customize e-Procurement software” and web-pages of Government of Qdisha
{https./ltendersodisha aov in) to enable the provision for electronic payment
b) The NIC. Odisha will modify / rectify the errors in electronic data relating to the Chart
of Account,
¢) NIC will provide an interface to organisations to download the electronic receipt data.
d) Enable automatic generation of daily XML files from e-Procurement system and
ensure delivery of the same to the authorised Banks for enabling automalic
refund/settlement of funds
V/
B
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23]

12

a)

b)

13.

a)

NIC shall enable the e-Procurement portal to generate MIS as required for the State

Procurement Cell in order to make remittance of the tender paper cost to the Stale

Government account using the Odisha Treasury Portal

. Role of Cyber Treasury :

The cost of the tender paper deposited by the SPC using the Qdisha Treasury Portal

which will be accounted for by the Cyber Treasury and it shall submit the accounts to

A G (O) as per the established process.

The Cyber Treasury will provide MIS as required to the SPC for the purpose of

accounting and reconciliation of the electronic remittances made to the State

Gavernment account,

Redressal of Public grievances !

The State Procurement Cell. Odisha, National Informatics Centre. Odisha and the e-

EPB will have an effective procedure for dealing with. public complaint for e-Receipt

related matters In case, any mistake is detected by any of the stakeholders in reporting

of receipt of tender paper cost and EMD, either suomoto or on being brought to its

notice. the State Procurement Cell, Odisha, National Informatics Centre. Odisha unit

Cyber Treasury and the bank will promptly take steps for rectification. The e-Focal Point

Branch of the participating Banks, National Informatics Centre. Qdisha and the Stale

Procurement Cell Odisha will notify the contact number and address of the Help Desk

for resolution of any dispute regarding e-Receipt

14. Applicability and modification of existing rules / orders:

The modalities prescribed in this Office Memorandum for downloading of lender paper

submission and rejection of bid. acceptance of Bids as well as refund and forfeiture of

earnest deposit will be applicable for electromc submission of bids through e-

procurement portal Existing provisions regulating cost of Tender Paper and Earnest
Money Deposit in OPWD Code and OGFR would stand modified to the extent

prescnbed in this Office Memorandum

15. These arrangements would be made effectve after signing of MoU between the

designated Banks and the State Procurement Cell, firming up of Banking arrangements

and technical integration between designated Bank and e-Procurement Portal

1 This shall take effect from the date of issue of this Office Memorandum

2 Accordingly relevant existing codal / contract

ual prowision exist vide Office Memaorandum

Ne £785/W dt 09 05.2017 of Works Department stands modified to the above extent
Finance Department vide ther UOR No -39-WF-|

3 This has been concurred in by the
dt0g 11 2017.

=3

=S
£ | C-cum-Secretary to Government
[PT.0D])
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MemoNe. \3y =~ wy MW. dated, 3 2.3
Copy forwarded to P. S. to Hon'ble Chief Minister, Odisha for information and
necessary action.
FA - cum- Addl. Secretary er ver;’:nenl
MemoNo V¥ 2wk MW dated. § V3 |y
Copy forwarded to OSD to Chief Secretary, Odisha / Sr. P S to Development
Commissioner-cum-Additional Chief Secretary. Odisha / Sr. P.S to Additional Chief
Secretary, Finance for information and necessary action
Bl
FA - cum- Addi Secretarﬂéﬁg\g:‘gmem
Memo No. Yy x 7y /MW.dated. & L in
Copy forwarded to All Departments / Managing Director, OB & CC Lid,
Bhubsneswar / Managing Director, OCC Ltd,, Bhubaneswar for information and necessary
action
F/p—
FA - cum- Addl Sec;retgxilr iafgorvé?nmenl
Memeo No. V7 oo g% M.dated, § 123 . |y
Copy forwarded to EIC (Civil). Odisha, Bhubaneswar / All Chief Engineers. Odisha /
All Superintending Engineers / All Executive Engineers (under Works Depanment) for
information and wide circulation among subordinate offices

)-
bkl 1 e
FA - cum- Addl Secretarﬂ Covernment
Memo No. Y2y 2% 4 MW.dated, < 12 .13

Copy forwarded to the Principal Accountant General (A&E). Odisha. Bhubaneswar /
Principal Accountant General, Odisha. Puri Branch, Puri for information and necessary

action.

oﬁ.ﬁud-u-—-
FA - cum- Addl Secreialﬁi)"étmgmem

MemoNo. V3 2b© M.dated. < i .13
Copy forwarded to the Director, Treasunes & Inspection, Odisha, Bhubaneswar for

information and necessary action

159243
FA - cum- Addl Secretary to‘Government
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ANNEXURE-I

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender

paper and Earnest Money Deposit on submission of bids.

Cost of Tender Paper

Earnest Money Deposit on
submission of bids

Government
| Departments

T"“The paymeni towards the cost of || In case of tenders “of Government

|

Tender Paper, in case of
Government Departments shall be
collected in separate pooling |
accounts opened in Focal Point;
Branch called e-FPB of respective:-
designated banks [as stated in Para
2] at Bhubaneswar on T+1 day

Departments amount towards Earnest
Money Deposit on submission of bids
shall be collected in a pooling account
opened for this purpose at Focal Point
Branch called e-FPB of respective
designated banks at Bhubaneswar
and the banks will remit the amount to
respective bidder's accaunt within two
working days on receipt of instruction
from TIA through refund and settiement

of e-procurement sysiem

With reference to the Notice lnviting | |l In case of forfeiture of Earnest

Tender/ Bid Identification Number,
the amount so realised is to be'
remitted to Government Account
under the Head of Account 0075-
Misc. General Services-800-Other |
Receipts -0097-Misc. Receipts- :
02237-Cost of Tender Paper
through Odisha Treasury Portal |

after opening of the bid.

. State PSUs,
Statutory
Corporations,

Autonomous

]

Bodies and '

Local Bodies

Money Deposit on submission of
bids. the e-Procurement portal will
direct the Bank to transfer the EMD
value from the Pooling Account ofi
SPC to the registered account of the
tender inviting authority within two
working days of receipt of instruction
from TIA

incase of State PSUs. Statutory | Amount towards EMD on submission

Corporations. Autonomous Bodies
and Local Bodies etc. the amount !
towards Cost of Tender Paper on
submission of bids shall be collected i-
in separate pooling accounts !

opened in Focal Peint Branch called |

s — — — st —_—

116

of bids shall be collected n a
separate pooling account of Focal
Point Branch called e-FPB of |
respective  designated banks at
Bhubaneswar and the banks will remit
the amount to respective bidders
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eFPB of respectve designated
banks at Bhubaneswar on T+1 day.

The Paper cost will be transferred
to the respeclive current accounts
of concerned State PSUs. Stalutory
Corporations, Autonomous Bodies !
and Local Bodies etc. after opening |
of bid. :

117

account Oﬁ'-ré_ceiﬁt_ ‘of instruction from
TIA through refund and settlement of
e-procursment system within w0
working days from receipt of such
instruction

In case of forfeiture of Earnest Money
Deposit on submission of bids. the e-
Procurement portal will direct the
Bank to transfer the EMD value from
the Pooling Account of SPC to the
registered account of the tender
inviing authority within two working

days of receipt of instruction from TIA
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