S & ME DEPARTMENT

GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHAYATRAJ & DRINKING WATER

BID DOCUMENT

FOR THE WORK

CONSTRUCTION OF ADDITIONAL CLASS ROOM BUILDING OF
KORKORA NODAL SCHOOL,KORKORA -G.P.
ODISHA FOR THE YEAR 2024-25

Bid Identification No. PSB-11/2025-26
Bhadrak Panachayat Samiti, Bhadrak

(7 .
Block DeveloWr,
Bhadrak Panchayay'Samiti, Bhadrak.

Cont
ontractor | Block Develc(;ziﬁt cer,
Panchayat Samiti; Bhadrak



Government of Odisha,
Department of Panchayatiraj & Drinking water,
Office of the Panchayat Samiti, Bhadrak.

Invitation of Bids (IFB)

Bid Identification No. PSB- 11 /2025-26
e-mail:-ori-bbhadrak @nic.in FAX/TEL: 06784-...............-

Bid documents consisting of work, estimated amount for put to tendfa_r, cost of tender
paper, , time of completion, class of contractor, the set of terms & conditions of contrgqt
and other necessary documents can be seen from the office of Panchayat Samiti,
Bhadrak..

1 Name of the work . As Per DTCN.
2 No of works 1 nos of individual packages.
3 Estimated cost for put to tender :  AS Per DTCN
4 Period of completion : 06 calendar months each
5 Date & time of availability of bid : i:rom 21.11.2025at 10.30 Am hours
documents to 28.11.2025 at 5.00 pm. Hours
6 Last date/ time for receipt/drop of bi : 28.11.2025 at 5.00pm.
in
the office.
7 Date of opening of Bids : 29.11.2025 at 11.00AM Hours
8 Class of Contractor : ‘C’'&'D’'class
9 Name of the Officer Inviting Bids . Block Development Officer,

Panchayat Samiti bhadrak.

Further details can be seen from the office of Panchayat Samiti, Bhadrak on working
hours. Any addendum/ corrigendum/ cancellation of tender can also be seen at the office of
the undersigned. The detailed information is also available on district website
“https://bhadrak.odisha.gov.in”

\

Block Devel Officer,
Panchayat Say.ﬂ,p,;ﬁadrak.
«\\‘
»®



Government of Odisha,
f Panchayatiraj &Drinking Water

Department 0
Panchayat Samiti, Bhadrak.

Office of the

Invitation of Bids (IFB)

Bid Identification No. PSB-05/2025-26
e-mail:-ori-bhadrak @nic.in FAX/TEL: 06784-250987 _
r, Bhadrak Block,bhadrak,odisha. on behalf of Governor of Odisha invites sealed tenders on

rs registered with the State Government and Contractors
duction of definite

The Block Development Office
ailed in the table below from eligible class of contracto
xecution of Civil works on pro

1

p.crcenlagc rate basis det
of equivalent Grade/Class registered with Central Government/ MES/ Railways for e
proof from the appropriate authority by drawing agreement in P1 contract forms of Govt. of Odisha.
I S
SL Name of work Value of Earnest Cost of Period of Class of
No work Money to | tender completion | Contractor
(Approx) be document.
(Rs.in lakh) deposited
(In Rs.)
L e e (S S
1 2 3 4 5 6 7
- /—/’—/_’/-
10 | Construction Of Addition Class Room 1267255/- 12672.55/- Rs.6,000/- -do- -do-
Korkora Nodal School, Korkora-GP
Bhadrak Block _Dist-Bhadrak
L

Contractor
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10.

Office of the Panchayat Samitl, Bhadrak,.
DETAILED TENDER CALL NOTICE

FOR P-1 CONTRACT
ook sk kKK

savited in si m from “D” P ractors registered with the
sealed perc i cover system fro p” / “C” class contrac |
1. Secaled percentage rate bids are invited in single y i ) Govem B MES / Railways

- Government and contractors of equivalent Grade / class registere = Al ‘
Stli)‘rkcc,\;gcution of civil works on production of definite proof from the apprOpl:l'flle authority in pr i:crll(t]’ed f:{ rrll(:)(:'ll():ra
cventually drawn in p.W.D. FORM P-1 for the work ¢ Construction of Additional C_lass Rog%s 5u/l ll{ng i
Nodal School Korkora G.P at -Bhadrak Block, Dist-Bhadrak ” at an estimated cost of Rs.12 -(Rupees

Lakhs Sixty Seven Thousand Two Hundred Fifty Five) only. )
The sale ang receipt of the Bid document shall start from 21.11.2025 at 10.30 AM and will be closed otr‘l 02.1;._20.2'5
at 5.00 PM. Bids will be sold and received in the offices of the Block Development Off'lcer, Panc aya; G;rsnl;lé
Bhadrak. Bids will be received in all the offices where tender documents for Bid Id?ntlﬁca'tlon No.PSB-10/2025-
(As mentioned in table under column 4 of Tender Notice). Bids must be de.h.vered in the tender box having
Identification No.PSB-10/2025-26 of Block Development Officer, Panchayat Samitl, Bhadr'ak. fock
The tender will be opened by the Block Development Officer, Panchayat Samiti, Bhadrak in the ofﬁce? of the B ocl
Development Officer, Panchayat Samiti, Bhadrak at 11.00 AM on 03.12.2025 in the presence of the bidders or their
authorised representatives who wish to attend.

The Bid document can be purchased from all the offices as mentioned under Para-2 against a non-refundable fee (as
mentioned in table under column 6 of Tender Notice) towards cost of bid documents in the for_m of Cash/Demand
Draft issue from any Scheduled Bank in favour of Block Development Officer, Panchayat Samiti, Bhadrak payable
at Bhadrak

Bidding documents requested by mail will be despatched by registered/speed post on payment of an extra ampunt of
Rs.500.00 (Rupees five hundred) only over the cost of documents. The Department will not be held responsible for
the postal delay if any, in the delivery of the documents or non-receipt of the same.

If the tender documents sent through registered / speed post do not reach in the concerned office by the above date
and time, the offer will not be considered on any account even if the tender documents were despatched by the
tenderer before the due date. : . 3

The bid must be accompanied with earnest money of amount @ 1% (One percent) of the estimated cost put to tender
of Rs. 6000.00 /- rounded to nearest hundred rupees i.e. Rs. /~(Rupees Six thousand ) only along with tender
in the form of Fixed deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank Account /
National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the Block Development
Officer, Panchayat Samiti, Bhadrak and payable at Bhadrak as per the terms and conditions laid down in OGFR and
in no other form. Bidders desirous to hire machineries or equipments from out side the State are required to furnish
2% (Two percent) of the amount put to tender in form of above shape and as per the above terms and conditions.
Tenders not accompanied with EMD as specified above shall be liable for rejection.

The tender is to be submitted in single cover containing EMD, signed DTCN with price bid, true copies of
registration certificate, PAN card, GST certificate, certificates duly filled-in and documents required as per the
relevant clauses of this DTCN and special conditions if any.

In order to ensure that th_e' envelopes are properly sealed, the contractor can seal them with superglue and also add
tamperproof tapes as additional precaution.

The ‘tenderers are not required to vyrite their name on the outer cOver cpntaining the bid documents. They are only
requlr_ed to write the name or serial number_ of the \fvork :and authority who had issued the tenders. The tender
submitted in the wrong box shall not be taken into consideration.

a) The tender should be acc?mpanied with the true copies of the Yalid Registration certificate, valid GST clearance
certificate and PAN card which are mandatory and the original certificates are to be produced within 3 (three) days of
opening of the tender before Block Development Officer, Panchayat Samiti, Bhadrak for verification otherwise
his/her bid shall be declared as non-responsive and thus liable for rejection. -

b) Engineer Contractor desirous to avail exemption of E.MM.D. is required to submit in the affidavit to the effect that

he/she has not yet availed the facility for more than two works during the current financial year, failing which the
tender will be rejected. e g

¢) The ST/SC contractors willing to avail the facilities as fixed by Government wi ; wor
. . . t will subm
along with tender document. Other wise they will not be entitled to avail the facilities bt e fidavit ior (8 SRS

The work is to be completed in all respects within 06....(Six ...)
: ...) calendar months. Ti 'er i
accepted must submit a work programme at the time of execution of Agreement enderers whose tender

an
Contract )
ractor
4 Block Developm@ r,
Panchayat Samiti, Bhgdrak
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11.

17.

17.
18.
19.

Tender documents consisting of required plans, specification, the schedule of quantities and the set of terms & conditions of
contract and other necessary documents can be seen in olo Block Development Officer, Panchayat Samiti. Bhadrakto their
related works and the office of the undersigned during office hours i.c. from 10.30AM to 5.00 PM every day except on
Sundays and public holidays. Interested tenderers may obtain further information at the same address.

Tender must be accompanied by the Earnest money specified for the work in the table at Column 4 pledged in favour of the
Block Development Officer. Panchayat Samiti. Bhadrak, E.M.D. will have {o be in forms as specified in the Detailed Tender
Call Notice Clause ~10 attached with the tender. Tenderers desirous to hire machineries or equipments from outside the state
are required to furnish 2% of the amount put to tender as security.

The sale and receipt of the tender documents shall start from 21.11.2025 and will be closed 0n02.12.2025 at 5 P.M. Tenders
shall be received in all offices where the tenders have been notified to be sold.

The tenders will be opened on 03.12.2025 at 5.00 A.M. in the office of the undersigned in the presence of the tenderers or
their authorized agents who wish to attend. If the office happens to be closed on the last date sale, receipt and date of opening
as specified. the tenders shall be sale, received and opened on the next working day at the same time and venue respectively.
Tender papers can be purchased from all the office mentioned against the work as per table under Col. — 4 as well as the
office of the undersigned against a non — refundable fee towards cost of documents as indicated in the form of cash or
demand drafl issued from any scheduled bank payable at Bhadrak in favour of Block development Officer, Panchayal Samiti,
Hh;(xjdruk. Bhadrak or may be deposited in shape of Bank Draft prepared on of before the last date of receipt along with the
tender.

Tender papers requested by mail will be despatched by registered | speed post on payment of an extra amount of
Rs.500.00 over the cost of Tender documents. The Block Development Officer, Panchayat Samiti Bhadrak will not be held
responsible for the postal delay if any, in the delivery of the documents or non-—receipt of the same-

The tender (Sealed Cover) must be delivered in the tender box marked “Bid Identification No.PSD-01/2017-18” of Block
Development Officer. Panchayat Samiti. Bhadrak,” failing which the tender will be rejected.

The tenderers shall have to furnish fresh affidavits in support of authenticity of their credentials including E.M.D along with
attested/ genuineness from competent authority copies of valid & up to date GST TIN, PAN & contractor registration
certificate failing which their tenders will be rejected. The authority reserves right to verify the authenticity of documents in
case of any doubt or complain.

If the rate quoted by the any tenderer is less than 15.0% of beyond less that 15.0% of the estimated rate then such a bid shall
be rejected and tender shall be finalized basing on merits of rest bid. But more than one bid is quoted at 14.99% (decimal up
to 2 nos will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalise the
tender through a transparent lottery system, Further, the excess quoted rate by the bidder will not be consider as the said
project was fixed budgetary provision by the department.

A)As per work Deptt Memorandur NO 5288/w dated04.05.2016(A) Amendment to para -3.5.5(v) of NOTE-II OF OPWD
code,vol-1 by modification < Additional performanace security shall be obtain from the bidder when the bid amount is less
than the estimated cost put to tender . in such an event, only the successful the bidders who have quoted less bid price/rate
than the estimated cost put to tender shall have to furnish the extra amount of differential cost i.e. estimate cost put to tender
minus the quoted amount as Addition performance security in shape of post office Savings Bank Account/ National Savings
certificate/ post office time depositAccount /Kisan vikash patra/ Deposit Receipt of Scheduled Bank duly pledged in favour
of the Block development Officer, Panchayat Samiti, Bhadrak within seven days, other wise the bid shall be cancelled and
the security deposit sall be forfeited Further , proceeding for blacklisting shall be initiated against bidder, EMD etc and
should be drooped in specified boxes available in the office of the Block Development Officer,Panchayat Samiti Bhadrak.

A bidder can submit only one tender paper for a particular work. Submission of more than one tender paper for a particular
work will make liable for rejection of all such tender papers.

The bidder shall furnish an affidavit in support of authenticity of documents, relaxation of EMD in case of Engineer
Contractor to the effect that he/she has not yet availed the facility for more than two works during the current financial year
along with the bid. The name of work for which and the authority to which the tenders have been submitted must be
mentioned in the affidavit, failing which the tender will be non-responsive.

The bidder shall have to furnish the photo copies the valid contractor registration certificate, valid GST Registration and PAN
card along with the tender failing which the tender will be rejected.

The Schedule Caste/ Schedule Tribe Contractors desirous to avail the facility of 10.0% price preference as per works
Department Resolution No.27748 Dated 11.10.1977 should enclose the copy of their registration certificate stating the fact of
caste by their registration authority and he/she also submit the affidavit to avail the facilities as fixed by Government along
the with tender document, failing which he/she will not get price preference.

Tenderer purchasing tender paper for the second time for the same work shall have to pay the full cost of the tender paper
failing which the tender will be rejected.

The single tender receive in the first call shall be cancelled without opening the bid . The acceptance of the single tender
received even after retendering should have prior approval of next higher authority video.P.W.D. Para3.5.18 of office
memorandum no 16/w dated 01.01 .2015.

Other details and condition can be seen in BID DOCUM ENTS.
The authority reserves the right to reject any or all the tenders without assigning any reason thereof.
No Tender paper shall be received through Drop Box or Courier Services & tender paper received through Drop box or

Courier Services Ghall be liable for rejection.

Block Development Officer,
Bhadrak Block.

Contractor Block Developmen

(95



11. All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and
validity of tenders can also be extended if agreed to by the tenderer and the Department.

12

() The Contractors are required to furnish evidence of ownership of principal machineries/equipments in Schedule-C as
per Annexure-1.

(i) In case the contractor executing several works he is required to furnish a time schedule for movement of
equipment/machinery from one site to work site of the tendered work in Annexure-1V of Schedule-C.

(iii) The contractor shall furnish ownership documents for those machineries which he is planning to deploy for the
tendered work if these are not engaged or produce certificate from the Block Development officer as per Annexure —

111 of Schedule-C under whom these are deployed at the time of tendering as to the period by which these machines are
likely to be released from the present contract. Certificate from the Executive Engineer of Government of Odisha under
whose jurisdiction the work is going on, shall not be more than 90 days old on the last date of receipt of tender

(iv) In case the contractor proposes to engage machineries and equipments as asked for in the tender document, owned or
hired but deployed out side the State, he/she is required to furnish additional 1% EMD /Bid Security. The entire bid
security including the additional performance security shall stand forfeited in case the contractor fails to mobilize the
machineries within 30 days from the date of execution of Agreement.

(v) The contractor intending to'hire/lease equipments/machineries are required to furnish proof of ownership from the

company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease deed and

duration of such contract. The contracts/agreements/lease deed should be on long term basis for a minimum period of

06 (Six) months from the last date of receipt of Bid documents.

13. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The
tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender
documents including Bank guarantee. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the
information in Schedule - E and required affidavit in Schedule —F, the bid document will be summararily rejected.

14. No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the
rank of an Assistant Engineer & above in the state Water Resources Department or Assistant/Under Secretary & above
in the Water Resources Department. If the fact subsequently proved to be false, the contract is liable to be rescinded.
The earnest money & the total security will be forfeited & he shall be liable to make good the loss or damages resulting
for such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A

15. (i) Each tenderer is to submit along with tender a note regarding his experience on construction of Road/Bridge
Works/Drainage works.

a) Name of the Road/ Bridge/ Embankment/ Canal/Drain:-
b) Estimated Cost:-
c) Total Length:-
d) Major Item of works/Type of Bridge:-
e) Quantity of items i) as per Agreement:-
ii) as per execution:-
f) Date of Commencement:
g) Stipulated date of Completion:-
h) Actual date of completion:-
i)  Other details if any. :-
ii) The prospective applicant in its name should furnish list of works executed in Schedule-D1 satisfactorily
completed and list of works in progress in Schedule-D2.

16. If an individual makes the application, the individual should sign above his full type written name and current address.

17. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and
the full name of his firm with its current address.

18. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.

19. If the application is made by a limited company or a corporation, it shall be signed by duly authorised person holding
power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany
the application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence
along with the technical bid.

20. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

21. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be

Contractor Block Development Officer,
. Panchayat Samiti, Bhadrak
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submitted in English. The applicants name should appear on cach page of the application along with his signature or
the signature of his authorised representative at the bottom of each page.

22. Submission of more than one tender by a bidder for a particular tender will liable for rejection of all such tender papers.

23.

[\
(9]}

26.

27.

28.

In the case of Percentage Rate Tenders, only Percentage quoted shall be considered. Percentage quoted by the
Contractor shall be accurately filled in figures and words, so that there is no discrepancy. The percentage quoted in

the tender without mentioning excess or less and not supported with the corresponding amount will be treated as

excess. The Contractor will write percentage excess or less up to two decimal point only. If, he/she writes the

percentage excess or less up to two or more decimal point, the first two decimal point shall only be considered
without rounding off.
Wiere the Contractor has omitted to quote the rates either in figures or in words, the Officer opening the tender
should record the omission.
That if any discrepancy is found in percentage quoted in words and
Contractor, the following procedure shall be Sfollowed:-
() If any discrepancy is Sound in percentage quoted in words and figures,
Contractor in words shall be taken as correct.
(ii) If any discrepancy is found in the percentage quoted in percent
Contractor, then percentage will be taken as correct.
(iii) The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections,
over writings & interpolations where unavoidable should made by making out, initialing, dating and rewriting.
Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill. -
The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents which will form a part of the.agreement to be entered in to by the accepted tenderer and detailed
specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint at a future date
that plans and specifications have not been seen by the tenderers can not be entertained.
The drawing furnished with the tender are tentative and subject to revision or modification as tendered during the
execution as per actual necessity and detail test conducted. But the tendered rate quoted by the tenderer will hold good
in case of such modification of drawings during the time of execution and shall in no way invalidate the contract and
no extra monetary compensation will be entertained. The work shall however be executed as per final approved
drawing to be issued by the Engineer-in-Charge as and when required.
Every tenderer is expected before quoting his rate to inspect the site of the proposed work. He should also inspect the
quarries and approach roads to quarries and satisfy himself about the quality and availability of materials. In every
case the materials must comply with the relevant specifications. Complaints at future date that the availability of
materials at quarries have been misjudged can not be entertained.
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the work.
It must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness of the trial borings shown in the Cross Section.

figures or the total rate quoted by the
then the percentage quoted by the

age excess/ less and total rate quoted by the

29. Additional performance Security:
The affidavit in support of APS will be submitted by the successful bidder for the cost of less quoted in percentage of the amount put to tender before

30.

the signing of the agreement of the contract(Vide works department letter no.16659/W dated 20.09.2022 by Govt. Of Odisha, works
department). As per works Deptt. Memorandum NO 6559 dated- 05.06.2021 of work deptt.og Govt.Of Odisha modification to APS will be

followed to detail below-

SL Range of different between the estimated cost | Additional performance security to be deposited
NO put to tender and bid amount bt the successful bidder
1 Below 5% No Additional performance security 50%
2 From 5% and above 10% 50% of (Different between estimated cost put to tender and
bid amount)
3 From 10% and above 150% of ( Different between estimated cost put to tender
and amount)
RN,

N.B:- Submission of more than one tender paper by a bidder for a single work will be liable for rejection of all such
tender papers.

If the Contractor fails to complete the work, the amount so furnished as additional performance security will be
forfeited in addition to the other penal clauses, if any, to be imposed.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be binding

Block Development Officer,

Contractor
6 Panchayat Samiti, Bhadrak
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31

32.

34.

35,
36.

a)

b)

37.

38.

39.

40.

on the bidder.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted
in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works
shall submit separate tender for each. Each tender shall have the name and number of the works to which they refer,
written on the envelope.

Schedule of quantities are accompanied in DTCN. It shall be definitely understood that the Government does not
accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,
deductions, additions or alternations shall no way invalidate the contract and no extra monitory compensation, will be
entertained.

The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum
of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory
before making any payment.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-

ever. :

The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.

The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and
in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay
the contractor in consideration of the execution, completion and maintenance of the Works by the contractor as
prescribed by the contract (Hereinafter and in the contract called the “Contract Price”).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a performance
security (Initial Security Deposit) in form of Fixed deposit receipt of Schedule Bank/Kissan Vikash Patra/Post Office
Savings Bank Account/National Savings Certificate/Postal Office Time Deposit Account duly pledged in favour of the
Block Development Officer, Panchayat Samiti, Bhadrak and in no other form which including the amount already
deposited as bid security (earnest money) shall be 2% of the value of the tendered amount (excluding 1% deposited
towards hiring of equipments/machineries from out side the State if any) and sign the agreement in the P.W.D. form
No. F-2 (now renamed as P-1) (Schedule XLV No. 61) for the fulfillment of the contract in the office of the Block
Development Officer, Panchayat Samiti,Bhadrak as directed. The security deposit together with the earnest money and
the amount withheld according to the provision of F-2 (now renamed as P-1) agreement shall be retained as security for
the due fulfillment of this contract and additional performance security in accordance with the provisions of the
agreement.

The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and the
successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance, the
successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall form
part of the agreement.

The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any, forming
the bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence leading

thereto & required amount of performance security including additional performance security.

Standard P.W.D. Form F2 (now renamed as P-1) with latest amendments. Failure to enter in to the required agreement
and to make the security deposit as above shall entail forfeiture of the Bid Security (earnest money). No contract
(tender) shall be finally accepted until the required amount of initial security money is deposited. The security will be
refunded after Six months of completion of the work and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department in their U.O.R. No 848 dt.21.05.97 J.O.R.No.202 W.F.D.
dt.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before acceptance
of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been enterf;d
in to within the State of Odisha and it is agreed that neither party to the contract will be competent to bring a suit in
regard to the matter by this contract at any place outside the State of Orissa.

The contractor should be liable to fully indemnify the department for payment of compensation under workman
Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Work_S Department Letter
No.-VIII-R 8/5225 Dt. 26.02.55 and No.lIM- 56/628842(5) Dt.27.09.61 as amended from time to time.

In case of any complaint by the labour working about the non payment or less payment of his wages a5 per 'a(‘jeﬁ
minimum Wages Act, the Block Development Officer will have the right to investigate and if the contractor is found to

Block Development Officer,
e i Panchayat Samiti, Bhadrak



be in default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the
Executive Engineer is final and binding on the contractor.

41. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the

™o oo

46.

47.

48.

49.

51.

52.
53.

54.

55.
56.
57.
58.
59.

following or similar category.

Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls conveyance
charge and other cost on account of land and building including temporary building and temporary electric connection
to work site as well as construction of service road and diversion road and its maintenance till completion of work
as required by the tenderer for Collection of materials, storage, housing of staff or other purpose of the work. No
tenderer will however be liable to pay Govt. for temporary occupation of land owned by Gowt. at the site of the work.
Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the
satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the work.
Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in
order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major precaution
also becomes payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost.

. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary work such as

vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and
clean, this should be inclusive of the rate.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required.
The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any
item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate settled before the
extra items of work or extra quantity of any items of work is taken up.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of
work Housing and Supply in their standing order No-44150 dt.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in all the Sub-Divisional Offices mentioned in the Table in Col.
No.4 to their related works and office of the under signed during office hours everyday expect on Sundays and Public
Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain further information at the same
address. But it must be clearly understood that the tenders must be received in order and according to the instructions.
Tenderers are required to go through each clause of P.W.D. Form F-2 (now renamed as P1) carefully in addition to the
clause mentioned herein before tendering.

All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code and Bridge
code section I, 11, III, IV and VII & latest design criteria for pre-stressed concrete bridges specifically for road and
bridges issued by MORT & H, Govt. of India.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water
tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can
reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The contractor
should arrange his own concrete mixer, vibrator and pumps etc, for this purpose at his own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be granted
on the application of the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what—so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or market rates whichever is higher.

Deleted.

Deleted.

Deleted.

Deleted.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have
to arrange by themselves cement, steel, bitumen and every sorts of materials from approved manufacturer, get lt.lCS(Cd
in the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of
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80.

price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment of

reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as actually used

(including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional weight prescribed by

the Indian Standard Specification or as directed by the Engincer-in-Charge. No cost will be paid towards over lapping and Wastage.

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has
got the rights to shift the actual bridge position within a reasonable range in both U/s and D /s.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work
and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one
unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the
test.

Measurement of earth work in road embankment will be done by section measurement after the earth is consolidated
including rolling with hand or power road roller and sheep foot roller at optimum moisture condition and no extra
payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from cutting will be
economically utilised in filling,

The stack of road metal and gravel will be measured in boxes of 1.5m x1.5 M x0.5M which will be taken as 1.5m
x1.5M x 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for voids @ 1/6 of

volume or more depending upon the looseness of stacking which would be determined on actual observation and
deduction.

Deleted.

Deleted.

The tenderer should furnish along with their tender a list of works which are at present in their hand in the prescribed
proforma enclosed herewith.

Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low water
level whichever is less.

All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be included in
the rate. Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate.

- The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light of the

nature of strata indicated by boring which must be taken in advance of actual execution of the foundation.

. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-

decided by authority accepting the tender.

- Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be

included in the rate.

For concreting the bottom plugs of well under the method of providing concrete should be either with tremor or any
other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under water
concreting without any extra cost to the department. ;

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments
immediately in contact with the bearing to ensure proper distributions of heavy load.

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gama
Ray examination of castings thickness more than 8 inches and load testing of bearing if considered necessary shall
have to be carried out at the contractor’s cost .The same procedure for testing may have to be followed for ribbed
bearing manufactured by widening.
a) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as well
be directed by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for the testing
shall be taken for each structural member by a representative of the contractor in the presence of responsible officer of
the rank not lower than that of an Assistant Engineer or Sub-Divisional Officer. The contractor shall bear the cost so
involved in testing. The test specimen in cube should be carried out in the Departmental Control and Rescarch
Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges code
section-II1.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no
plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of the
specimen did not give a correct indication of the actual quality of concrete. .

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or Quality
Control and Research Laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the
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e) The construction of well staining by injecti i
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permitted. g by 1nj g nt or grout in coarse aggregate placed in position shall not be

81. The thickness of cement concrete in top plugging should be as per Departmental drawing.
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In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal directi
Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial measures as ma lobm
directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts without any extra cost toythee
Department and without any damages to the well. Any additional work necessary consequent upon the excess tilt and
shift shall be carried out by the contractor at no extra cost to the Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If th.c well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to be sunk at
a suitable location at the cost of the Contractor. The tilt and shift of the well including compensation is to be abided as
per the clauses of MORT&H for Roads and Bridges.

No claim for carriage of water what-so-ever will be entertained.
The contra.ctor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work
as shown in thF tender exceeds Rs.2,50,000/-. The apprentices will be selected by the Chief Engineer. The period of
employmgnl will commence within one month after the date of work order and would last till the date, when 90% of
the wqu is completed. The fair wage to be paid to the apprentices should not be less than the emolument of personnel
of equn'valent qualification employed under Government. The number of apprentices to be employed should be fixed by
the Chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost of the

work.

DELETED.
It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may
render necessary possible help for procuring license.

Orissa Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender as

laid down in works and Transport Department Resolution No-285 dt,17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not
the lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability Jof the required
quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates
quoted by him in the tender will be adequate to complete the work according to the specifications attached there to and
that he had taken in to account all conditions and difficulties that may be encountered during its progress and to have
quoted rates including labour and materials with taxes, octroi ,other duties, lead, lifts, loading and unloading, freight
for all materials and all other charges necessary for the completion of the work, to the entire satisfaction of the
Engineer-in-Charge of the work and his authorised sub-ordinates. After acceptance of the contract rate Government
will not pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard

availability of materials, labour and other factors.
The prevailing percentage of L. T. Department of the gross amount of the bill towards income tax will be deducted from

the contractor’s bill.
Prevailing rate of VAT & Labour cess on the gross amount of the bill will be deducted from the contractor’s bill. Empty
cement gunny bags should be returned to the Department in good conditions failing which recovery will be made from

contractor @ Rs.3.50 per bag.

The contractor is required to pay royality to Govt. as fixed from time of time and produce such documents in support
of their payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of
different materials as utilised by them in the work will be recovered from their bills and deposited in the revenue of

concerned department.
Under no circumstances
Under section 12 of contrac

ues or additional dues if any payable for the work.
tors labour (Regulation and Abolition) Act. 1970 the contractor who undertake
of work through labour should produce valid license from licensing authorities of labour Department.
Sample of all material - The contractor shall supply sample of all x'naterial_s fully before procuremen
testing and acceptance as may be requiring by the ?oncerned Executive Engineer. i ok

Trial Boring - The foundation level as indicated in the bod.y .O.f the departmpntal drawing is ‘pure
the general guidance only. The Department has no responsibility for the suitability of actual strata att
level. The contractor has to conduct his own boring before starting the work and get the samples tested at oy
to ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the conll

shall take in to account of the above aspects.

Any defects, shrinkage or other faults which may be n hin 12
work arising out of defective or improper materials or workmanship timing are u

Charge to be amended and made good by the contractor at his own cost unless the Engineer

interest is chargeable for the d
s execution

t for the work for

ly tentative and for
he foundation
his own cost
actor

‘ ithi i " the
oticed within 12 (twelve) months from the completion )ot. e
pon the direction of the Engineer-1n
for reasons t0 be recorded

pment Officer,

k Develo
Bl ti, Bhadrak

Contractor 10 Panchayat Sami



99.

100.

101.

in writing shall be decided that they ought to be paid for and in case of default Department may recover from the

contractor the cost of making good the works. The contractor is also required to maintain the road for 12 (twelve)

months from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to
the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries to person or
structural damage to property happening from any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also no claim shall be entertained for loss
due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused
will have to be made good by the contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision
of relevant I.S.Code / I. R.C. code / MORT&H specifications.
Tilts and shifts i) Maximum permissible shift is 150mm.

ii) Maximum permissible tilt is 1: 80.

102. DELETED.
103. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary

104.

105.

106.

107.

108.

109.

110.

111.

112.

113.

114.

115.

116.

for which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne
by the contractor including the proper maintenance with lighting arrangements during the night time and signaling
during day time and barricading etc. till the C.D. works are opened to the traffic. No extra cost will be paid to the
contractor for the above rental charges etc. His rate in the tender shall include this arrangement, rental charges for the
land and maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its
original condition etc. complete.

The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what so ever will be entertained on this ground.
The rate quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the Departmental Officer-in-Charge with their dated signatures and duly
noted by the contractor or his authorised agents with their dated signature. Orders entered in this book and noted by the
contractor’s agent shall be considered to have been duly given to the contractor for following the instructions of the
Department. The order Book shall be the property of the P.W.D. and shall not be removed from the site of work without
written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in-charge every month.
The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and
furnish the test results in conformity with L.R.C. code at his own cost before execution of the work and rate quoted by
the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department.

The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test
results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the F-2(now renamed as P-1) Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H specifications with latest
revision / amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer be
made by power of Attorney authorizing others to receive payment on the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority as per recent
circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not
be any way responsible for the same and will not pay any cost towards the repair done by the contractor.

The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the contractor.

The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution or
operation of the items due to standing water as well as due to percolation of water. The quoted rate will be inclusive of

this.
The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future

complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the Department
and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works ar¢ not
covered by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature
of the contractor or his duly authorized agents at the end of each month. A certificate should be furnished along with
the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month there are no claims to
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record, a certificate to that effect should be furnished by the contractor in the claim book. Each claim must be defined
and should be given as for as possible regarding the quantities as well as the total amount claimed. The claim book
must be submitted by the contractor regularly by 10th and 16th days of each month for orders of the Engineer-in-
Charge or competent authority. Claims not made in this manner or the claim book not maintained from the
commencement of the work is liable to be summararily rejected. The claim book is the property of the P.W.D. and shall
be surrendered by the contractor to the Engineer-in-charge after completion of the work or before recession of the
contract by the Department which ever is earlier for record.

117. Number of tests as specified in LR.C./ MORT&H / L.S.I specification required for the construction of roads / bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for
collection / transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and
testing are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in-
charge and on both the accounts the cost shall be borne by the contractor.

118. Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required
tests as per IRC / MoRT & H / ISI requirements at his own cost for providing sufficient opportunity for chec_:king from
time to time. Engineering personnel of the executing agency should be present at work site at the time of visit of high
level inspecting officers in the rank of Chief Engineer and above. After completion of the road in all respects the road
furnitures should be affixed by the executing agency indicating locations like school, hospital, No-horn etc

119. Deleted.

120. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the tender
has been invited) at his own cost during the period of execution.

121. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

122. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work.

123. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be
taken apart from disincentivising the tenderer.

124. ADDENDUM TO THE CONDITION OF F2 (NOW RENAMED AS P-1) CONTRACT

Clause-2(a) of F2(now renamed as P-1) Contract:-TIME CONTROL:-

2.1. Progress of work and Re-scheduling programme. ’

2.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The

issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for

approval a programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and timing
for all the activities in the Works along with monthly cash flow forecast. The Contractor is required to maintain a
certain rate of progress specified in the Contract. The Contract will be terminated with penalty when the progress of
work is not as per the conditions of contract.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4t h of the whole time allowed under the contract has elapsed,
1, of the whole of the work before ¥ of the whole time allowed under the contract has elapsed, 3/4th of the whole of
the work before 3/4th of the whole time allowed under the contract has elapsed.

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a
revised programme showing the modifications to such programme necessary to ensure completion of the works within
the time for completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-
Charge may withhold the amount of 1% of the contract value from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the over due Programme has been submitted.

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the
activities.

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the
effect of Variations and Compensation Events.

2.2. Extension of the Completion Date.
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2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the
date on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of
the site whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest

money & performance guarantee / Security deposit absolutely.

2.2.2. As soon as possible after the Agreement is executed the Contractor shall submit the 'I“lme.& Progres§ Chart for each
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the forecast of the dates of commencement
and completion of various trades of sections of the work and may be amended as necessary by agreement between the
Engineer-in-Charge and the Contractor within the limitations of time imposed in the contract documents, and further to
ensure good progress during the execution of the work, the contractor shall in all cases in which the time allowed for
any work, exceeds one month (save for special jobs for which a separate programme has been agreed upon) complete
the work as per milestone given in contract data. . ;

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed
with the works.

i)  Force majeure, or

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.

v)  Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not forming part
of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to
incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Engineer-in-Charge and this shall be binding on the contractor.

2.3. Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site

on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy
available under the law to the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every completed day / month (as applicable) that
the progress remains below that specified in Clause 2 or that the work remains incomplete.
This will also apply to items or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that
the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value
of work. The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this
or any other contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be
withheld, to be adjusted against the compensation levied at the final grant of extension of time. Withholding of this
amount on failure to achieve a milestone, shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released.
In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against cach
milestone missed subsequently also shall be withheld. However no interest whatsoever shall be payable on such
withheld amount.

2.4. Management Meetings.

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a
management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance
with the early warning procedure.
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. The Engineer shall record the business of management meetings and is to provide copies of his record to those

attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to all who attended

the meeting.

Clause-2 (b) of Agreement: - Rescission of
Contract (Amendment as per letter No0.10639 dt 27.05.2005 of Works Department, Odisha):-

125.

c)
d)

ting to the contractor under the hand of the Executive

To rescind the contract (of which rescission notice in wri
f left over work will be realised from the contractor as

Engineer shall be conclusive evidence), 20% of the value o
penalty.
ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.
Required E.M.D as per the clause No. 7 and Additional performance security as per clause No.29.
Copy of valid Registration Certificate, GST certificate, PAN card along with the tender documents and furnish the
Original Registration certificate, GST certificate and Pan card, for verification within 3 (three) days of opening of the
tender before Block Development Officer, Bhadrak, Orissa, as per Clause No.9 a.
Document as required for Engineering contractor & S.C./S.T. contractor in Clause No9b &9c.
Information regarding
(i) Evidence of ownership of principal machineries / equipme
Annexure-I of Schedule-C
(ii) Annexure-III of Schedule-C
(iii) Annexure-IV of Schedule-C

nts in Schedule-C as per

(Above information is required if requirement of machineries are given in Annexure-I of Schedule-C)
Total: - 125 (One hundred twenty five) clauses only.

Block Development Officer,
Panchayat Samiti, Bhadrak.

SRR Block Development Officer,
i Panchayat Samiti, Bhadrak



SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP o
I/We hereby certify that I/We* am/are* related/not related(*) to any officer of Panchayatiraj &Drinking water
Department of the rank of Assistant Engineer & above and any officer of the rank of Assistant/Under Secretary and above
of the Water Resources Department Govt. of Orissa I/We * am/are* aware that, if the facts subsequently proved to be
false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make
good the loss or damage resulting from such cancellation.
I/We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) — Strike out which is not applicable Signature of the Tenderer
Date :-

SCHEDULE-B

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER/DIPLOMA HOLDERS
(for Super class / Special class / A class contractors only)
[/We hereby certify that at present the following Engineering personnel are working with me / in our firm / company and
their bio-data are furnished below.

SI. | Name of Engineering | Qualification Date of Monthly Whether full If they are superannuated/retired/
No | personnel appointed Appointment | emolument time dismissed or removed personnel from
for supervising engagement state Govt./Central Govt./Public
contractor’s work and Sector Undertaking/private
with address. continuous | Companies and or any one ineligible
for Government service.
1 2 3 4 5 6 7

[/We also note that, non-submission of this certificate will render my/our tender liable for rejection.
Signature of the Tenderer
Date :-

ANNEXURE -1 OF SCHEDULE-C
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK

(MINIMUM REQUIREMENT)
S|.No. List of plants and equipments Requirement Marks
0l.
02.
03.
Total
NOTE:

1, Capacity of each plant and equipment should be as per specification attached separately.

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the
work, the authority of which in either case is to be substantiated before award of the work.

3. The equipment mentioned above must be included in Schedule “C™ and clearly indicated as “Qwned/leased.”

4. The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory completion
of the work shall have to be deployed by the agency.

5. For deployed additional sophisticated machinery by the agency for completion of the work, no claim shall be

entertained.

Block Development Oflicer,

Contractor
. Panchayat Samiti, Bhadrak




CAPACITY OF PLANTS AND EQUIPMENTS

ANNEXURE — II OF SCHEDULE- C

imum capacity of 22 to 50 H.P.

The tractor should have a min

1. a) Tractor e
b) Water Tanker The water tanker should be a truck mounted one or as a trailing
unit having minimum capacity of 5000 litres.
c) Smooth wheeled Weight from 8 tonnes to 10 tonnes
Roller Unballasted : 8 tonnes Approx.
Water Ballasted : 9 tonnes Approx.
Sand Ballasted  : 10 tonnes Approx.
2. a) Compressor Having capacity of 450 CFM
b) Water Pump Having capacity of 5 H.P. to 27 H.P.
c) Jack Hammer Having capacity of 2 tonnes.
d) Which with grab Winch having capacity of 5 tonne and grab having 1 tonne
capacity.

3. a) Concrete Mixer Batch type concrete Mixer as per 1S-1791 / 1985 for capacity )
of 15 Cum/hour (Title drum type) with power operated side
loaded revolution counter, automatic shaker, Gear mounted on
steel chassis with 4 MS wheels complete with suitable primer
movVver.

b) Welding generator Having capacity of 8-15 KW. Immersion type with vibrating
Needle of 40 mm/50mm /60mm & 4 meter length.
4. a) Diesel Generator Having capacity of 32 K.W.
b) Truck Having capacity of 12 tonnes.
c) Jeep Diesel jeep having capacity of 16 H.P. with trailer.
ANNEXURE- II1 OF SCHEDULE-C
CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.
(Not issued prior to 90 days of receipt of tender)
Sl. Name of the Identification No. Capacity Year of Condition Since when When it is
No machineries/ / Engine/Chassis purchase (Working/ deployed likely to be
Equipments No breakdown) under him released from
current
assignment

Certified that,
| have verified the ownership documents with the identification no. of the Machineries/Equipments.

Machines are currently utilized exclusively for the work under the Division.

1.

2.
3. The facts provided are true as on the date of issue of this document to the best of my knowledge.
EXECUTIVE ENGINEER
TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT/MACHINERIES AVAILABLE WITH THE
TENDERER FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL
WORKS
SI.No | Name of Equipment & | Required Name of the Name of the Name of the Time schedule for
Machineries No. work for which Division under place where movement of
Equipment & whose equipments equipment/machineries to
Machineries jurisdiction and work site for use in tendered
deployed Equipment & machineries work.
Contractor Block Development Officer,

Panchayat Samiti, Bhadrak



\ \ Machineries deployed
deployed

Certified that, the above machineries shall be available solely for this work from the date mentioned
against them.

Signature of the contractor.

Block Development Officer,

Contractor
o Panchayat Samiti, Bhadrak




A. Construction Equipments

B. Vehicle Truck etc.

Reference Annexure 1 for list of essential equipments for contracts

ANNEXURE-IV OF SCHEDULE “C’

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON THE WORK

SLNo | Name of the Total requirement Equipment in hand Equipment to be procured by g 25 Remarks
equipment - — 5229 o g 2
5 2 Se | € 5 |SE8TEE|EE |55 |% By | FE28F | 5232
s E Rl s§ |f2p8% |58 |8 |& 28 |£3%E5 |238%
z g5 |3 “ ~g585 (&2 |7 S £ 822 |28~
1 2 3 4 5 6 7 8 9 10 11 12 13 14
1.If leased indicate the date when the current lease expires
Signature
SCHEDULE-D1
WORKING EXPERIENCE
D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED
Name of Employer | Name of location Contract price in Items of works Date of starting the Stipulated date of Actual date | Reasons for delay in
and name of Indian Rupees work as completion of the work as of starting/completion
work per Agreement per Agreement completion if any
of the work
1 2 3 4 5 6 7 8
Signature
SCHEDULE-D2
WORKING EXPERIENCE
D-2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS
Name of Employer | Name of location and Contract price in Items of works | Date of starling Stipulated date of Revised target date of | Reasons for slow progress, if any,
name of Indian Rupees the work as completion of the work as | completion of the work, with the updated billing amount
work per Apreement per Agreement if any
1 2 3 4 5 6 7 8
Signature
Contractor

Block Development Officer,
8Panchayat Samiti, Bhadrak




SCHEDULE-“E”
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

ABANDONMENT OF WORK BY THE TENDERER

) Is the tenderer currently involved Yes/No
in any litigation relating to the
works.
b) If yes: give details:
% a) Has the tenderer or any of its Yes/No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

3 a) Has the tenderer or any of its Yes/No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will be
summarily rejected.

Signature
SCHEDULE- F

AFFIDAVIT

1. The undersigned, do hereby certify that all the statements made in the required attachments are true and

correct..
2. The undersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned any road/ bridge/ Irrigation / Building or other project work in
India nor any contract awarded to us for such works have been rescinded during the last five years prior to the
date of this bid.

3. The undersigned hereby authorized and request (s) any bank, person, firm or corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm)
Title of Officer
Name of Firm
Date:

Contractor

19 Block Development Officer,
’ Panchayat Samiti, Bhadrak



MEMORANDUM

a) Name of work:- a)
b) Estimated cost . Rs. /-
c) Earnest Money (EMD): Rs. I-
d)  This deposit will d) Initial Security Deposit. _
be 2% of the accepted (after adjustment of E.M.D.) tender :
amount of tender
e)  This percentage e) Percentage to be deducted from bills
deduction from bill will be 5% (five percent),
credited to the contractor's 3% (three percent)
Security deposit.
f) Time required for the work
from date of written order
to commence........ccoeeeenne days/
months/years
g) Date of written order to commence :
h)Total number of items of works:
tendered for ................
Item Item of work. RATE TENDERED Per
No. In Figures In words.
Rs. P.
Should this tender be accepted. I/We hereby agree to abide by and
fulfill all the terms and provisions of the said conditions of contracts
annexed here to so far as applicable or in default thereof to forfeit and
Signature of pay to the Gpvern_or of Odisha or his successors in office the sum of
contractor before money mentioned in the said conditions.
submission of Dated the .........ocovvveevve... day of ocveereernn. 20............
tender.

Signature  of  the Signature of Contractor

Witness to  one
tender's Signatures )
Witness

Address

Occupation

The above tender is hereby accepted by me on behalf of the Government of Odisha.

Block Development Officer,
Panchayat Samiti, Bhadrak

Contractor

20 Block Development Officer,
Panchayat Samiti, Bhadrak



TENDER SCHEDULE( B.0.Q.) FOR "CONSTRUCTION OF ADDITIONAL CLASS ROOM OF

KORKORA NODAL SCHOOL"

. \ S.no |

ltems

Unit

Quantity

Rate in Rs

Amountin Rs

1

Single U.R Pile foundation in R.C.C. M-20grade
using 20 mm & down graded h.g. C.b. Cips
exclding cost, conveyance of M.S. Bar &
labourcost for cutting, bending, binding300 mm
dia 6.00 mtr long.

Each

18.00

¥ 7,348.30

K¢ 1 32.26? /

Earthwork in excavation of foundation in hard soil
or gravelly soil except sheet rock requiring blasting
to proper profile with all leadslifts and delifts to
proper section and profile including dressing and
levelling the bed upto required depth

1cum

3.42

£4 270.90

92653
//

Supplying, filling in foundation and plinth with
sand, watered and rammed including cost,
conveyance & royality and all taxces of materials

1cum

61.21

T 1,203.92

73,694.21 o

7

Cement concrete (1:3:6) with 4cm size H.G.C.B.
metal

1cum

9.04

¥ 8,135.03

73,539}3//

25cm thick D.P.C in c.c (1:2:4) using h.c.g.b. chips
etc compl

1cum

8.58

b3 445.23

380085 |

R.C.C. M20- grade using 20mm & down graded
h.g. C.b. Chips as per direction of Engineer in
charge.

i)

Pile cap Grade beam

1cum

6.02

10,289.35

E1oMm\

ii)

Column & beam ( G.F.)

1cum

6.28

18,668.97

VW2

i)

Lintel ( G.F)

1cum

1.17

17,138.98

iv)

Slab & chhaja (G.F.)

1cum

6.72

A A A A

16,704.64

A | A A A

MS reinforcement in RCC works including cutting
bending binding with cost of 18 to 20 gauge
binding wire including cost & carriage of steel.
(GF)

1Qtl

28.00

X 9,036.62

\\1’),‘5"

Brick work with Fly- ash.Bricks in cement mortar
(1:6) in F&P of size 10"x5"x3" having crushing
strength not less than 75 kg/cm? with dimensional
tolerance + 8% including splays cutting circular
moulding chamfering and corbelling and sim

1cum

7.25

A

6,363.66

Brick work with Fly- ash.Bricks in cement mortar
(1:6) in superstructure of size 10"x5"x3" having
crushing strength not less than 75 kg/cm? with
dimensional tolerance £ 8% including splays
cutting circular moulding chamfering and
corbelling and sim

1cum

16.96

¥ 6,396.99

108.&%5‘J5

10

6 mm thick cp in (1:4) cm over R.C.C. Surface
including slurry treatment etc complete as per the
direction of Engineer in charge.(Ground floor)

1sgm

75.85

239.47

k3 18:162:60°

\8\\Gg’ﬁ h/,

-

1"

12 mm thick cp in (1:6) cm over brick work out
side only including cost of materials , labour all
complete as per the direction of Engineer in
charge.( G.F.)

1sqm

69.35

219.88

/

15,248.68~
P

12

1§ mm thick cp in (1:6) cm over brick work in side
side only including cost of materials , labour all
complete as per the direction of Engineer in
charge.(G.F.)

1sqm

107.49

309.16

33,230.06 |




y
J

y

/;é/@’m}ﬁhick c.p in (1:4) cm for grading over roof

J slab 56.63

399.80 % 22.6q0..6}

/ 74 [Supplying, fitting& fixing vitrified tile in floors of
size 600 mm x 600 mm of approved make

: confirming to IS 13755 laid on 20 mm thick

cement mortar & filling the joints with white

cemeqt of approved quality including cost of
materials, labour ( T7P) etc complete data for

1sgqm 64.55

1555.25 R

100.391?/

15 |Fixing tiles in dados,skirting and risers(vertically)
on 12mm thick cement plaster(1:3) jointed with
neat cement slurry mixed with pigments to match
the shades of the tiles including rubbing and

pollishing complete (including cost, tc & royalty of
tiles)

1sgm 5.06

i

7.909.51

&

1562.91 £

16 | One coat cement wash over plaster surface
including cost of materials labour etc complete as
per the direction of Engineer in charge.(G.F.)

1sqm 252.68

1837 | % 4640.85 |
7

1sqm 252.68

17 |Priming 1 coat with any appproved Primer on
plastered surface including cost of pimer etc(GF)

72.87 £

of approv ed shade all complete. (Data for 183.33

10sqm)

18 \V\Iall painting-two coats with plastic emulsion paint
1sgm

18,412.7}/
18,388./00//

100.30 g

approved shade to give an even shade including 1sgm 69.35

V19 \Wall painting two coats with weather coat of
cost of paint and all labour etc. complete

120.54 E§ -

8,359.45
/

20 |Finishing wall surface with Acrylic wall putty (water
based ) of approved make and finished smooth to
give an even surface to receive paints including
cost of scaffolding staging charges etc all

1sgm 183.33

89.86 g

16,474.03
e

TOTAL | ¥ 4:267;265:80

Amount put to tender ( Including Cess but excluding G.S.T. a

* | am willing to execute the work at
* | am willing to execute the above work at

* | am willing to execute the above work at
* please fill up any one of the above and strike out the rest.

Rupees Twelve Lakhs Sixty Seven Thousand Two Hundred fweRapees only

Iis‘%ble)= £ éefé%%

BDO

Addl. Execut
Zilla Parishad, Bhadrak

ive Officert eChn. )
}

)



