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INVITATION FOR BIDS (IFB) 

 
BID IDENTIFICATION NO. 01/26-27 

 

Block Development Officer, Tihidi, Bhadrak on behalf of the Panchayat Samiti, Tihidi invites Bids in 
single sealed cover system to be eventually drawn up in PWD form P1 for the works as detailed in the 
table below, from eligible contractors of equivalent grade/class registered with the central govt./State 
Govt./MES/Railways for execution of civil works. One bidder can submit one bid only for a particular 
work. The cover containing the bid should be super scribed as TENDER FOR THE WORK “name of 
the work as the case may be”. 

1. Bid documents consisting of specifications, the schedule of quantities and the set of terms & 
conditions of contract, Annexure /Schedules/Forms/Proforma and other necessary documents can be 
downloaded from the website https://bhadrak.odisha.gov.in within the period stipulated.  
 

Sl No Name of the Work 
Amount put to 

Tender (Rs) 
EMD(Rs) 

Time for 
Completion 

Class of 
Contractor 

Cost of 
Documents 

(Rs) 

(1) (2) (3) (4) (5) (6) 
(7) 

1 Const. of ACR building at Kolha ME 
School, Kolha GP 

14,39,857.00 14,399.00 4 Month C & D Rs.6,000 

2 Const. of ACR building at 
Chabispada Sasan UGME School of 
Baro GP 

13,44,911.00 13,449.00 4 Month C & D Rs.6,000 

3 Const. of ACR building at Nandore 
Pry School of Bodak GP 

14,38,953.00 14,390.00 4 Month C & D Rs.6,000 

4 Construction/Completion of 
Bilana-4 AWC (Nayapatna of 
Bilana GP) 

10,15,865.00 10,159.00 3 Month C & D Rs.6,000 

5 Construction/Completion of AWC 
Building at Kalimegha of 
Mukundapur GP 

8,67,302.00 8,673.00 3 Month C & D Rs.4,000 

6 Construction/Completion of AWC 
Building at Taladapa Dasasahi of 
Barsar GP 

8,78,395.00 8,784.00 3 Month C & D Rs.4,000 

7 Construction/Completion of AWC 
Building at Nandakandarpa-1 of 
Bahabalpur GP 

9,12,136.00 9,121.00 3 Month C & D Rs.4,000 

8 Construction of Non-residential 
building (1st floor) at Block Head 
quarter of Bhatapada GP 

18,88,897.00 18,889.00 4Month C & D Rs.6,000 
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Terms and conditions: 
 

1. Cost of Tender paper: Bids must be accompanied by paper cost of the amount specified 
for the work in the table col-7 in shape of demand draft (non-refundable) drawn in any Nationalized 
Bank in favour of BDO Tihidi and payable at Tihidi  

 
2. EMD: The bid must be accompanied with EMD Amount as specified against each work 

in shape of NSC/POTD/KVP/POSB Deposit receipt of the scheduled commercial bank dully 
pledged in favour of BDO Tihidi. 

 
3. Sale & Receipt of Tender paper: The receipt of the Bid documents will start from the 

date of publication i.e. from dt 08.06.2026 to 18.06.2026 up to 5.00 PM on every office working 
days. Bid should be submitted to the office of the Block Development Officer, Tihidi, Bhadrak, 
through speed post/Regd. post only (No tender paper will be received by hand service) and super 
scribed as "NAME OF THE WORK “BID IDENTIFICATION NO. B.D.O. TIHIDI ((Written in 
Capital letter) on the Body cover. The last date of receipt of the bid documents will be 18.06.2026 
up to 05.00 PМ. 

 
4. Date of Opening of the tender paper: The Bids will open on 19.06.2026 at 11.00 AM at 

the conference Hall, Panchayat samiti, Tihidi, Bhadrak in the presence of the bidders who wish to 
attend. If the office happens to be closed (holiday) on the date of opening of the bids as specified, 
the bids will be opened on the next working day at the same time and venue without further notice. 
However, date of tender paper opening may be postponed as per the convenience of the authority by 
intimating all the concerned tenderer through notice affixing to.  

 
5. Additional performance Security Deposit: - Additional performance security shall be 

taken on an incremental basis from the selected bidder for low bid prices in the project works as 
under:  

I. where the bid price is below 0% but not below 10% of the project cost put to 
bid, no additional performance guarantee/security percentage is required.  

II. where the bid price is below 10% but not below 20% of the project cost put 
to bid, the additional performance guarantee/security percentage shall be incremented by 
0.1% for every percentage of bid price below 10% of the project cost put to bid starting at 
11% with the additional bid performance guarantee being 0.1% and this additional 
performance guarantee percentage shall be applied on the bid price;  

III. where the bid price is 20% or more below of the project cost put to bid, the 
additional performance guarantee percentage shall be incremented by 0.2% for every 
percentage of bid price below 20% of the project cost put to bid in addition to 1% of the bid 
price and this additional performance guarantee percentage shall be applied on the bid price;  

IV. The additional performance guarantee percentage shall be rounded off to the next 
lower percentage based on whether the decimal point of the percentage of bid price is below 
0.5% or next higher percentage based on whether the decimal point of the percentage of bid 
price is 0.5% or more.  

V. The additional performance security shall be treated as part of the performance 
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security.  

VI. Justification for abnormally low bids shall be scrutinized by the Departmental 
Technical Committee and recommended to the competent authority of the Administrative 
Department for the approval of the Additional Performance Security(APS). An abnormally 
low bid is one in which the Bid price, in combination with other elements of the Bid, appears 
so low that it raises material concerns as to the capability of the Bidder to perform the 
contract at the offered price. Procuring Entity may, in such cases, seek written clarifications 
from the Bidder, including detailed price analyses of its Bid price in relation to scope, 
schedule, resource mobilization, allocation of risks and responsibilities, and any other 
requirements of the bid document. If, after evaluating the price analyses, the procuring entity 
determines that the Bidder has substantially failed to demonstrate its capability to deliver the 
contract at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it 
would not be advisable to fix a normative percentage below the estimated cost, which would 
automatically be considered as an abnormally low bid.  

6. The following Documents should be furnished with the tender paper failing which the 
tender is liable to Rejection.  

A)  EMD Pledged in favor of BDO Tihidi.  
B)  Attested copy of valid Contractor Registration Certificate.  
C)  Attested copy of valid Pan Card & GST filling reports for the month upto March-
2026 otherwise Tender papers will be rejected.  
D) SC/ST Contractors submit original Affidavit in support of caste certificate and 
attested copy of Caste certificate.  
E)  Bank Draft towards cost of Tender paper in favor of BDO Tihidi.  
F)  PH Certificate with Affidavit for contractor's availing PH Concession. 
 
7. Engineering contractors desiring to avail the exemption facility of EMD should submit an 

original affidavit as regards. The fact of availing award of work without submission of EMD/ISD 
during the current financial year. He should also produce original contract license at the time of 
opening of tender document to make necessary entry to that effect as such facilities are limited to 
three participations in tender during the financial year. Otherwise, their tender will be liable for 
rejection.  

 
8. The SC/ST Contractors desirous of availing preference should submit an original affidavit 

in support of caste certificate & availing of preference and attested copy of caste certificate. 
Otherwise, their tender will be treated as general bidders. 

 
 9. G.S.T. as applicable shall be paid extra over and above the work value. The contractor 

shall however be required to submit the TAX INVOICE along with the R.A./ final bill released of 
the G.S.T. amount by the department. 

 
10. Shortfall of any required documents. Tender paper is liable for rejection.  
 
11. A bidder can submit only one tender paper for a particular work. Submission of more 

than one tender paper by a bidder for particular tender will liable for rejection of all such tender 
papers.  
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12. Other details can be seen in the bidding document. 
 
13. The authority reserves the right to reject any or all the tender without assigning any 

reason thereof. 
 
14. Bid documents will be available at District website https://bhadrak.odisha.gov.in and 

will be accompanied by the paper cost of the Tender paper in shape of Demand Draft payable at 
Tihidi DTCN with all required documents of bidders as mentioned in Tender call Notice for each 
works separately to be sent to the office of the Block Development Officer, Tihidi through speed 
post/registered post only. 
 

 
 

CONTRACT DATA 
 

A. GENERAL INFORMATION 
1 Bid Identification No. 01/2026-27 

2 Name of the Work Construction/Completion of AWC Building 
at Talapada Dasasahi of Barsar GP 

3 Officer Inviting Tender BDO, Panchayat Samiti,Tihidi 

4 Assistant Executive Engineer Concerned 
with head quarters authorized as 
Engineer-in-charge of this work. 

AEE, Panchayat Samiti,Tihidi 

5 Estimated Cost Rs.12,20,000.00 

   

B. BID INFORMATION  

1 Intended completion period/Time period 
assigned for Completion. 

03 Calendar Months 

2 Last Date of sale of Tender Up tp Dt-18.06.2026 up to 5.00 PM 

3 Last Date of receipt of Tender Up tp Dt-18.06.2026 up to 5.00 PM 

4 Time &Date of Opening of Tender 11.00 AM of Dt-19.06.2026 

5 Amount put to Tender Rs.8,78,395.00 

6 Cost of Bid Document (nonrefundable)  

i) Amount  Rs. 4000.00 
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ii) In favour of Block Development Officer, Tihidi 

iii) Payable at Tihidi 

iv) Type of Instrument Demand Draft/Banker’s cheque 

7 Bid Security (E.M.D)  

i) Amount Rs.8,784.00 

ii) In favour of Block Development Officer, Tihidi 

iii) Payable at Tihidi 

iv) Type of Instrument As Specified in the Bid Document. 

8 Bid Validity Period 90 Days (From the date of opening of the 
bid) 

9 Currency of Payment for Contract Indian Rupee. 

10 Language of Contract English 

 
C. CONTRACTOR’S INFORMATION (to be filled by the bidder) 

1 Name of the Contractor  

2 Age  

3 Father’s Name  

4 Address  

5 Class of the Contractor  

6 Contract License No. & 

Validity 

 

7 GSTIN  

8 PAN  

9 Contact No.  
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10 e-mail ID  

11 Bank Account Number  

12 Name of the Bank  

13 Name of the Branch  

14 IFSC  

 

TENDER FOR WORKS 
 

a) Name of the work ( If several sub-works 
are included theyshould be detailed in 
separate list ) 

Construction/Completion of AWC Building 
at Taladapa Dasasahi of Barsar GP 

b) Amount put to Tender Rs.8,78,395.00 

c) Earnest Money Deposit  

d) Initial security deposit (including earnest 
money, to be deposited before the 
commencement of the work, this deposit 
will be 2% ofthe contract amount of the 
work) 

 

e) Additional Performance Security deposit  

f) Agreement Value  

g) Percentage to be deducted from bill 
beyond statutory deductions such as IT, 
GST, Royalty and Cess etc (this percentage 
deduction from bills will be credited to the 
contractor's security deposit) 

3(three)% 

h) Time required for the work from the date 
of written order toCommence 

03 (Three calendar months) 

i) Date of written order to commence  

j) Date of completion  

k) Total number of items tendered for  
 



Page 8 of 34 
 

Contractor   

DETAILED TENDER CALL NOTICE 
 

 Sealed percentage rate bids are invited in Single cover system from 
the ‘D & C Class’of eligible contractors registered with the State Government and Contractors of 
equivalent Grade / Class registered with Central Government /MES/Railways having registration for 
Civil Works. on production of definite proof from the appropriate authority in prescribed form to be 
eventually drawn in P.W.D FORM P-1 for the work Construction/Completion of AWC Building 
at Taladapa Dasasahi of Barsar GP 
This tender is of composite work basis and only tenderers with sound financial background capable of 
investing required amount for advance procurement of all materials required for the work need apply. 
Department shall not supply any material at all for the work. 
 This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the 

contract and agreement. 
1. The Bid documents will be opened by the Block Development Officer, Tihidi as stipulated above in the 

presence of the bidders or their authorized representatives who wish to attend. 
2. Bid documents consisting of specifications, the schedule of quantities and the set of terms & conditions 

of contract, Annexures/Schedules/Forms/Proforma and other necessary documents can be downloaded 
from the website https://bhadrak.odisha.gov.inor can be purchased from the office of the undersigned 
on payment of specified amount(non-refundable) during office hours on any of the working days within 
the period stipulated. 

3. The bid is to be submitted as follows. 
(i) EMD, Cost of bid document, DTCN, Valid Registration Certificate, Copy of PAN card, Valid GSTIN, 
undertaking/certificates duly filled, affidavit and documents required as per the relevant clauses of this 
DTCN. 
(ii) BOQ duly filled in and signed by the bidder. 
(iii) The intending bidders are required to produce documents viz :- Original Registration, Valid   

GSTIN clearance certificate, PAN card after opening of Bid for verification purpose in the latter 
stage.  

(iv) The Contract will be drawn in P.W.D P-1 contract form. 
(v) The Contract shall be drawn & signed by Block Development Officer, Tihidi on behalf of the 
Panchayat Samiti, Tihidi. 
(VI) In the Interest of expeditious execution of work, payment of interim bills (Running A/C bills) may be 
made by the Block Development Officer, Tihidi. 
4. If an individual makes the application the individual should sign above his full type written      name 

and current address. 
5. If the application is made by proprietary firm, it shall be signed by the Proprietor & furnish full  
type written name and the full name of his firm with its current address in a forwarding letter. 
6. If the application is made by a firm in partnership, it shall be signed by a partner holding power of 

attorney for the firm in which case a certified copy of the power of attorney shall accompany the 
application. A certified copy of the partnership deed and current address of all partners of the firm shall 
also accompany the application.  

7. Deleted. 
8. No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter 

should accompany the tender. 
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9. The tender should be strictly in accordance with the provisions as mentioned in the tender 
schedule. Any change in the wordings will not be accepted. 

10. The work is to be completed in all respects within the stipulated date from the date of issue of work 
order as mentioned against each work. Tenderers must submit a programme of work on acceptance of his 
tender. The approved work programme should be a part of Agreement. 

11. All tenders received will remain valid for a period of 90 days from the last date prescribed for  
receipt of tenders and validity of tenders can also be extended if agreed by the tenderers and the Authority. 
12. The tenders shall carefully study the tentative drawings and specifications applicable to the  
Contract and all the documents which will form a part of the agreement to be entered in to by the accepted 

tenderers and detailed specifications and other relevant specifications and drawing which are available. 
Complaint at a future date that the tenderers have not seen plans and specifications cannot be 
entertained. 

13. The drawings furnished with the tender are tentative and subject to revision or modification as  
tendered during the execution as per actual necessity and detail test conducted. But the tendered rates 

quoted by the tenderers will hold good in case of such modification of drawings during the time of 
execution and shall in no way invalidate the contract and no extra monetary compensation will be 
entertained. The work shall however be executed as per final approved drawing to be issued by the 
Engineer-in-charge as and when required. 

14. By admission of a tender for the work a tender will be deemed to have satisfied himself by  
actual inspection of the site and locality of the work about the quality and availability of the required 

quantity of material including the wheat/rice reffered to above medical aid, labour and food stuff etc. and 
that rates quoted by him in the tender will be adequate to complete the work according to the 
specifications attached there to and that he had taken in to account all conditions and difficulties that may 
be encountered during its progress and to have quoted rates including labour and materials with taxes, 
octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges 
necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of the work 
and his authorized subordinates. After acceptance of the contract rate Authority will not pay any extra 
charges for any reason in case the contractor claims later on to have misjudged as regard availability of 
materials, labour and other factors. 

15. The bid must be accompanied with the E.M.D as specified at Column 6 of the Tender Call Notice in 
the form of Deposit receipt of Nationalized Bank/Post Office Saving Bank Account/National Savings 
Certificate/KVP/Post Office Time Deposit duly pledged in favour of the Block Development Officer, THIDI 
as per the terms and conditions laid down in OGFR/OPWD code. Bidders desirous to hire machineries or 
equipment’s from outside the state or owned but deployed outside the state are required to furnish 
additional one (1) percent EMD / Bid Security. Tenders not accompanied with E.M.D as specified above 
will not be considered. No adjustment of E.M.D. from one work to another will be entertained. 

16. The tender should be accompanied with the Valid Registration Certificate, Valid GST Clearance 
Certificate, Valid EPF & ESI registration certificate and PAN Card as per Clause No. 109 and the original 
certificates are to be produced after opening of the tender before Block Development Officer, TIHIDI for 
verification, otherwise his/her bid shall be declared as non-responsive and thus liable for rejection. 

17. The tender containing extraneous conditions not covered by the tender notice are liable for  
rejection and quotations should be strictly in accordance with the items mentioned in the Tender Call 

Notices. Any change in the wording will not be accepted. 
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18. The authority BDO, TIHIDI reserves the right to reject any or all tenders received without  
assigning any reason whatsoever. 
19. The earnest money will be retained in the case of successful tenderers and will be dealt with as per 

terms and conditions of O.P.W.D code. The earnest money will be refunded to the unsuccessful tenders. 
The retention of E.M.D. with the Department will carry no interest. 

20. The Engineer-in-charge will notify the bidder / tenderers whose bid has been accepted of the award 
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This 
letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum 
that the Engineer-in – charge will pay the contractor in consideration of the execution, completion and 
maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract 
called the “Contract Price”) . The Notification of award will constitute the formation of the contract, 
subject only to the furnishing of a performance security (Initial Security Deposit-1% of the accepted 
amount) in form of Deposit receipt of Nationalized Bank/Post Office Saving Bank Account/National 
Savings Certificate/KVP/Post Office Time Deposit duly pledged in favour of BDO, TIHIDI and in no other 
form, (excluding 1% deposited towards hiring of equipment’s / Machineries from outside the state if any) 
and sign the agreement in the P.W.D. form No. P-1 (Schedule ZLV No.61) for the fulfillment of the contract 
in the office of the BDO, TIHIDI payable at TIHIDI or as directed. The Security deposit together with the 
agreement shall be retained by BDO till 12 Months (Twelve Months) from the date of actual completion of 
the work as security for the due fulfillment of this contract and additional performance security in 
accordance with the provisions of the agreement. The agreement will incorporate all agreements 
between the officer inviting the bid/Engineer-in-charge and the successful bidder within 15 days following 
the notification of award along with the letter of Acceptance. The successful bidder will sign the 
agreement and deliver it to the Engineer-in-charge. Following documents shall form part of the 
agreement. 

a) The notice-inviting bid, all the documents including additional conditions, specifications and 
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof together 
with any correspondence leading thereto & required amount of performance security including additional 
performance security. 

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement 
and to make the security deposit as above shall entail forfeiture of the Bid Security (earnest money). No 
contract (tender) shall be finally accepted until the required amount of initial security money is deposited. 
The security will be refunded after 12 (Twelve) months of completion of the work and payment of the 
final bill and will not carry any interest. As concurred by Law Department & Finance Department in their 
U.O.R No. 848 dt.21.05.97, J.O.R No. 202 ,W.F.D dt.06.03.98 respectively the E.M.D. will be forfeited in 
case, where tenderers back out from the offer before acceptance of tender by the competent authority.          
  

21.  The contractor should be liable to fully indemnify the Department for payment of Compensation 
under workmen compensation act. VIII of 1923 on account of the workmen employed by the contractor 
and full amount of compensation paid will be recovered from the contractor. 

22.   Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works 
Department Letter No. VII (R&B) 5225, dt. 26.02.55 and No-II, M-56/61-28842 (5) dt.27.09.61. 

23. The contractor shall bear cost of various incidental, sundries and contingencies necessitated by 
work in full within the following or similar category. 



Page 11 of 34 
 

Contractor   

a) Rent royalties, CESS and other charges of materials, Octroi and all other taxes including prevailing 
GST, EPF/ESI from time to time. Ferry tolls, conveyance charges and other cost on account of land 
buildings including temporary building required by the tenderers for collection of materials, storage, 
housing of staff or other purpose of the work are to be borne by the contractor at his own cost. No rent 
will be payable to Govt. for temporary occupation of land owned by the Authority at the site of the work 
for Bonafide use of the land for work and all such construction of temporary nature by the contractor shall 
be done after obtaining written permission from the Engineer-in-charge of the work and all such 
construction shall have to be demolished and debris removed and ground made good and cleared after 
completion of the work at no extra cost. 

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless the required 
Forms are not enclosed. Refund of royalty a later date after passing of the bills cannot be entertained as 
the recovery of royalty is being credited to revenue. 

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary 
arrangements therein to the satisfaction of the local labour laws and health authorities shall have to be 
provided by the Contractor. 

d) Arrangement of suitable water supply including pipe water supply where available for the staff and 
labour as well as for the execution of the work is sole responsibility of the contractor and no extra cost for 
carriage of water will be entertained. 

e) All fees and dues levied by G.P., Canal or Water Supply Authorities are to be borne by the 
Contractor. 

f) Suitable safety equipment’s and dresses, gloves, life belts etc. for the labour engaged in risky operations 
are to be supplied by the contractor at his own cost. 

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and 
approaches in order in project the public and employees from accident has to be provided by the 
contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising out of 
execution of the work and also any sum, which may become payable due to operation of the workmen 
compensation act, shall have to be borne by the contractor. 

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his 
own cost. 

24. No payment will be made for layout, benchmark, level pillars, profiles and benching and  
leveling the ground required, which has to be carried out by the contractor at his own cost. The rates to be 

quoted should be for finished items of work inclusive of carriage of all incidental items of work. 
25. After the work is finished all surplus materials should be removed from the site of work,  
Preliminary work such as vats, mixing platforms, etc. should be dismantled and all materials removed from 

the site and premises left neat and this should be inclusive in the rates. No extra payment will be made to 
the Contractor in this account. 

26. It should be understood clearly that no claim what-so-ever will be entertained to extra items of  
works quantity of any item besides estimate amount unless written order is obtained from the competent 

authority and rate settled before the extra items of work or extra quantity of any items of work is taken 
up. 

27. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.    of 
India. Ministry of Works and Housing & Supply in their standing order no. 44150, dt. 25.11.57, 
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38 no part of the contract shall be sublet without written permission to the concerned Executive Engineer 
or transfer be made by the power of attorney authorizing others to receive payment on contractor’s 
behalf. 

28. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms 
and conditions of contract and other necessary documents can be seen in the office of the PANCHYAT 
SAMITI TIHIDI during office hours every day expect on Sundays and Public Holidays till last date of sale and 
receipt of tender papers. Interested bidders may obtain further information at the same address. But it 
must be clearly understood that tenders must be received in order and according to instructions in 
complete shape. Incomplete tender is liable for rejection. 

29. No Relation Certificate. 
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any 
officer in the rank of an Assistant Engineer & above in PANCHAYAT SAMITI TIHIDI. If the fact subsequently 
proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be 
forfeited & he shall be liable of make good to damages the loss or damages resulting for such cancellations. 
The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A. 
30. Payment for variation in price – (vide Works Department Memorandum No. 12073/W dt. 
07.04.1986, No-14379 dt. 22.06.91 & No-22874 dt. 24.10.92) and No 8310 dated 17/05/2006 And 

amendment issued vide Works Deptt. Lr. No. 5608/W/dt.03.04.07 
(A) (i) “if during the progress of the work the price of any material (excluding the cost of steel, 
cement and Bitumen) incorporated in the work (not being materials supplied from Engineer-in-Charge’s 
store in accordance with Clause- thereof) increases or decreases as a result of increase or decrease in the 
average wholesale price Index (all commodities) and the contractor there upon necessarily and properly 
pays in respect of that materials (incorporated in the work) such increased or decreased rice, then he shall 
be entitled to reimburse or liable to refund quarterly as the case may be, such an amount, as shall be 
equivalent to the plus or minus difference of 75% in between the Average Wholesale Price Index (all 
commodities) which is operational for the quarter under consideration and theat operated for the quarter 
in which the tender was opened, as per the formula indicated below provided the work has been carried 
out within the stipulated time or extension there of as are not attributable to him. 
  Formula to calculate the increase or decrease in the price of materials 
 
  Vm = 0.75 X Pm X R X (I – io) 

          100 io 
Vm =  Increase or decrease in the cost of work during the quarter under consideration 
due to  

change in the price of the materials. 
R = The value of work done in Rupees during the quarter under consideration. 
 
Io = The average Wholesale Price Index (all commodities) for the quarter in which the 
tender  

was opened (as published in R.B.I. bulletin from time to time) 
  I = The Average Wholesale Price Index (all commodities) for the quarter under  

Consideration. 
  PM = Percentage of materials component as per sub-clause of this clause. 
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(ii) where original contract period is one year and above, increase/decrease of cost of Steel, 
Cement & Bitumen are to be paid/recovered payments in case of increase are to be made 
with prior approval of Panchayat Samiti, Tihidi when the total claim is more that Rs. 
50,000/- and with prior approval of the B.D.O/Panchayat Samiti (as the case may be) when 
the claim is up to Rs. 50,000/-. Recovery in case of decrease shall be made by concerned 
Executive Engineer from the contractor’s bill immediately. 
The cost shall be determined as follows: -  
 

Steel : Rate as fixed by Steel Authority of India Ltd. 
(SAIL). 

Cement : Average factory Price of three manufacture of 
cement inside the state. 

Bitumen : Rate as fixed by Indian Oil Corporation (IOC). 
 

(iii).  Where the original period of contract is more than six months & below one – year increase 
/ decrease of cost of Steel, Cement & Bitumen are to be paid / recovered. Payments in case of 
increase are to be made with prior approval of PANCHAYA SAMITI when the total claim is more 
than Rs. 50,000/- and with prior approval of the BDO/AEE (as the case may be) when the claim is up 
to Rs. 50,000/- subject to the fulfillment of the conditions mentioned below:- 

 
(i) Cost shall be determined as follows :-  

 
Steel : Rate as fixed by Steel Authority of India Ltd. (SAIL) 
Cement : Average factory Price of three manufacture of 

cement inside the state. 
Bitumen : Rate as fixed by Indian Oil Corporation (IOC) 

 
(ii) Cost of the project should be more than Rs. 50.00 lakhs. However, the differential 

cost on such materials may be paid to the contractors after deducting the hike 
percentage amount in the tender for those materials from the calculated amount 
of differential cost. 

(iii) Contractors have to submit the vouchers showing procurement from an 
authorized dealer for the said work within 28 days before utilization of steel, 
cement & bitumen. 

(iv) Differential cost will be allowed only for the original agreement period, but not for 
the extended period even through it might have been validity extended. 

(v) Differential cost will be allowed only after successful completion of the work as 
per the approved work programme. 

(vi) Stipulation contained in existing Clause 101(f) Recovery in case of decrease shall 
be made by Executive Engineer-II from the contractor immediately. 

B)     Similarly, if during the progress of work, the minimum wages prescribed by  
Government for labour increase or decrease and the contractor thereupon necessarily and properly 
pays to laborers engaged in the work; such increased or decreased wages paid shall be entitled to 
reimbursed or liable to be refunded quarterly, as the case may be Such amount shall be equivalent 
to the 75% plus or minus difference in between the minimum wages for labourwhich is operating 



Page 14 of 34 
 

Contractor   

for the quarter under consideration and that operated for the quarter in which the tender was 
opened as per the formula indicated below. 

Formula to calculate the increase or decrease in the price of Labour 
VI = 0.75 x PL x R x (I – Io) 
  100  10 
VI = Increase or decrease in the cost of work during the quarter under consideration 

due to changes in the minimum wages rate of labour. 
R = The value of work done in Rupees during the quarter under consideration. 
Io = The minimum wages for labour as prevailed during the quarter under consideration 

in which the tender was opened. 
I = The minimum wages for labour prevailed during the quarter under consideration. 
PL = Percentage of labour component (as per sub-clause) 

 C) Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil 
being the representative item for the price adjustment) increases or decreases as a result of the 
price fixed there for by the Government of India and the Contractor there upon necessarily and 
properly pays, such increased or decreased price towards Petrol, Oil and Lubricants used on 
execution of the work, then he shall be entitled to reimburse or liable to refund, quartely as the 
case may be, such an amount, as shall be equivalent to the 75% plus or minus difference in 
between the price of P.O.L. which is operating  for the quarter under consideration and that 
operated for the quarter in which the tender was opened as per the formula indicated below :- 

VI = 0.75 x 0.75 x K2    x R       (D2– D1) 
  100                    D1 
KI = Increase or decrease in the cost of work during the quarter under consideration 

due to changes in the price of P.O.L. 
R = The value of work done in Rupees during the quarter under consideration. 
D1 = Average Price per liter of diesel oil which was fixed by the Government of India 

during the quarter in which the tender was opened. 
D2 = Average Price per Liter of diesel oil which is fixed during the quarter under 

consideration. 
K2 = Percentage of P.O.L component as per sub-clause. 

D) The following shall be the percentage of materials, labour and P.O.L. component for 
reimbursement/refund on variation in price of material, labour and P.O.L. as per sub-classes (a), (b) 
and (c) of this clause. 

Category of works 

Contractor's Supply Departmental 
Supply of 
Materials % Materials % Labour % of P.O.L 

1)  Irrigation Works.         
a)  Structural Works 20% 30% 5% 45% 
b)  Earthwork, Canal Work,   
Emabnkment Work etc. 

20% 60% 5% 15% 

2) (R & B) Works         
a) Bridges Works 20% 30% 5% 45% 
b) Road Work 45% 40% 5% 10% 



Page 15 of 34 
 

Contractor   

c) Building Works 30% 30% 5% 35% 
 (* Where brick is supplied by the Department, it should be 20% instead of 30%) 
E) Vide Works Department Letter No-21369 dated 22.09.91, the reimbursement / refund on variation 

in price of materials, labour and P.O.L. as per sub-clauses (a), (b) and (c) of this clause shall be 
applicable in the following manner.  “In term of aforesaid escalation clause, where the period for 
completion of the work as stipulated in the agreement is less than one year, no escalation 
admissible at all, in case of work where the stipulated period of completion is one year and more 
escalation on account of price variations is admissible, provided that the work has been carried out 
by the contractor within the stipulated time or extension there-of as are not attributable to the 
contractor in terms of the relevant provisions of the agreement. In the situation, where the period 
of completion initially stipulated in the agreement is less than one year and subsequently the 
completion period has been validly extended period stands at one year or more, escalation is 
admissible only the balance portion of work executed beyond one year.” 

F) The contractor shall for the purpose of Sub-clauses (a), (b) & (c) of this clause keep such books of 
account and other documents as are necessary to show that the amount of increase claimed or 
reduction available and shall allow inspection of the same by a duly authorized representatives of 
Govt. and further, shall at the request of the Engineer-in-charge furnish, verified in such a manner 
as the Engineer-in-charge may require. The Contractor shall within a reasonable time of his 
becoming aware of any alteration in the price of such material, wages of labour and / or price of 
P.O.L give notice thereof to the Engineer-in-charge stating that the same is given pursuant to this 
condition together with an information relating thereto which he may be in a position to supply. 

37.      If any advance/Secured advance is granted by the Department the same will bear interest at the rate 
of 18% P.A. 

38.     All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed 
Standard Specification I.R.C & I.S.I Codes & Bridge code section I.II.III.IV & VII & latest design 
criteria for pre-stressed concrete bridge specially for Roads & Bridges issued by MoRT&H., 
Government of India, Compacting shall have to be carried out with help of mechanical 
vibrators from the range of I.S. 2505, I.S:2006, I.S.: 2514 I.S. : 4656 

39. Shuttering & centering shall be with suitable steel shutters in side of which shall be lined 
with suitable sheeting and made leak proof and watertight. All joints in formwork shall be 
properly sealed preferably with P.V.C. joints sealing tapes & compounds. 

40. Form work including complete false work shall be designed by the contractor without any 
extra cost to employer and the Department will have the right to inspect the scaffolding, 
centering and shuttering made for the work and can reject partly of fully such structures, if 
found defective in their opinion. Any eventually such as loss of lives or properly due to 
failure of centering and shuttering shall be the responsibility of the Contractor regarding 
compensation of all claims thereof. 

41. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net 
& the Engineer-in-charge or his representative shall have the right to test the weight & 
quality from time to time. 

42. The tenderers shall make all arrangements for proper storage of materials but no cost for 
raising shed for store and pay of security guard etc. will be borne by the Department. The 
department is not responsible for any theft or loss of materials at site. It is contractor’s risk. 
Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as 
per clauses of the contract. 

43. Approach road to site of work for transport of materials to site of work is sole responsibility 
of the Contractor. Statutory traffic restriction in the town area for Transport of construction 
material to site of work is to be taken in to consideration before tendering and no 
consideration for extra time or compensation thereof shall be considered. 
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44. The contractor should at his own cost arrange necessary tools and plants required for 
efficient execution of work and the rates quoted should be inclusive of transportations, hire 
and running charges of such plant and cost of consumables. 

45. The machineries if available, with the department may be supplied on hire as per charges 
noted in the enclosed statement and may be changed from time to time subject to the 
condition that the contractor will execute in advance an agreement with the Engineer-in-
Charge. 

46. No claim whatsoever will be entertained for supply of machineries. No extension of time 
will be granted to the contractor under this ground under any circumstances. 

47. An applicant or any of its constituent partners of whose contract for any work has been 
rescinded or who has abandoned any wok in the last five years, prior to the date of bid, 
shall be debarred from qualification. The tenderer is to furnish an affidavit at the time of 
submission of tender paper about the authentication of tender documents. An affidavit to 
this effect is to be furnished in Schedule-F. Non-furnishing of the information in Schedule-E 
and required affidavit in Schedule-F, the bid document will be summarily rejected. 

48. It should be clearly understood that:- 
a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be 

directed by the Engineer-in-charge. 
b) Concrete test specimens 150 mm x 150 mm x 150 mm in size (whether plan or reinforced 

concrete) for the testing shall be taken for each structural member by a representative of 
the contractor in the presence of responsible officer of the rank not lower than that of an 
Assistant Engineer or Sub-Divisional Officer. The contractor shall bear the cost so involved 
in testing. The test speciman in cube should be carried out in the Departmental Control and 
Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance 
with the stipulation in Bridges code section-II. 

c) Test specimens shall be formed carefully in accordance with the standard method of  
taking test specimen and no plea shall be entertained later on the grounds that the casting 
of the test specimen was faulty and that the result of the specimen did not give a correct 
indication of the actual quality of concrete. 

d)       Plain concrete and reinforced concrete specimens will be tested in Quality Control   and 
Research Laboratory at Bhubaneswar or as per the direction of Engineer-in-charge. Cost of 
testing of all specimens and samples will be borne by the Contractor. 

49. The rates quoted should be inclusive of carriage of water required in connection with 
execution of the work. No claim for carriage of water whatsoever will be entertained. 

50. It is the responsibility of the contractor to procure and store explosive required for blasting 
operation. Department may render necessary possible help for procuring license. 

51. For submission of a tender for the work, the tender will be deemed to have satisfied 
himself by actual inspection of the site and locality of the work about the quality and 
availability of the required quantity of materials, Medical aid, labour and Flood stuff etc. 
and that the rates quoted by him in the tender will be adequate to complete the work 
accordingly to the specifications attached thereto and that he had taken in to account all 
condition and difficulties that may be encountered during its progress and to have quoted 
labour rates and materials with taxes, Octrai and other duties lead, lifts, loading and 
unloading freight for materials and all other charges necessary for the completion of the 
work to the entire satisfaction of the Engineer-in-Charge of the work and his authorized 
subordinates. After acceptance of the contract rates Government will not pay any extra 
charge for any reason in case the contractor finds later on to have misjudged the conditions 
as regards the availability of materials, labour and other factors. The contractor will be 
responsible for any misuse, loss or damages due to any reasons whatsoever of 
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any departmental material during the execution of work. In case of loss, damage or misuse, 
recovery at the rate at 5 times the cost of the materials will be deducted from bills or his 
other dues. 

52. The prevailing percentage of I.T. Department of the gross amount of the Bill towards 
income tax will be deducted from the contractor’s bill. 

53. Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s 
bill. 

54. It must be clearly understood that under no circumstances any interest is chargeable for 
the dues or additional dues if any payable for the work executed and final bill pending 
disposal due to any reason whatsoever. 

55. No extra payment will be made for removing spreading and consolidating salvaged metals 
and materials. 

56. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor 
who undertakes execution of work through labour should produce valid license from 
licensing authorities of labour Department. 

57.  (A) Additional performance Security Deposit: -  
I. where the bid price is below 0% but not below 10% of the project cost put to bid, no 

additional performance guarantee/security percentage is required.  

II. where the bid price is below 10% but not below 20% of the project cost put to bid, the 
additional performance guarantee/security percentage shall be incremented by 0.1% for every 
percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional 
bid performance guarantee being 0.1% and this additional performance guarantee percentage shall 
be applied on the bid price;  

III. where the bid price is 20% or more below of the project cost put to bid, the additional 
performance guarantee percentage shall be incremented by 0.2% for every percentage of bid price 
below 20% of the project cost put to bid in addition to 1% of the bid price and this additional 
performance guarantee percentage shall be applied on the bid price;  

IV. The additional performance guarantee percentage shall be rounded off to the next 
lower percentage based on whether the decimal point of the percentage of bid price is below 0.5% 
or next higher percentage based on whether the decimal point of the percentage of bid price is 
0.5% or more.  

V. The additional performance security shall be treated as part of the performance security.  

VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical 
Committee and recommended to the competent authority of the Administrative Department for 
the approval of the Additional Performance Security(APS). An abnormally low bid is one in which 
the Bid price, in combination with other elements of the Bid, appears so low that it raises material 
concerns as to the capability of the Bidder to perform the contract at the offered price. Procuring 
Entity may, in such cases, seek written clarifications from the Bidder, including detailed price 
analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and 
responsibilities, and any other requirements of the bid document. If, after evaluating the price 
analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its 
capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/ 
Proposal. However, it would not be advisable to fix a normative percentage below the estimated 
cost, which would automatically be considered as an abnormally low bid.  
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 The bids of the technically qualified will be opened for evaluation of the price bid. In case of 
the bidders quoting less bid price/rate than the estimated cost put to tender and have not 
furnished the amount of differential cost (i.e. estimated cost put to tender minus the 
quoted amount) as Additional Performance Security in shape of Demand Draft/Term 
Deposit Receipt, their price bid will not be taken in to consideration for evaluation even if 
they have qualified in the technical bid evaluation. 

58. Sample of all material: 
The contractor shall supply of all materials fully before procurement for the work for 

testing and acceptance as may be required by the Engineer-in-charge. 
59. Super class contractor shall empty under himself two Graduate Engineer and two Diploma 

holders belonging to the State of Orissa, Special class contractor shall employ under him 
one graduate Engineer and two Diploma Holders belonging to the state of Orissa. Like wise 
“A” Class contractor shall employ under him one Graduate Engineer or two Diploma 
Holders belonging to State of Orissa. The contractor shall pay to the Engineering personnel 
monthly emoluments, which shall not be less than the emoluments of the personnel of 
equivalent qualification employed under the State Govt. of Orissa. The Engineer-in-Chief 
(Civil), Orissa may however assist the contractor with names of such unemployed Graduate 
Engineers and Diploma Holders if such help is sought for by the contractor. The names of 
such Engineering personnel appointed by the Contractors should be intimated to the tender 
receiving authority along with the tender as to who would be supervising the work. Each bill 
of the Super Class, Special Class or “A” class Contractor shall be accompanied by an 
employment Roll of the Engineering personnel together with a certificate of the Graduate 
Engineer or Diploma Holder so employed by the Contractor to the effect that the work 
executed as per the bill has been supervised by him. (Vide Works Department No. Codes M-
22/91-15384 dated 09.07.91). The required certificate is to be furnished in the proforma 
contained vide table 1.4 of qualification information of Section-2. 

60. An Engineering personnel of the executing agency should be present at work site at the 
time of visit of High Level Inspecting Officers in the rank of Chief Engineer and above. 

61. All reinforced cement work should conform to Orissa Detailed Specification and should be 
of proportion as per Contract Agreement having desired compressive strength (in work 
test) in 15 Cm cubes at 28 days, after mixing and test conducted in accordance with IS 456 
and IS 516. 

62 Bailing out of water from the foundation, pipeline trenches Septic Tanks/Soak pits/Sumps/ 
M.H. etc. either rainwater or sub-soil water, if necessary, should be borne by the 
Contractor. No payment will be made for benchmarks, Level Pillars, profiles and benching 
and leveling the ground wherever required. The rates quoted should be for finished items 
of work inclusive of these incidental items of work. It should be understood clearly that no 
claims whatsoever would be entertained. 

63. The tenders shall have to abide by the C.P.W.D. safety code rules introduced by the 
Government of India, Ministry of work Housing and Supply in their standing order No-44150 
dtd. 25.11.57. 

64. The contractor will have to submit to the BDO monthly return of labour both skilled and 
unskilled employed by him on the network. 

65. All fittings for doors and windows P.H. & Electrical Woks as supplied by the Contractor 
should be of best quality and conform to relevant I.S. specification and should be got 
approved by the Engineer-in-charge of the respective wing before they are used on the 
work. 

66. After completion of the work the contractor shall arrange at his own cost all requisite 
equipments for testing buildings, if found necessary and bear the entire cost of such test, 
including the inspection of Electrical Inspectorate. 
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67. The Tenders should furnish along with their tender 1. a list of works, which are at present in 
their hand 2. List of T&P and 3. List of work executed in the prescribed proforma (s) 
enclosed herewith in appropriate place of bid document. 

68. All reinforced cement concrete works should be finished smooth Extra charges for 
plastering if required to any R.C.C structures like roof slab, Columns, Chajjas, fins, parapets, 
shelves etc. shall not be paid. 

69. The tenderers may at his option quote reasonable rate for each item of work carefully so 
that the rate for one item should not be unworkable low and for others too high. 

70. The contractor has to arrange the samples of materials required for execution to be got 
tested and approved by the Department before taking up the work and during course of 
execution required from time to time. All such samples will be tested at Quality Control and 
Research Laboratory Bhubaneswar or as per the direction of Engineer-in-charge, at the cost 
of the Contractor with no extra cost to the Department. 

71. If there is any damage to the work due to natural calamities like flood or cyclone or any 
other cause during the course of execution of work or up to 6 months after completion of 
work or if any, imperfection becomes apparent to the work within 6 months from the date 
of final certificate of completion of work the contractor shall make good of all such 
damages at his own cost with no extra cost to the Department. No claims, whatsoever, in 
this regard will be entertained. 

72. The K.B. bricks should be well burnt and of good qualities. The bricks should be approved by 
the Engineer-in-charge before use in the work and should conform to the minimum 
strength as per National Building Code. 

73. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who 
undertakes execution of work through labour should produce valid license from the 
licensing authority of labour Department. 

74. Standard co-efficient for linear measurement will be adopted while calculating 
consumption of steel and no claim whatsoever regarding difference in co-efficient of steel 
will be entertained. The rates quoted shall be inclusive of any eventuality of difference for 
co-efficient for linear measurements. 

75. Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to 
submit an affidavit to the effect that he has not yet availed the facility/participated in the 
tender for more than two works (Excluding this work) during the current financial year. The 
name of work for which participated and the authority to which the tender was submitted 
must be mentioned in the affidavit, failing which the tender will be rejected. 

76. That for the purpose of jurisdiction in the event of disputes if any of the contract would be 
deemed to have been entered in to within the State of Orissa and it is agreed that neither 
party to the contract will be competent to bring a suit in regard to the matter by this 
contract at any place outside the State of Orissa. 

77. SPECIAL CONDITIONS (PART OF THE CONTRACT) 
(I) All materials before they are being used in the items of works as per this Schedule of quantities and 

also the finished items of work where tests are applicable shall have to be tested through the 
Engineer-in-charge of the respective wing at appropriate Laboratories according to the relevant I.S. 
Specifications of the materials and the said items of works and the cost of all such tests shall have 
to be borne by the Contractor and the rates of the items of works should be inclusive of cost of such 
tests. 

(ii) The tests have to be planned & carried out such that the progress of work is not hampered. 
iii)  The tests are mandatory as per the prescribed frequencies and I.S. Specifications. However, these 

are not exhaustive and the Engineer –in- Charge has the right to prescribe other required test if any 
as will be considered from time to time. 
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78. In case of ambiguity between clauses of this D.T.C.N and the P-1 contract form, the relevant 
clauses of the P-1 Contract Form shall prevail over the D.T.C.N. The clauses not covered 
under P-1 Contract Form shall be governed by the clauses of this D.T.C.N. 

79. It must be definitely understood that the PANCHAYAT SAMITI, TIHIDI does not accept any 
responsibility for the correctness and completeness of the trial borings shown in the Cross 
Section. 

80. Schedule of quantities is accompanied. It shall be definitely understood that the 
PANCHAYAT SAMITI, TIHIDI does not accept any responsibility for the correctness or 
completeness of this schedule and that this schedule is liable for alternation or omissions, 
deductions or alternations set forth in the conditions of the contract and such omissions, 
deductions, additions or alternations shall no way invalidate the contract and no extra 
monetary compensation will be entertained. 

81. In case of any complaint by the labour working about the nonpayment or less payment of 
his wages as per latest minimum wages Act, the BDO/AEE will have the right to investigate 
and if the contractor and pay such amount to the labour directly under intimation to the 
local labour office of the Govt. The Contractor shall not employ child labour. The decision of 
the Engineer – in – charge is final and binding on the contractor. 

82. The Contractor should arrange the materials like Steel, Cement, Paint and Bitumen etc. of 
approved quality and specification at his own cost for completion of the work with the time 
schedule. No extension of time will be granted on the application of the contractor due to 
delay in procurement of materials. 

83. The bidder will be responsible for the loss or damage of any departmental materials during 
transit and in the execution of the work due to reasons what-so-ever and the cost of such 
materials will be recovered from the bills at Stock issue rates or market rates whichever is 
higher. 

84. If the contractor removes materials supplied by the employer to him from the site of work 
with a view to dispose of the same dishonesty, he shall be in addition to any other liability 
civil or criminal arising out of his contract be liable to pay a penalty equivalent to five times 
of the price of the materials according to the stock issue rate or market rate whichever is 
higher. The penalty so imposed shall be recovered at any time from any sum that may then 
or at any time thereafter become due to the contractor or from his security deposit or from 
the proceeds of sale thereof. 

85. The selected contractor may take delivery of departmental supply according to his need for 
the work issued by the Store-in-charge, of the pachayatasamiti subject to the availability of 
the materials. The tenderer shall make all arrangement for proper storages of materials but 
no cost of raising shed for storage, pay of security guard etc. will be borne by the 
Department. The Department is not responsible for considering the theft of materials at 
site. It is the contractor’s risk. Under any such plea if the tenderers stops the work, he shall 
have to pay the full penalty as per clause of F2 agreement. 

86. The Department will have the right to supply at any time in the interest of work any 
departmental materials to be used in the work and the contractor shall use such materials 
without any controversy or dispute on that account. The rate of issue of such materials will 
be at the stock issue rates inclusive of storage charges or rates fixed by the Department or 
current market rate whichever is higher. 

87. All the materials which are to be supplied from departmental store will be as per availability 
of stock and the contractor will have to bear the charges of straightening, cutting, jointing, 
welding etc. to required sizes in case of M.S. Rods of TOR Steel / M.S. Angles, Tees and 
Joists etc. After the issue from the departmental store the materials may be under the 
custody of the contractor and the contractor will be responsible for its safety and storage. 
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 88. Though Departmental issue of cement and steel has indicated, it may not be taken as 
binding. The contractor must have to arrange by themselves cement, steel, bitumen and 
every sort of materials from approved manufacture, get it tested in the Departmental 
Laboratory and approved by the Department before use.  

89. TOR rods, plates and structural members will be supplied in quantity, length and size 
available in the stock. For payment of reinforcement, the steel including plates etc. shall be 
measured in length of different diameter, size and specification as actually used (including 
hooks and cranks) in the work correct to one centimeter. And their weight calculated as per 
co-efficient prescribed by the Indian Standard Specification or as directed by the Engineer-
in-charge. Wastage of bars and lapping’s, chairs, splices, hooks etc. will not be considered 
for measurement. The quoted rate should be inclusive of the above provisions. Only the 
lengths as per approved drawings/ designs shall be considered for asurement. 

90. The contractor is required to pay royalty to Govt. as fixed from time to time and produce 
such documents in support of their payment to the concerned Engineer with their bills, 
falling which the amount towards royalties of different materials as utilized by them in the 
work will be recovered from their bills and deposited in the revenue of concerned 
department. 

91. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) Months 
from the completion of the work arising out of defective or improper materials or 
workmanship timing are upon the direction of the Engineer-in-Charge to be amended and 
made good by the Contractor at his own const unless the Engineer for reasons to be 
recorded in writing shall be decided that they ought to be paid for and in case of default 
Department may recover from the contractor the cost of making good the works. The 
contractor is also required to maintain the road/building for 12 (Twelve) months from the 
date of successful completion of the work. 

92. From the commencement of the works to the completion of the same, they are to be under 
the contractors charge. The contractor is to be held responsible to make good all injuries, 
damages and repairs occasioned or rendered necessary to the same by fire or other causes 
and they hold the Govt. of Orissa harmless for any claims for injuries to person or structural 
damage to property happening from any neglect, default, want of proper care or 
misconduct on the part of the contractor or any one in his employment during the 
execution of the work. Also no claim shall be entertained for loss due to earthquake, flood, 
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so 
caused will have to be made good by the contractor at his own cost. 

93. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement 
as per the latest provision of relevant I.S. Code / I.R.C. Code / MORT&H specifications. 

94. Where it will be found necessary by the Department, the officer-in-Charge of the work shall 
issue an order book to the contractor to be kept at the site of the work with pages serially 
numbered. Orders regarding the work whenever necessary are to be entered in this book 
by the Officer-in-charge with their dated signatures and duly noted by the contractor or his 
authorized agents with their dated signature. Orders entered in this book and noted by the 
contractor’s agent shall be considered to have duly given to the contractor for following the 
instructions of the Department. The order Book shall be the property of the Panchyat 
Samiti and shall not be removed from the site of work without written permission of the 
Engineer-in-charge and to be submitted to the Engineer-in-charge every month. 

95. The contractor should attach the certificate in token of payment deposit with the 
registration authority as per recent circular of the Government relating to his registration. 

96. In case of any discrepancy in printing or omissions of statutory specifications or any other 
part or portion of the approved document during download of the bid document, the 
decision of the officer inviting the bid will be binding on the bidder. 
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97. The rates quoted by the contractor shall cover the latest approved rates of labours 
materials, P.O.L. and Royalties. Arrangement of borrow areas land approach road to the 
building site etc. are the responsibility of the contractor. 

98. The rate for each work of concrete items wherever dewatering is imperatively necessary 
the term dewatering shall mean the execution or operation of the items due to standing 
water as well as due to percolation of water. The quoted rates will be inclusive of this. 

99. The contractor shall make requisition of claim book from the date of commencement of the 
work from the Department and shall maintain in proper form with pages serially numbered 
in order to record items of works are not covered by his contract and claimable as extra. 
Claims shall be entered regularly in this book under the dated signature of the contractor or 
his duly authorized agents at the end of each month. A certificate should be furnished along 
with the claim to the effect that he has no other claim beyond this claim up-to-date. If in 
any month there are no claims to record, a certificate to that effect should be furnished by 
the contractor in the claim book. Each claim must be defined and should be given as for as 
possible regarding the quantities as well as the total amount claimed. The claim book must 
be submitted by the contractor regularly by 10th and 16th days of each month for orders of 
the Engineer-in-charge or competent authority claims not made in this manner or the claim 
book not maintained from the commencement of the work is liable for rejection. The claim 
book is the property of the PANCHAYAT SAMITI, and shall be surrendered by the contractor 
to the Engineer-in-charge after completion of the work or before recession of the contract 
by the Department whichever is earlier for record. 

100. Number of tests as specified in I.R.C. / MORT&H / I.S.I specification required for the building 
materials construction of roads / bridges / buildings or any other structural works will be 
conducted in any Govt. Test House /Departmental Laboratories/reputed material testing 
laboratory as to be decided by the Engineer-in-charge. Testing charges including 
expenditure for collection/transportation of samples/specimens etc. will be borne by the 
contractor. The collection of samples and testing are to be conducted for both prior to 
execution and during execution as may be directed by the Engineer-in-charge and on both 
the accounts the cost shall be borne by the contractor. 

101. Even qualified criteria are met the bidders can be disqualified for the following reasons, if 
enquired by the Department. 

 a) Making a false statement or declaration. 
 b) Past record of poor performance. 
 c) Past record of abandoning the work half way/recession of contract. 
 d) Past record of in-ordinate delay in completion of the work. 
 e) Past history of litigation. 
102. In case the 1st lowest tenderer or even the next lowest tenderes withdrawn in series one by 

one thereby facilitating a particular tender for award, then they shall be penalized with 
adequate disincentives with forfeiture of EMD unless adequate justification for such back 
out is furnished. Appropriate action for black listing the tenders shall also be taken apart 
from dis-incentivizing the tenderer. 

103. The following documents which are not submitted with the Bid will be deemed to be part of 
the BID. 

Sl No Particulars 
01 Notice Inviting Tender 
02 Instruction to the Bidders 
03 Conditions of Contract 
04 Contract data 
05 Specifications 
06 Drawings 
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07 Bill of quantity 
 
104. CESS:  

Labour Welfare CESS @ 1% will be deducted from each bill (from Gross bill amount). 
105. ELIGIBILTY CRITERIA FOR QUALIFICATION 

Applicants shall furnish the followings. 
 
A)  EMD Pledged in favor of BDO Tihidi.  
B)  Attested copy of valid Contractor Registration Certificate.  
C)  Attested copy of valid Pan Card & GST filling reports for the month upto March-2026 otherwise 
Tender papers will be rejected.  
D) SC/ST Contractors submit original Affidavit in support of caste certificate and attested copy of 
Caste certificate.  
E)  Bank Draft towards cost of Tender paper in favor of BDO Tihidi.  
F)  PH Certificate with Affidavit for contractor's availing PH Concession. 
 

106. ADDENDUM TO THE CONDITION OF P-1 CONTRACT. 
Clause-2(a) of P-1 Contact: - Time Control:- (Vide Works Department Office Memorandum 
No.24716 dtd. 24.12.2005 and No. 8310 dtd. 17.05.2006) 

2.1. Progress of work and Re-scheduling programme. 
2.1.1. The Engineer-in-Charge shall issue the letter of acceptance to the successful contractor. The issue of 

the letter of acceptance shall be treated as closure of the Bid process and commencement of the 
contract. 

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-
Charge for approval a Programme showing the general methods, arrangements, and timing for all 
the activities in the Works along with monthly cash flow forecast. 

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all 
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the whole 
time allowed under the contract has elapsed, ½ of the whole of the work before ½ of the whole 
time allowed under the contract has elapsed, ¾th of the whole of the work before 3/4th of the 
whole time allowed under the contract has elapsed. 

2.1.4. If at any time it should appear to the Engineer-in-charge that the actual process of the work does 
not conform to the programme to which consent has been given the Contractor shall produce at 
the request of the Engineer-in-charge, a revised programme showing the modifications to such 
programme necessary to ensure completion of the works within the time for completion. If the 
Contractor does not submit an update Programme within this period; the Engineer-in-charge may 
withhold the amount of 1% of the contract value from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue Programme has 
been submitted. 

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work including any 
changes to the sequence of the activities. 

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. 
The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any 
time. A revised Programme is to show the effect of Variations and Compensation Events. 

2.2. Extension of the Completion Date. 
2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence 

of the Contract. The execution of the works shall commence from the 15th day or such time period 
as mentioned in letter of Award after the date on which the Engineer-in-charge issues written 
orders to commence the work or from the date of handing over of the site whichever is 
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later. If the Contractor commits default in commencing the execution of the work as aforesaid. 
Government shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the earnest money & performance guarantee/security deposit absolutely. 

2.2.2. As soon as possible after the Agreement is executed, the Contractor shall submit the Time & 
Progress Chart for each milestone and get it approved by the Department. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items of 
the works. It shall indicate the forecast of the dates of commencement and completion of various 
trades of sections of the work and may be amended as necessary by agreement between the 
Engineer-in-charge and the contractor within the limitations of time imposed in the contract 
documents, and further to ensure good progress during the execution of the work, the contractor 
shall in all cases in which the time allowed for any work exceeds one month (save for special jobs 
for which a separate programme has been agreed upon) complete the work as per milestone given 
in contract data. 

2.2.3. In case of delay occurred due to any of the reasons mentioned below the Contractor shall 
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 
constantly his best endeavors to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

 i) Force majored or 
 ii) Abnormally bad weather or 
 iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 
employed on the work, or 

 v) Delay on the part of other contractor or tradesman engaged by Engineer-in-Charge in  
executing work not forming part of the Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the 
Intended Completion Data without the Contractor taking steps to accelerate the remaining 
work and which would cause the Contractor to incur additional cost, or 

vii) Any other cause, which in the absolute discretion of the authority mentioned, in Contract 
data is beyond the Contractors control. 

2.2.4. Request for reschedule and extension of time to be eligible for consideration, shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing delay. The 
Contractor may also, if practicable indicate in such a request the period for which extension is 
desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given such 
extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 
months of the date of receipt of such request. Non-application by the Contractor for extension of 
time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this 
shall be binding on the Contractor. 

2.3 Compensation for Delay.  
2.3.1. If the Contractor fails to maintain the required progress in terms of clauses-2 of P-1 Contract or to 

complete the work and clear the site on or before the contract or extended date of completion, he 
shall, without prejudice to any other right or remedy available under the law to the Government on 
account of such breach, pay as agreed compensation the amount calculated at the rates stipulated 
below as the Chief Engineer(whose decision in writing shall be final in writing shall be final and 
binding) may decided on the amount of tendered value of the work for every completed day/month 
(as applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or that the 
work remains incomplete. This will also apply to items or group of items for which a separate period 
of completion has been specified. Compensation @ 1.5% per month of for delay of work, delay to 
be completed on per Day basis. Provided always that the total amount of compensation for delay to 
be paid under this condition shall not exceed 10% of the Tendered Value of work or to 
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the Tendered Value of the item or group of items of work for which a separate period of completion 
is originally given. The amount of compensation may be adjusted or set-off against any sum payable 
to the Contractor under this or any other contract with the Government. In case, the Contractor 
does not achieved a particular milestone mentioned in contact data, or the rescheduled 
milestone(s) in terms of Clause-2.5, the amount shown against that milestone shall be withheld, to 
be adjusted against the compensation levied at the final grant of extension of time. Withholding of 
this amount on failure to achieve a milestone shall be automatic without any notice to the 
contractor. However, if the contractor catches up with the progress of work on the subsequent 
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the 
delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently 
also shall be withheld. However no interest whatsoever shall be payable on such withheld amount. 

2.4. Management Meetings. 
2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The 

business of management meetings shall be to review the plans for remaining work and to deal 
matters raised in accordance with the early warning procedure. 

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his 
record to those attending the meeting and to the Employer. The responsibility of the parties for 
actions to be taken to be decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attend the meeting. 

RESERVATIONS OF THE TENDER INVITING AUTHORITY 
107. If any bonafide mistake or omission in the wording and description of any clauses in DTCN/BOQ is 

left unnoticed and inadvertently and the same is detected after sale of the bid document, then the 
Tender inviting authority i.e. the B.D.O. reserves every right to correct that and all purchasers will 
abide by that correction.  

108. Similarly, if any bonafide arithmetical error or mistake / omission in wording of any item or Unit of 
item etc. is left in the Bill of Quantity (Price Bid) unnoticed and inadvertently and the same is 
detected after sale of the bid document, then the Tender inviting authority i.e. the B.D.O. reserves 
every right to correct that and all purchasers will abide by that correction. 

109. (i) In case of doubt / confusion / ambiguity on any score regarding qualification or 
disqualification of any tenderer for the bid and which is not specifically covered in the above clauses 
of the DTCN, then the decision of the authority inviting the tender i.e. the B.D.O.  concern will be 
final and binding to all concerned for all purposes. 
(ii) Similarly, after the drawl of the agreement with the contractor, in case of any controversy 

during execution of the work, then the decision by the Engineer-in-charge of the work within his limitations 
/ Power will be final and abiding to the contractor, if not categorically specified in the clauses of DTCN or 
Agreement. 

Clause-2 (b) of Item Rate P-1 Agreement: - Rescission of Contract (Amendment as per Letter No. 
10639 dt. 27.05.2005 of Works Department, Orissa) 

To rescind the contract (of which rescission notice in writing to the contractor under the hand of 
the Engineer-in-Charge shall be conclusive evidence), 20% of the value of left over work will be realized 
from the contractor as penalty. 
110. The tenderers are required to go through each clause of P.W.D Form P-1 carefully in addition to the 

clauses mentioned here in before tendering. 
111. A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol-II 

on rules for black listing of Contractors vide letter no. 3365 dt.01.03.2007 of Works Department, 
Orissa. As per said amendment a Contractor may be blacklisted. 

a) Misbehavior/threatening of Departmental & Supervisory officers during execution of 
work/tendering process. 

b) Involvement in any sort of tender fixing. 
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c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence 
to quality specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 
e) Security consideration of the state i.e. any action that jeopardizes the security of the states. 
f) Submission of false/fabricated/forged documents for consideration of a tender. 
 
112. The safety certificate of the E.I. work will be furnished by the agencies after getting necessary 

verification from the electrical inspector/equally competent authority responsible for the work 
prior to Energysation of the building. 

113. Percentage rate contract (vide Works Department Letter No. 8310 Dt 17.05.2006) in case of 
percentage rate tender:- 

i. The contractor has to mention percentage excess or less over the estimated cost (in figures as well 
as words) in the prescribed format appended to the tender document. 

ii. Contractors participated in the tender for more than one work may offer conditional rebate. Rebate 
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The 
rebate so offered shall be considered after opening of all packages called in the same Tender 
Notice. The Contractors who wish to tender for two or more works shall submit separate tender for 
each. Each tender shall have the Bid identification No. Name &Sl No. of the work (as per IFB) to 
which they refer, written on the envelope. 

iii. Only Percentage quoted shall be considered. Percentage quoted by the Contractor should be 
accurately filled-in-figures and words. So that there is no discrepancy. 

a. If any discrepancy is found in the percentage quoted in words and figures then the percentage quoted 
by the Contractor in words shall be taken as correct. 

b. If any discrepancy is found in the percentage quoted in percentage excess/less and the total amount 
quoted by the Contractor then percentage will be taken as correct. 

c. The percentage quoted in the tender without mentioning excess or less and not supported with the 
corresponding amount will be treated as excess. 

d. The percentage quoted in the tender without mentioning excess/less supported with corresponding 
amount does not tally with either to percentage excess or less then it will be treated as percentage 
excess. 

e. The percentage quoted in the tender without mentioning excess/less supported with corresponding 
amount if tallied with the percentage then it will be treated as to which side the amount tallies. 

f. The contractor will write percentage excess/less up to one /two decimal point only. If he writes the 
percentage excess/less up to two or more decimal points, the first decimal point shall only be 
considered without rounding off. 

g. The tender shall be written legibly and free from erasures, over writings or corrections of figures 
Corrections, over writings & interpolations where unavoidable should be made by making out, initialing, 
dating and rewriting. 

IV.  In the contract P1 time is the essence. The contractor is required to maintain a certain 
rate of progress specify in the contract. 

V. The quantity mentioned can be increased or reduced to the extent of 10% for individual  
items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior 
approval of competent authority is mandatory before making any payment. 

VI. The period of completion is fixed and cannot be altered except in case of exceptional circumstances 
with due approval of next higher authority. 

VII. Bills for percentage rate tenders shall be prepared at the estimated rates for individual  
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items only and the percentage excess or less shall be added or subtracted from the gross amount of 
the bill.  

(Total 113 Clauses) 
LIST OF MATERIALS OF APPROVED BRAND AND MANUFACTURES 
  The material specification and quality control shall comply to the requirement of relevant IS 
codes and all materials shall be used after approval from Engineer-in-Charge. 
A – CIVIL WORKS: 
CEMENT 
Portland Slag Cement:         conforming to IS 269/1869 & IS-455-1989 of 43 grade 
STEEL  :  High Strength Fe 415/Fe 500 grade deformed bars conforming to IS 1786 – 1985 
The MORTH specification for Road & Bridge work (4th edition) shall be observed during execution of work. 
(B) Cement Mortar. 

Mortar shall be well mixed to a uniform colour and consisting in the proportion as specified in the 
items of work. Sand shall be measured on the basis of its dry volume and the quantity shall be 
adjusted for bulking of damp sand. Cement shall be mixed, taking 50 kg or 0.035 cum, in volume 
only required quantity that can be consumed within 30 minutes of adding water shall be mixed at 
one time. 

(C) Cement : Cement should confirm to IS-269/1869 & IS-455-1989 
(D) Sand :  Locally available best river sand medium size. 
(E) Coarse Aggregates: The course aggregate shall be of hard granite stone and shall generally 
confirm to I.S. 389. Porous Course aggregate shall not be used. The aggregate shall be free from clay film 
and other adherent coatings. Aggregate containing clay films over the stone materials shall be thoroughly 
washed. The aggregate shall be from approved quarry and crusher broken. Course aggregates shall be 
composed of particles ranging between the sizes 2.36 to the maximum size as may be specified in the 
relevant item of work, within the range, the aggregates shall be well graded so as to produce a dense 
concrete. 
(F) Reinforcements: 
Mild steel Round Bars, coiled twisted and deformed bars of steel of medium tensile strength will be used as 
reinforcement as per drawing and design and directions. Mild Steel bars if allowed shall confirm to I.S. 
226/1962 standard quality or IS: 432/1966 – Grade-I Black annealed wire (Not thinner than 24 gauge for 
tying the reinforcement shall be used) 
 
GENERAL CONDTIONS 

1. Drawings & Specifications 
The Contractor, after the award of the contract and on signing the agreement shall be 

furnished free of cost two copies of each of the drawings, specifications, descriptive schedules and 
other details necessary for execution of the work. All further drawings and details as may be 
prepared by the department from time to time for reasonable development of the work described 
in the contract documents and reasonably necessary to explain and amplify the contract drawings 
and to enable the contractor to execute and complete the work shall also be supplied in duplicate 
to contractor free of cost. 
 Any further copies of such drawings, required by the contractor shall be paid for by him. 
The contractor shall keep one copy of all the drawings specifications, price schedule of items and 
quantities at work site and the Engineer-in-charge or his authorized representative shall at all 
reasonable times have access to the same. 

2. Contractor’s Responsibility. 
a) The contractor shall provide at his cost everything necessary for the proper execution of the 

works according to the intend and meaning of the drawings, schedule of items and quantities 
and specifications taken together, if the same is not particularly shown or described 
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therein, provided that the same can reasonably be inferred there from, if the Contractor finds 
any discrepancy in the drawings or between the drawing and schedule of quantities and 
specifications, he shall immediately in writing refer the same to the Engineer-in-charge whose 
decision shall be final & binding. 

b) Any work done at any time or even before receipt of such details shall be removed/replaced by 
the contractor without any expense to the department if the work is not in order and if so 
directed by the Engineer-in-Charge error inconsistencies in drawings and local conditions 
affecting the works shall be brought to the notice of the Engineer-in-Charge immediately for his 
decision. All drawings, bill of quantities and specifications and copies therefore furnished by the 
department, are their property. They shall not be used on any other work and shall be returned 
to the Department on request on completion and before issue of final certificate or termination 
of the contract. 

c) All materials and workmanship shall be of the respect kinds described in the specification. 
B.O.Q. contract and in accordance with the instruction of the Engineer-in-Charge. The 
Contractor must satisfy himself about the same while furnishing samples for approval of the 
Engineer-in-Charge before incorporation in the works. 

d) The Engineer-in-Charge may from time to time cause at his discretion such tests on samples of 
materials or workmanship of all/any materials and work, as he may consider necessary at 
places of manufacture, fabrication, on the site or at such other places. The expenditure incurred 
for all such tests shall be borne by the contractor. 

e) All approved samples are to be preserved by the contractor in a regular manner in the site 
office for inspection and verification of the Engineer-in-Charge or his representative from time 
to time. 

g) Alteration / Addition & Omissions. 
  The Engineer-in-Charge shall make any variation of the form, quality or quantity of the 

works or any part thereof that may be in his opinion be necessary and for that purpose or if for any, 
other reason it shall, in his opinion be desirable, he shall have power to order the Contractor to do 
so and the Contractor shall do any or allot followings: 
a) Increase or decrease the quantity of any work included in the contract 
b) Omit any such work. 
c) Change the levels, lines, position and dimensions of any part of the works, and 
d) Execute additional works of any kind necessary for the completion of the work. No such 

variation shall in any way radiate or invalidate the contract, but the value of all such variations 
shall be taken into account and shall be added to or deducted from the contract sum 
accordingly, but no such variation shall be made by the contractor without prior written 
instruction from the Engineer-in-Charge. 

e) The schedule of quantities/rates shall be deemed to have been prepared and included in 
accordance with the method of measurement of work set out and as per the relevant 
specifications or in its absence relevant I.S. Code of practice. Any error in the specification or in 
quantity or omission of any item from the schedule of quantities/rates shall not vitiate the 
contract sum provided that no rectification or errors, if any, shall be allowed in the contract 
schedule of rates. 

3. Valuation of vitiations 
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a) All extra or additional work done or work omitted shall be valued at the rates and price set out 
in the prices schedule of quantities, and/or derived there from, if in arriving at the contract 
sum, the Contractor have added to or deducted from the total of the items in the tender any 
sum either as a percentage or proportion, then the same percentage of proportion shall apply 
to all items or works in the prices schedule as also for valuation of variation. 

b) If the contract does not contain any rate or price applicable to the extra or additional work, 
or the rate or price in the priced schedule of quantities has become inapplicable in the 
opinion of the Engineer-in-Charge by virtues of such addition or omission, then suitable 
rates or price shall be agreed such rates shall be derived by analysis based on standard 
schedule of rates of State P.W.D / P.H.D or in case such is not available therein, form any 
approved schedule with the various elements valued at local market price plus 10 (ten) 
percent towards over-heads. 

 

 SCHEDULE – A 
CERTIFICATE OF NO RELATIONSHIP 

 
   I/We hereby certify that I/We * am/are* related / not related (*) to any 

officer of the rank of Assistant Engineer and above of Panchayat Samiti, Tihidi. I/We * 
am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be 
rescinded with forfeiture of E.M.D. and Security deposit and I/We* shall be liable to make 
good the loss or damage resulting from such cancellation.   

   I/We also note that, non-submission of this certificate will render my / our 
tender liable for rejection. 

 
 (*) – Strike out which is not applicable    Signature of the Tenderer 
         Date - 

SCHEDULE - B 
 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERER OR 
ABANDONMENT OF WORK BY THE TENDERER 

 
 Is the tenderer currently involved in any     Yes/No 

litigation relating to the works. 
 If yes: - give details 

 

 Has the tenderer or any of its constituent    Yes/No 
Partners been debarred/expelled by any 
agency in India during the last 5 years. 

 

 Has the tenderer or any of its constituent     Yes/No  
Partners failed to perform on any contract 
Work in India during the last 5 years. 
 

 If yes, give details. 
Note:- If any information in this schedule is found to be incorrect or concealed qualification application will 
summarily be rejected. 

 
 

Signature of Tenderer 
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SCHEDULE - C 
  

AFFIDAVIT 
 

1. The undersigned do hereby certify that all the statements made in the required attachments are 
true and correct. 

 
2. The undersigned also hereby certifies that neither my / our firm / company / 

individuals_________________________________________________________________ 
nor any of its constituent partners have abandoned any road/bridge/Irrigation/Buildings or other 
project work in India nor any contract awarded to us for such works have been rescinded during the 
last five years prior to the date of this bid. 
 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to 
furnish pertinent information as deemed necessary and as requested by the Department to verify 
this statement or regarding my (our) competency and general reputation. 

 
4. The undersigned understands and agrees that further qualifying information may be requested and 

agree to furnish any such information at the request of the Department. 
 

5. The undersigned undertake that in case of any information furnished by me found to be incorrect 
the BDO, has right to reject the Bid. 
 
 

(Signature of Tenderer) 

Title of Officer 

Name of Firm 

Date:- 
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SCHEDULE – D 
 

RELATIONSHIP DECLARATION 
TO 

The Tender Inviting Officer, 
Subject : (Name of the Work) 
Ref : (Bid reference number) 
Sir, 
 Pursuant to clause 2.2 of the ITB, it is to inform that I have relative(s) employed as an officer in the 
rank of an Assistant Engineer and above under the _________________ Department. His (Their) details are 
as follows. 
 Relationship 
 Name 
 Designation 
 Office 
 Address 
 Pursuant to clause 2.3 of ITB, I am to submit herewith the names of persons who are working under 
my firm having near relatives to any gazette officer on the rank of an Assistant Engineer and above in the  
__________________  Department. 
S l No Name of the employee and 

his designation in the firm 
Presently working as Details of his relatives working in the 

Department 
    Relationship 

Name 
Designation 
Office 
Address 

   Relationship 
Name 
Designation 
Office 
Address 

 I am also duly bound to inform the relationship of any subsequent employment with any gazette 
officer in the rank of an Assistant Engineer and above in the _________________________Department. I 
am aware that any breach of this condition would render my firm liable for penal action for suppression of 
facts. 
No of pages: ………… (……………………….) including cover page.      
Yours Sincerely 
 
Signature of the Tenderer       Block Development Officer, 
Date:-          Tihidi. 
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Contractor is Willing to Execute the Work 
 
 
 

1. ……………………………………% Excess (in word……………………………………………. 
 
 
 

2. ………………………………………% Less (in word……………………………………………. 
 
 
 
 
 
 
 

ENVELOPE SHOULD BE SUPERSCRIBED LIKE THIS 
 
TENDER FOR THE WORK- CONSTRUCTION/COMPLETION OF AWC BUILDING AT TALADAPA DASASAHI OF BARSAR GP 

BIN-01/26-27 
 

AdvtSl No-01 
 

FROM 
…………………………. , CONTRACTOR 
.………………………..………………………. 
…………………………………………………. 
MOBILE NO- ……………………………… 

TO 
THE BDO, TIHIDI 
AT/PO- TIHIDI 
DIST-BHADRAK 
PIN-756130 

 


