GOVERNMENT OF ODISHA

PANCHAYATIRAJ DEPARTMENT

BID DOCUMENT
(FOR BUILDING WORKS)

Name of work:- Construction of Kalyan Mandap At Malada of

Malada G.P

BID AMOUNT :-Rs. 22,28,157/-

OFFICE OF THE PANCHAYATA SAMITI
BHANDARIPOKHARI,
BHADRAK.
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OFFICE OF THE PANCHAYAT SAMITI, BHANDARIPOKHARI
DIST.-BHADRAK-756120
Email : gri-bhandaripokhari@@nic.in Phone No, 06786-23252]
INVITATION FOR BIDS
Notice No- 02 /2019-2020
No 310 Date 27.01.2020
I. The Block Developmemt Officer, Bhandaripokhari, on behalf of Governor of Odisha invites sealed
percentage rate bids from registered PWD ‘D*& *C” Class Contractors of state Govl, and conlraciors of
equivalent Grade/Class registered with Central Govt./MES/Railways for execution of Civil works on
production of definite proof from the appropriate authority to be eventually drawn up in PWD FORM

i F2(Now name as P-1) for the works detailed in the table below.
. 51 | Name of theWork Appraximate Periocd  of | Class of | EMD to be | Cosl of | Last data of
M Value of work | Completion | Confracior Depositad Tender receipls  of
o excluding  12% {in Rs) paper (Non | bids
- GET refundable
(Rs.in lakh) {in Rs.)
i_ T = 3 4 & 6 T 8
- 1 | Construction of Kalyan Mandap 22.28167 Clander | D&C 22,282/- 8000/~ 120022020
4 at Malada, Malada G.P months
2 | Construction of Kalyan Mandap 22.28157 11 Clander D&cC 22,282)- 8000/ 12/ 022020
&t Whapuriapada, Bandalo- menths
Madhiall G.P
S —

B
I The date of selling of bid documents from DLO3.02.2020 to Dt.12.02.2020 upto 2.00 PM at Panchayata
samitt Bhandaripokhari
2. Last date of receiving of the bid upto 3.00 PM on date 12.02.2020 m Panchayata samiti Bhandaripokhari,

3. The date of opening the tender is on Dt. 12,02.2020 at 4.00PM at the Office of Panchayata samiti
Bhandaripokhari.

~ 4. Bid document may be purchased from Office of the Panchayat Samiti, Bhandaripokhari against n non-
refundable fee towards cost of the documents indicated in Column 7 in shape of cash or Demand Draft drawn
in favour of the Block Development Officer, Bhandaripokhari, Dist-Bhadrak payable ot Bandaripkhari . It can
also be available from Distriet portal web site www,bhadrak,nic.in from Dt.03.02.2020 to D.12.02.2020 and
the same may be deposited with the cost of documents indicated in column 07 above in shape of cash or
Demand Draft drawn in favour of the Block Development Officer, Bhandaripokhari, Dist-Bhadrak Ryable at
Bandaripkhari at the Office of Panchayat Samiti Bhandaripokhari upto 2 PM. The Bid documents will be
available in the website www, bhadrak.nic.in D1.03.02.2020 to D1.12.02.2020 upto 2.00 PM.
3. All corrigendum and Addendum will be published in the District portal only.
6. Other details can be seen in the bidding documents

+ "T"WET

Block Development Officer,
Bhandandaripokhari

B i



Memo No 3l Date 27.01.2020

Copy submitted to the P.D.D.R.D.A Bhadrak / A.D.M, Bhadrak / Sub-Collector Bhadrak / Dist, Welfare
Officer , Bhadrak / Dist. Agriculture Officer . Bhadrak/ Dist.Sports Offic . Bhadrak /Addl P.D (Tech) D.R.D.A
Bhadrak /All B.D.Os of Bhadrak District / All Executive Enginecrs Line Departments of Bhadrak District for
kind information and with a request to display the Notice on their Notice Board.

y Block Development Officer,
" Bhandaripokhari

Memo 312 Date 27.01.2020

issue with minimum space to be published on or before Dt. 03.02.2020 for wide circulation of Tender call
Notice . Payment will be made as per approved rate of P.R. Department Govt.of Odisha with 13% discount &
1+ Tax will be paid as applicable, Complimentary copy of news paper containing the tender call notice may please
~ be sent to this office for record and reference and with a request 1o submit the necessary bill to this office for
payment.

}’ Copy to Editor “THE ODISHA BHASKAR"(Bhubaneswar Edition to publish this Tender call notice in one

N.B :- Subject to condition the payment will be made limited to Rs. 4500/- ( Rupees four thousand five hundred

only)

Block Development Officer,
Bhandaripokhari

| Memo No 313 Date 27.01.2020 "
sl

. Copy forwarded 1o the Dist. Informatics Officer, NIC, and Bhadrak for infarmation with a request to upload
the Tender Notice and Bid Documents in the District Portal web site on or before D, 03.02.2020.

L

Block Development Officer
Bhandaripokhari

Memo No 314 Daote 27.01.2020

ey

Copy 1o the Head Clerk cum Accountant / Cashier for information .The Cashier is'ins,trumad lo
sale the Tender Documents as per norms of the Tender with entry in a register.

Copy to Notice Board of Office of the Panchayat Samiti . Bhandaripokhari / Concerned Tender File
for record and reference . :

Block Devlopment Officer,
Bhandaripokhari



Memo 315 Date 27.01.20202

Copy to Editor “THE SAMAJ™ (Bhubaneswar Edition to publish this Tender call notice in one issue with
minimum space to be published on or before Dt. 03.02.2020 for wide circulation of Tender call Notice .
Payment will be made as per approved rate of P.R. Department Govt.of Odisha with 13% discount & Tax will
be paid as applicable. Complimentary copy of news paper containing the tender call notice may please be sent
to this office for record and reference and with a request to submit the necessary bill to this office for payment.
N.B :- Subject to condition the payment will be made limited 1o Rs. 10000/- ( Rupees ten thousand only)

Block Development Officer,
Bhandaripokhari

Memo 316 Date 27.01.20202

Copy to Editor “THE DHARITRY" (Bhubaneswar Edition to publish this Tender call notice in one issue with
minimum space 10 be published on or before Dt. 03.02.2020 for wide circulation of Tender call Notice .
Payment will be made as per approved rate of P.R. Department Govt.of Odisha with 13% discount & Tax will
be paid as applicable. Complimentary copy of news paper containing the tender call notice may please be sent
to this office for record and reference and with a request to submit the necessary bill to this office for payment.

N.B :- Subject to condition the payment will be made limited to Rs. 5000/- ( Rupees five thousand only)

Block Development Officer, B
Bhandaripokhari
Memo 317 Date 27.01.2020

Copy to Editor English news *THE ODISHA POST* (Bhubaneswar Edition to publish this Tender call notice in
ane issue with minimum space to be published on or before DL 03.02,2020 for wide circulation of Tender call
Notice. Payment will be made as per approved rate of P.R, Department Govt.of Odisha with 13% discount &

Tax will be paid as applicable. Complimentary copy of news paper containing the tender call notice may please

be sent to this office for record and reference and with a request to submit the necessary bill to this office for
payment.

b

N.B:- Subject to condition the payment will be made limited 10 Rs. 5000/~ (Rupees five thousand only)

Block Development Officer,
Bhandaripokhari



TENDER SCHEDULE( B.0.Q.) FOR " CONSTRUCTION OF KALYAN MANDAP " OF

MALADA G.P. UNDER BHANDARIPOKHAR! BLOCK.DIST - BHADRAK.

TENDER SCHEDULE

S.ino

Items

unit

Quantity

Rate in Rs /P

Amount in Rs /P

Earthwork excavation in hard soilwitin 50
mir initiallead & 1.5 mitr lift including bed
dressing , levelling etc coplete as per the
direction of Eng.inam in charge.

icum

171.00

L4 176.80

L4

30,233.00

Filling (F&P) with sand well walter
rammed etc complete as per direction of
Engineer in charge.

Teum

152 30

§9,220.00

P.C.C. (1:4:8) using 40 mm size h.g.
Metal including cost of materials,
conveayance , royity all labour etc
complete as per the direction of engineer
in charge

feum

.38

421070

1,32,168.00

R.C.C. M20- grade using 20mm & down
graded h.g. C.b. Chips as per direction of
engineer in charge.

(a)

Base footing

Toum

53.33

¥ 4808340

2,60,967.00

(b)

Column & beam

1cum

26.79

4

10,380.80

2,76,408.00

(e)

Grade beam

Teum

i4.68

¥ b524B.80

77,033.00

(d)

Lintel

Ycum

3.10

¥ 8.366.60

£5,970.00

(e)

Chajia& slab

g [=1))]

T 8927.00

3,03,518.00

(f

Stair cass

Tocum

2.51

T 8918670

24,821.00

Cost of steel including all
&carriageinciuding labour for

cutting, bending& binding including cost
of binding wire elc.( As per direction of
Engineer in charge)

100t

130.16

T 559250

7,27,981.00

Fly ash Brick masonry in C.M. (1:6) for
(F&T) including cost,conveynee , labour
all complete in ( F&P) as per direction
of Enﬁineer in charge.

leum

18.636

T 425660

78,327.00

Fly ash Brick masonry in C.M. (1:6) for
(F&P) including cost,conveynce , labour
all complete in  5/s) as per direction of
Engineer in charge,

lcum

44 61

T 428860

1,81,350.00




Cost of marble display board with

photograph in different stages ( as per 4 5,000.00
) direction of engineer in charge)
T 22,06,006.00
10 ___|labour cess @ 1% g 22,081.00
T 22,28,157.00
( Rupees twenty nine lakhs seventeen thousand & fifty one ) only.
Tender value ( Excluding G.S.T. 12%)
B.D.O AEE. J.E,
Rate to be quoted % basis

Signature of Contractor
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I ¢ =gx200% 25012 00-

“ Cl = Oulr 1001 0" 1200

_h . C1 C1 e | c-

__._ \ E l_l._q. C . Cc .

m . : z ‘ ’ 1 -I b = Mn

| ‘LM._;_ e m“¢ . .wu_w\ws\\.
12100 .,.,....ra,.,.f — g1 } [ @iﬁrﬁ.




ia v

Ground Level

'

.ﬂ_—




DETAIL FOUNDATION PLAK OF + KALYANMAND AR,

30 i DAL e BT i
T dvom l'li v ievm
T b ey
el .nn i 'r
ey
.
=]

R
Eg'r:i:: iflhil
Hian iﬂ! ©

ifj
| Eﬂml




Government of Odisha
OFFICE OF THE PANCHYAT SAMITI

Bhandaripokhari, BHADRAK

INSTRUCTIONS TQO BIDDERS

k. The Tender is called for the work “Construction of Kalyanmandap at Malada of Malada G.p* of
~ Bhandari i

ry Agreement will be executed by the

Earapanch of Malada Grampanchayat as per Govt. Norms after finalization of tender by the tender

~ commitlee at Block level.

- Bid document may be purchased from Office of the Panchayat Samiti,

refundable fee towards cost of the documents indicated in Column 7 in shape of cash or Demand Draft
drawn in favour of the Block Development Officer, Bhandaripokhari, Dist-Bhadrak payable at
- Bandaripkhari . It can also be available from District portal web site www bhadrak.nic.in from
Dt.03.02.2020 to D1.012.02.2020 and the sime may be deposited with the cost of documents indicated
in column 07 above in shape of cash or Demand Draft drawn in favour of the Block Development
Officer, Bhandaripokhari, Dist-Bhadrak payable at Bandaripkhari at the Office of Panchayat Samiti
Bhandaripokhari upto 2 PM.

Bhandaripokhari against a non-

o
3. The sale of Bid documents shall start from D1.03.02.2020

Office hours in the Office of Panchayat Samiti, Bhandar
D.03.02.2020 to Dt.12.02.2020 up to 3.00 P.M

to Dt.12.02.2020 up to 2.00 P.M during
ipokhari and same shall be received from
in office of Panchayata samiti Bhandaripokhari only,

4. Bid documents requested by post will be dispatched by
amount of Rs500/-(Rupees Five hundred)only over
will nat be held responsible for the postal delivery

registered/ speed post on payment of an extra
the cost of documents. The B.D.O Bhandaripokhari
ndelay of the document or non receipt of the same,

" 5 Bids must be accompanied with security(E.M.D) specified for the work indicated in the table above in

column no-6 | in shape of N.S.S / K.V.P / Post office savings Bank Account/Post Office Term Deposit
Account / Deposit Receipt of any Nationalized Bank duly pledged in favour of the Block Devébpment
Officer, Bhandaripokhari pavable at Bhandaripokhari .

6. The bid is to be submitted with EM.D, Signed DTCN.

attested copies of registration certificate.
. PAN card Valid GST Clearance Certifi

cate and document required as per relevant clauses of the DTCN.

Contractor B.D.O. Bhandaripokhari



i
7. The plan specification for the work and terms and conditions of the contractor and other necessary

documents can be seen at the Office of the Block Development Officer, Bhandaripokhari during
working hours and days till the last date of sale of bid document.

8. Bids can be delivered in the Tender box at Block Office Bhandaripokhari. The tenders delivered the
tender documents along with relevant documents for the work in a sealed cover with caption the name of
work over the envelop.

9. Additional Performance Security is mandatorily to be deposited by the Bidder i.e. estimated cost put
to tender minus quoted amount in shape of Demand Draft / Term Deposit Receipt pledged to the B.D.O.,
Bhandaripokhari at the time of Agreement/within 7 days after opening of the tender whichever is earlier,
if the quoted amount is less than that of the Estimated Cost.

p:'-:.l-l.'}. The tender will be opened on dated 12.02.2020 at 4.00 P.M. at Panchayat Samiti Office.
Bhandaripokhari in presence of the bidders or their authorized representatives, B.D.O Bhandaripokhari,
Asst. Execulive Engineer Bhandaripokhari Block, A.E (J.E Bhandaripokhari Block. IT the Office

happens to be closed on the said date of opening. the bid will be opened on the next working day at the
same time and venue.

10.The Engincer contractor and ST/SC Contractor will get their benefits as per Govt. norm.

I'1.The authority reserves the right to reject any or all the bids without assigning any reason thereof.

DETAILS OF THE DOCUMENTS TQ BE FURNISHED FOR BIDDING
Details of documents to be furnished

T he following decuments to be submitted along with the Tender paper

DD towards tender cost v’
Duly pledged EMD

GST clearance certificate’

PAN Card

Registration certificate

Affidavit regarding correctness of information /certificate

Affidavit regarding no relation certificate

The Engineer contractors desirous of availing exemption of EMD should submit an affidawvit as

regards the fact of availing award of work without submission of EMD/ISD during th¥ current
financial year, otherwise their tenders will be liable for rejection.

Submitted documents of valid successful bidders will be verified with the original before signing the

agreement. The valid successful bidder has to provide the originals to the concerned authority on
receipt of such letter, which will be sent though registered post.

Contractor B.D.0O. Bhandaripokhari



The bi-r.'lcfaa": have to produee the original DD towards cost of tender paper & EMD in approved form
before office of the Block Development Officer .Bhandaripokhari before the date & time of opening of
the technical bid as mentioned in the table above, failing which the bidder will be disqualify

' Mg Relation certificate.

‘The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer
the rank of an Assistant Executive Engineer & above in the state Panchayati raj dept.. or Assistant/Under

ietretary & above in the Panchayati raj. Department. If the fact subsequently proved to be false, the contract

s liable 1o be rescinded. The earnest money & the total securily will be forfeited & he shall be liable to make
20d the loss or damages resulting for such cancellations. The proforma for no relationship certificate is

dined in a separate sheet vide Schedule-A.

INSTRUCTIONS TO TENDERERS

Eligibility Criteria

The eligibility criteria for participation in this tender are given below. The tenderer(s) should go

through these eligibility criteria before purchasing the tender documents. Tenderer(s) not fulfiling

the eligibility criteria and submit the tender, can do so at their own risk, as the tender will summarily

be rejected.

(1) The intending tenderer(s) should have not abandened any work of similar nature nor should

their contract have been rescinded during the last five years.

(2) The intending tenderer(s) should have the valid Registration Cerlificate as on dale, of the

required class as mentioned in Col-7 of the Table in NIT.

(3) The intending tenderer(s) should have up to date valid ITCC, VAT clearance Certificate. Labour

License,

(4) The Engineer contractors desirous of availing exemption of EMD should submit an affidavit as

regards the fact of availing award of work without submission of EMD/ISD during the current

financial year, otherwise their tenders will be liable for rejection

() During scrutiny evaluation & comparison of the tenders the authority at his discretion may ask

any tenderer for clarification on his tender document including breakdown of the unit rates. The

request for clarification & the response shall be in writing, No additional documents in fresh which

will affect the original status of the eligibility criteria of the tender at the time of receipt of tenders are

acceptable. o

The successful tenderer shall make his own arrangement for all materials T&P machineries

required for satisfactory completion of work in time. unless otherwise specified in the conditions or
cantract,

By submitting a tender for the work, a tenderer will be deemed to have satisfied himself by actual
inspection of the site & locality of the work about the quality & availability of the required quantity of
materials, medical & labour & food stufis ete, & that the rates quoted by him in the tender will be
adequate to complete the works according to the specifications & conditions attached there to &
that he has taken into account all conditions & difficulties that may be encountered during its
progress & to have quoted labour rates, & materials rates which shall include cost of materials with
taxes, octrol & other duties, lead, [ift loading & unloading, freight for materials & all other charges
necessary for the completion of the work, to the entire satisfaction of the B.D.O,Bhandaripokhari &
his authorized subordinates. After acceplance of the contract rates, Govt. will not pay any exirg
charges from any reasons in case the contractor is found later on to have misjudged the corldition
as regards availability of materials, labour or any other factors. 8

B. If an individual makes the application, the individual should sign above his full type written name
and current addressed ¢'z

o

Conlractor B.D.O. Bhandaripokhari



7. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type
written name and the full name of his firm with its current address.
8. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above
their full type written names and current address, or alternatively by a pariner holding power of attorney
for the firm  in which case a certified copy of the power of aitorney shall accompany the application. A
cerfified copy of the parinership deed and current address of all pariners of the firm shall also accompany
the application
8. If the application is made by a limited company or a corporation, it shall be signed by duly authorised
person holding power of attorney for signing the application in which case a certified copy of the power of
attorney shall accompany the application. Such limited company or corporation will be required to furnish
satisfactory evidence of its existence along with the technical bid.
10. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule.
Any change in the wordings will not be accepted.
11.  No tenderer will be permitted to furnish their tender in their own manuscript papers. All information
should be submitted in English. The applicants name should appear on each page of the application along
with his
Signature or the signature of his authorized representative at the bottom of each page.

12. Inthe case of ltem Rate Tenders, only rates quoted shall be considered. Any tender containing

Perceniage below/above the rates quoled is liable to be rejected,

That if on check there are differences between the rates given by contractor in words and figures or

in the amounts worked out by him the following procedure shall be followed:-

(i} When there is difference between the rates in figures and in words, the rates which
correspond to the amounts worked out by the contractor shall be taken as correct.

(i) When the amount of an item is not worked out by the contractor or it does not correspond
with the rate written either in figures or words, then the rate quoted by the contractor in
words shall be taken as correct.

(i)~ When the rate quoted by the contractor in figures and in werds tally but the amount is not
worked out correctly, the rates quoted by the contractor shall be taken as correct and not
the amount

(iv)  The tender shall be written legibly and free from erasures, over writings or corrections of
figures. Corrections, over writings & interpolations where unavoidable should made by
making out, initialing, dating and rewriting.

(v) In case of percentage rate bid ,the percentage should be quoted accurately in word and
figure _If there is any discrepancy between word and figure the rate quoted in words shall
be taken as correct .If the bidder quoted the parentage without mentioning excess or less
and not supported with corresponding amount will be treated as excess. The hidders shall
write the percentage in excess or less up to one decimal point only. If the bidder writes the
percentage up to two or mare decimal point, the first decimal point shall only be considered
without rounding off. The bills for percentage rate tendered shall be prepared at the
prevailing eslimating rates for individual item only and the percentage of excess or less shall
be added or subtracted from the gross amount of the bill vide G.O. Works deptt.
No.8310.dt.17.05.06{Annexure-iii)

13. The tenderer shall carefully study the tentative drawings and specifications applicable to the contract
and all the documents which will form a part of the agreement to be entered in to by the accepted tenderer
and detailed specifications for Odisha and other relevant specifications and drawings which are for sale.

Ecim plain in future date that plans and specifications have not been seen by the tenderers can not be
entertained.

Contractor B.D.O. Bhandaripokhari
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14. The drawing furnished with the tender are tentative and subject to revision or modification as tendered
during the execulion as per actual necessity and detail test conducted, But the tendered rates quoted
by the renderer will hold good in case of such modification of drawings during the time of execution and shall
in no way invalidate the contract and no extra monetary compensation will be entertained. The work
shall however be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when
required.

15 Every tenderer is sxpected before quating his rates lo inspect the site of the proposed work, He should also
nspecl lhe guanies and approach roads to Quames and satisfy himself about the quality and svailability of
malerials. In every case the materials must comply with the relevant specifications. Complaints at future date that the
availability of materials at quarries have been misjudged can not be entertained.

15, The offer of tender shall be inclusive of Cost of construction and maintenance of island, ferry service, fair-

wealher road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the
wark

17 It must be definitely understood that the Government does not accapt any responsibility for the correciness and

completeness of the trial borings shown in the Cross Section,

18  The tenderer may al his oplion quote reasonable rate for each itemn of work carefully so that the rate for one item

should net be unwarkable low and for others too high.

18 Additional pedormance Security: If the bid of the successful bidder is seriously unbalanced in relation to the

Engineer's estimate of the cost of work to be performed under the contract, the officer inviting the bid may requira the

bidder to produce detailed price analysis for any or all items of the bill of quantities which are auoted 10% helow the

eslimated rates lo demonsirate the internal consistency of those prices with the construction methods and scheduls
proposed, After evaluation of the price analysis, the officer Inviting the bid may require that the amaunt af the pedfarmance
security set forth be increased &t the axpense of the successful bidder to g leval sufficient to protect the Engineer-in-

Charge against financial loss in the event of default of the successful bidder under the contract. If the Contractor fails to

do these items of work, the amount so furnished as additional performance security will be forfeited in addition to tha other

penal clauses. if any, (o be imposed,
(i) In order to assess the amount of addilional performance security, items for which the quoted price(s) islare
below 10% of the corresponding estimated costs shall be laken in to consideration. The amount shall be
determined as follows Additional performance security to the exten! of 1.5 times of the differential cost of the BID
amount and 80% of the estimated cosl, whers the Quoted rate is 10% less than the estimated cost & summation
of amount at quoted price for these items).
(ii) If the quoled rale(s) of the price bid is/are found to be front ioaded ie. the items to be carried out In the
beginning of the contract are quoled 25% higher than the estimated rates, the bid shall be evaluated as
unbalanced bid and additional performance security of 10% shall be retained on the amount of those items,
(il) The additional performance security as per clause 29 (i) & 20 (ii) shall be furnished by the bidder bafora
execution of the agreement in the form of NSC/KVP/IPOTD pledaed in favour of Engineer-in-Charge or in shape of
Fixed Deposit Receipt at any scheduled bank which will be over and above the performance security.

20 The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quolations should be strictly in sccordance with the tender call notice. Any change in the wording will not be
attepled,

21 Letlers etc. found in the lender box regarding raising or lowering the rates or dealing with any point in
connection with the tender will not be considered,

22 Schedule of quantities are accompanied in Cover-ll (Price Bid) |t shall be definitely understoad that the

contract and such omissions, deductions, additiens or alternations shall no way invalidate the contract and no

exire monetary compensation, will be entertained, [
23 The authorily reserves the right to reject any or all the tenders received without assigning any reazons there-of
whal-so-aver

24 The samest money will be retained and dealt with as per the terms and conditions of the Q. P, W. D. coda.

25 The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge prior
to expiration of the validity period by cable, telex or facsimile confirmed by registered latter Thic lotter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the:
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of the

Warks by the contractor as prescribed by the contract (Hereinafter and in the contract calied the “Contract
Price”) )

Contractor B.D.O. Bhandaripokhari
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-
28 Tenderers are required 1o abide by the fair wages clause ag introduced by Gowt. of Orissa, Works Department

The nolification of award will constitute the formation of the conlract, subject only to the furnishing of a
performance security (Initjal Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan Vikash Patra
fPogt Offica Savings Bank Account/National Smflnga Certificate/Postal Offica TFrr_le Dapusllt Atcount duly pledged

deposited as bid security {earnest money) shall be 2% of the value of the tendered amount (excluding 1%
ited towards hiring of equipments/machineries from oyt side the State if any) and sign the agreement in the
PW.D. form No, F.2 (Schedule XLV No. 61) for the fulfilment of the contract in the office of the Block
Development officer, Bhandaripokhari as directed. The security deposit together with [he earmest money and the
amount withheld according to the provision of F-2 agreement shall be retained as securily for the due fulfiliment of
this contract and additional performance security in accordance with the provisions of the agreemant.
The agreement will incorporate all agreemants between the officer inviting the brd#Engin&aHn-Gharga and the
successful bidder, Within 15 days following the notification of award along with the Lefter of Aceceptance, the
successiul bidder will sign the agreement ang daliver it to the Engineer-in-Charge, Following documents shall
form part of the agreement,

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of
the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount of jnilial
secunty money is deposited. The sacurity will be refunded after One year of complation of the work and payment
of the final bill and will not carry any interast,

As coneurred by Law Department & Finance Depariment In their U.OR. No 848 dtd.21.05.97 4.0.R.No.202
W.F.D. did.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.

28 That for the purpose of jurisdiction in the evenl of disputes if any of the contract would be desmed o have bean

entered in to within the State of Orissa and it is agreed that neither party io the contract will be competant 1o
bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

The contractor should ba liable 1o fully indemnify the department for payment of Compansation under workman
Compensation Act. Vil of 1923 On any account of the workman employed by the contractor and full amount of
compensation paid will ha recovered from the contractor. et

Lettar No.-VIII-R 8/5225 Diy. 26.02.55 and No.|IM- bB/B28842(5) Dtd.27.09.61 as amended from time to tima.

20 In cage of any complaint by the labour working about the nen Payment or less payment of his wages as par

latest minimum Wages Act, the Executive Engineer, DRDA, Bhadrak will have the right to investigate and if the
Contractor is found to be in defaull, he may recover such amount due from the contractar and pay such amount
ta the labour directly under intimation to the local labour office of the Goyl. The cantractor shall not employ child
labour, The decision of the Executive Engineer DRDA.Bhadrak is final and binding on the contractor,

30 The contraclor shall bear eost of various Incidentals, sundries and contingencies necessitated by work in full

within the following or similar category.

Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax ferry, tolis
conveyance charge and other Cost on aceount of land ang building including temporary buiiding and temporary
electric connection to work site as wall as construction of service road and diversion road and its maintenance {1
completion of work as required by the tenderer for Collection of Mmaterials, storage, housing of staff or other
Purpase of the work. No tenderer wil however be liable to pay Gowt, for temporary occupation of lang oviled by
Govt. at the site of the work

Labour camps or hyts Necessary o a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local health authorities,

Suitable water supply including pipe water supply wherever available for the staff and labour 2= well as for the
work.

Contractor B.D.O, Bhandaripokhari
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Fees and ditias levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparalus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and slectric signal where necessary at works and approaches
in order 1o protect the public and employees from accidents.

33
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neat and clean, this should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The rates 1o be quoted should be for the finished jtems of work inclusive of Carriage of all materials
and incidental itern of works.

It should be understood clearly that no claim what-so-aver will be entertained to extra flems of werks quantity of
any item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate sellled
befare the extra items of work or extra quantity of any items of wark is taken up.

The tenderer shall have to abide by the CP.W.D. safety code rules Introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 did.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions
of contract and other necessary documents can be seen in all tha offices issuing the documents and office of
the under signed during office hours everyday expect on Sundays and Public Holidays till last date of sale and
recep! of tender papers. Interested bidders may obtain further information at the same address, But it must ba
clearly understood that the tendars must be received in order and according to the instructions.

Tenderers are required lo 80 through each clause of P.W.D, Form F-2 carefully in addition o the clause
menlioned herein before tendering,

All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Cods and
Bridge code section 1, II, Ill, 1V and VI & latest design criteria for presiressed concrete bridges specifically for
road and bridges issued by MORT & H, Govt of India.

Steel shuttering & cantaring shall be used which shail b lined with suitable sheeting and made leak proof and

can reject partly or fully such structures i found defective in their opinion.

Concrete should be machine mikad unless olherwise ordered in writing by the Executive Engineer,
DRDA.Bhadrak The contractor should arrange his own concrete mixer, vibrator, rumps ele, for this purpose at
his own cost,

Cement shall be ysed by bags and weight of one bag of cement baing laken as fifty (50) Kg.

The eontractor should arrange the materials like Steel, Cement, paint and bitumen etc, of approved guality and
specification at his own cost for compietion of the work with the time schedule. No extension of time will be
granted on the application of the contraclor due ta delay in procuremeant of materials.

The contractor will ba responsible for the loss or damage of any departimental materiale during transit and in the
execution of the work due to reasons what — so-gver and the cost of such malterials will be recovered from the
bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of
the same dishonesty, he shall be in addition to any other liability civil or eriminal arising out of his contract be
liable to pay a penally equivalent to five times of the price of the materials accerding to the stork issue rate or
market rate whichaver is higher The penalty so imposed shall be recovered al any time from any sum that may
then or at any time thereafter become due to the contractor or from his security deposit or from the prof2eds of
gdle lhereof.

The selected contractor may take delivery of deparimental Supply according to his need far the work issued by
the Sub-Divisional office in-charge subject to the availability of the materials, The tenderar shall make all
Brrangement for proper storages of materials bul no cost for raising shed for storage, pay of watchman stc. will
be borne by the Department. The Department Ig not responsibie for considering the theft of materials at sile. |t

Is the contractor's rigk. Under any such plea if the tendarar stops the work, he shall have 1o pay the full penalty

as per clause of F2 agreemant.

Contractor B.D.O. Bhandaripokhari
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The Depariment will have the right te supply at any time in the interest of work any departmental materials (o ba
used in the wark and the contractor shall use such materials without any controversy or dispute on that secou nt.
The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by
the Depariment or current market rate whichever is higher.

All the materials which are to be supplied from Block. store will be as per avallabllity of stock and the contractor
will have to bear the charges of straightaning, culting, jointing, weiding etc. fo required sizes in case of M. S,
Rods or Tor steel/M.S Angles, Tees and Joists ete. After the issue from the Block. stare the materials may be
under the cuslody of the coniractor and the contractor will be responsible for its safety and siorage. Cut pieces
of steel more than one metre in length will be returned by the contractor at the issuing stores wilhout
conveyance charges

Though Departmental issue of cemant and steel has indicated, it may not be taken as binding. The contractar
must have to arrange by themselves cement, steel, bitumen and every sorls of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Depariment before use, No
exiansion of ime or escalation of price on such account shall be entertained in future.

TOR rods, plales and structural members will be supplied in quantity, length and size available in the stock. For
payment of reinforcement, the steal including plates etc. shall be measured in length of different diamater, size
and specification as actually used (Ineluding hooks and cranks) in the work correct to an inch or em. And their
weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the
Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for measuremeant and
payment)

The contractor should at his own cost arrange necessary lools and plants required for the efficient execution of

work and the rales guoted should be inclusive of the running charges of each plant and cost of conveyance,

After completion of the work the coniractor shall arrange al his own cost all requisite squipments for testing one

unpiugged well and specifiad span free of cost as directed by the Engineer-in-Charge and bear the entire cost

of the tesl.

Measurement of eerth work in road embankmant will be done by seclion measurement after the earth is

consolidated including rofling with hand or power road rolier and sheep foat roller at eptimum moisture condition

and no extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work

from cutting will be economically utilised in filling,

The siack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be taken as

1.5m * 1.6M = 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks willi deduction for

voids @ 1/6 of volume or more depending upen the looseness of stacking which would be determined on aclual

cbservation and deduction.

The machineries, if available, with the depariment may be Supplied on hire as per charges noted in the

enclosed stalement subject to the condition that the contractor will execute in advance an agreamenl with the

Engineer-in-Charge.

In the avent of any delay in the Supply of Department road roller for unavoidable reasong, no extension of time

Wil be granted lo the contractor under any circumstances,

The tenderer should furnished along with their tender a list of works which are at present in their hand in the

prescribed proforma enclosed herewith.

Sinking of wells shall be measured from bottom of well cap up te boltom of Cutting edge or 15 ¢cm. above low

water level whichever is less,

All methed of sinking including preumatic sinking by employment of drivers and other equipment shall be

included in the rate. Removal of trees, logs of trees or isolatad boulders and desilting of sand or earth from

existing well, rectification of tilt and shift if any, ete, shall also he included within the rate of sinking,  wa

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the

;ight of the nature of strata indicated by bering which must be taken in advance of actual execution of the
undation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall

be pre-decided by authority accepling the tender.

Contractor B.D.O. Bhandaripokhari



62 Congtruction of cofier dam or island or the werk of open excavation or dressing or labour for laying well curbs
shall be included in the rate of well sinking.

B3 For concreting the bottom plugs of well under the methed of previding concrete should be either with tremie or
any other approved method ag well be directed by the Engineer-in charge with 10% extra cement to be used for
under water concreting without any extra cost ta the department.

G4 No claim will ba anterainad in respect of difficulties during sand blowing met with during sinking of wells.

65 No part of the bearing for the superstructure shall be allowad to rest on tha noses of the piers,

G6 Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the plers [
abutments immediately in contact with the bearing to ensure proper distributions of heavy load,

87 Lugs and grooves shall be provided In the bearings to prevent them from skewing and getting out of alignment,

58 Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of caslings thickness more than 8 inches and Ioad testing of bearing if considered
necessary shall have to be carried out st the contractor's cost . The same procedure for testing may have to be
followed for ribbed bearing manufactured by widening,

69 a) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolis nuts
83 well be directed by the Engineer-in-charge.

b) Concrete test specimens 150mm = 150mm * 150mm in size (whether plain or reinforced concrele) for the tesling
shall be laken for each siructural member by a representative of the contractor in the presence ol responsible
officer of the rank not lower than that of an Assislant Execulive Engineer. The contractor shall bear the cost so
invoived in testing. The test Specimen in cube should be carried out in the Deparmental Control and Ressarch
Laboratory of Cuttack or Bhubaneswar. Test should be caried out in accordance with the stipulation in Bridges
code section-|,

) Tesl specimens shall be formed carefully in accordance with the standard method of taking test specimen and no
plea shall be entertained latar on the grounds that the casting of the test specimen was faulty and that the result
of the specimen did not give a correct indication of the actual quality of concrete,

d) Plain concrete and reinforced concreta specimens will be tasted in Government Test Houses at Alipore or control
and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be bome by the
Contracior,

e} The consfruction of well staining by injecting cement or groul in coarse aggregate placed in position shall not be
permitted.

70 The thickness of cement concrete in top plugging should be as per Departmental drawing,
In well ginking, the maximum lolerance permissibie in tilt is 1:80 and the shift is 150mm to the narmal direction.
Where it is not feasible to work these tolerance the contractor shal carry out, suitable remedial measures as may
be direcled by the Engineer-in-charge to overcome the adverse effects of tilts and shifts without any extra cost o
the Department and without any damages to the well. Any additional work necessary consequent upon the
excess Hill and shift shall be carried out by the contractor at no extra cos! to the Depariment.

71 Concrete of strength below of the required sirength (as determined by sctual lesis) shall not be accepted.

T2 If the well is beyond rectification the well shall be rejected, the well has lo be abandoned and another well 1o be
aunk at a suitable location at the cost of the Contractor. The lilt and shift of the weil including compensation is io be
abided as per the clauses of MORT&H for Roads and Bridges.
1. No claim for carriage of water what-so-ever will be entertained.
2. The contractor shall employ ane or more Engineering Graduate or Diploma holders as apprentice at his cost if the
work as shown in the tender exceeds Rs.2,50,000/-. The apprentices will be selected by the Executive Engineer
The period of employment will commence within one month after the date of work order and would last till the
date, when 80% of the work is completed. The fair wage 1o be paid to the apprentices should not be les2than the
emolument of personnel of equivalent qualification employed under Government. The number of apprentices to
be employed should be fixed by the Chief Engineer in the manner so that the total expenditure doeé not exceed
one percent of the tendered cost of the wark,
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3. Super class conltractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to
the State of Orissa. Special class contractor shall employ under him one graduate Enginear and tweo Diploma
Holder belonging to the state of Orisea. Like wise ‘A’ class contractor shall employ under him one Graduate
Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engrnlaadng
personnel monthly emoluments which shall not be less than the emoluments of the personnal of aquwalalnt
qualification employed under the State Gowt. of Orissa. The Engineer-in Chief (Civil), Origea may however assist
the contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is sought
for by the contractor . The names of such Engineering personnel appointed by the Conlractors should be intimated
to the lender receiving authority along with the tender as to who would be supervising the work. Each bill of the
Super Class, Special Class or 'A' Class Contractor shall be accompanied by an employment Roll of the
Engineering parsonnsl together with a Cerlificate of the Graduate Engineer or Diploma Holder so employed by
Ihe coniractor to the effect that the work executed as per the bill has been supervised by him.( Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the profarma
contained in a separate sheet vide Schedule-B

73 Itis the responsibility of the contractor to procure and store explosive required for blasting operation. Deparlmant
may render necessary possible help for procuring license.

74 Odisha Bridge & Construction Corporation Ltd. will be aliowed price preference up to 3% over the lowest quotation
or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1874 The Orissa
Construction Corporation will be aliowed a price preference to the extent of up to 3% over the lowest tender amount
(Where their tender is not the lowest) provided they express willingness to execute the work after reduction of rates by
nagotiation.

75 Amendmant of existing Clauses :- By admission of a tender for the work, a lenderer will be deemed to have
salisfied himselfl by actual inspection of the site and locality of the work, about the quality and availability of the
required quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc.,
and that rates quoted by him in the tender will be adequate to complete the work eccording to the specifications
altached there to and that he had taken in to account all conditions and difficulties thal may be sncountered
during its progress and to have quoled rates including labour and materials with taxes . octroi other duties, lzad,
lifts, loading and unloading, freight for all materials and all other charges necessary for the completion of the work,
o the entire salisfaction of the Engineer-in =Charge of the work and his authorised subordinates. After
acceptance of the contract rate Government will not pay any exira charges for any reason in case the contracter
claims later on lo have misjudged as regard availability of materials, labour and other factors.

78 The prevailing percentage of |. T. Depariment of the gross amount of the bill towards income lax will be deducted
from the contractor’s bill "

7 Prevailing rale of VAT on the gross amount of the bill will be deducted from the contractor’s bill, where Agreemant
Value is Rs. fifty thousand and above.

78 The contractor is required to pay royalty \o Govl. as fixed from time of lime and produce such documenls in
supporl of their payment to the concemed Executive Engineer with their bills, falling which the amount towards
royaities of different materials as utilized by them in the work will be recovered from their bills and deposited in the
revenue of concemed department.

TS Under rio circumstances interest is chargeable for the dues or additional dues if any payable for the work.

80 Under seclion 12 of contractors labour (Regulation and Abolition) Act. 1970 the eontraciar who undertakes
execution of work through labour should produce valid license from licenging autherities of labour Departmenl.

81 Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work
for testing and acceptance as may be requiring by the concemned Executive Engineer

B2 Trial Boring - The foundation leve! as indicated in the body of the deparimental drawing is 'purely tentatise.and for
the general guidance only. The Department has no respansibility for the suitability of actual strata at the
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83 Any defects, shrinkage or other faults which may be noticed within 8 (Six) months from the completion of the work
arising out of defective or improper malerials or workmanship timing are upon the direction of the Engineer-in-
Charge lo be amended and made good by the contractor al his own cost unless the Engineer for reasons to be
recorded in wriling shall be decided thal they ought to be paid for and in case of default Department may recover
from the contractor the cost of making good the works. The contractor is also required to maintain the road for 8
{Six) months from the date of successful completion of the work.

84 From the commencement of the works to the completion of the same, they are to be under the conlractors
charge. The contractor is to be held responsible to make goad all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Gowt. of Orissa hammless for any claims
for injuries to person or structural damage to property happening from any neglect, default, want of proper care or
misconduct on the part of the contractor or any one in his employment during the execution of the work. Also no
claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether
natural or incidental damages so caugsed will have to be made good by the contractor at his own cost.

as Gradation of ingredients: The coarse and fine aggregale shall meet the grade requirement as per the latest
provision of relevant 1.5 Cede / | R. C. code / MoRT&H specifications.

BE Tilts and shifls
i} Maximum permissible shifl is 150mm.
ii) Maximum permissible tilt is 1 ; 80.
BY. Payment for variation in price - (\Vide Works Department Memaorandum No-12073 /W dt. 7.4.1988, No-14379 dt,

22.6.81 & No-22874 did. 24.10,92)

a) "If during the progress of the work the price of any material incerperated in the work increases or decreases as a
resull of increase or decrease in the average wholesale price Index (all caommadities), and the contractor there
upon necessanly and properly pays in respect of that materials (incorporated In the work) such increased.,or
decreased price, then he shall be entitied to reimburse or liable to refund quarterly as the case may be, sucr; an
amount, as shall be squivalent to the plus or minus difference of 756% in between the Average wholesale Price
Index {all commodilies) which is cperaling for the quarter under consideration and thal operaled for the quarter In
which the tender was opened, as per the formula indicated below:-

Formula to calculate the increase or decrease in the price of materials.

Vm=0.75 x PmxR x (i-ig)
100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration dug to change in the
price of the materials,
R = The value of work done in Rupees during Ihe quarter under consideration.
10 = The average Wholesale Price Index (all commedities) for ihe quarter in which the tender was u"ﬁ'ened (as
published in R.B.l. bulletin from time to time.)

| = The Average Wholesale Price Index (all commodities ) for the quarter under consideration.
PM= Percentage of materials component as per sub-clause of this clause.
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21



(b} Similarly, if during the progress of work, the wages of labour increase or decrease ag 3 result of increase or
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and
properly pays in respect of labour engaged on execution of the work such increased or decreased wages then he
shall be enlilled to reimburse or liable to refund quarterly, as the case may be such an amount as shall ba
equivalent to the 75% plus or minus difference in between the minimum wages for labour which is operating for
the guarter under consideration and that operaled for the quarter in which the tender was opened as per the
formuia indicated below.

3 lo cal
VI=0.75 x PIxR x (i-ig)

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in tha
minimum wages rate of labour,

H = The value of work done in Rupees during the quarter under consideration

lo =The minimum wages for labour as prevailed during the quarter under consideration in which the
lender was opened.

= The minimum wages for labour prevailed during the quarter under consideration.
FL= Percentage of iabour component (as per sub-clause),

c) Similarly, il during the progress of work, the price of Petrol, Ol and Lubricants (Diesel oil being the represantative
item for the price adjustment) increases or decreases as a result of the price fixed there for by the Government of
India and the Contractor there upon necessarily and properly pays, such increased or decreased price lowards
Petrol, Qii and Lubricants used on execution of the work, then he shall be entitled to reimburse or liable o refund,
quarterly as the case may be, such an amaount,
as shall be equivalent to the 75% plus or minus diffsrence in between the price of P.O.L. which ig oparating for the
quarter under consideration and that Operated for the quarter in which the tender was opened as per the l-:.rmuilg
indicated below : o

0.75 = KZH'I: Dg-D|}
Ki= » o =
100 D,
KI = Increase or decrease in the cost of work during the quarter under consideration due lo changes in

the price of P. Q. L
3 R = The value of work done in Rupees during the quarter under consideration.
Di= Average Price per liter of diesel oil which was fixed by the Government of India during the
Quarter in which the tender was opened.
Dy= Average Price per liter of diesel oil which s fixed during the quarter under consideration,
Kz= Percentage of P. O, L. component as per sub-clause

1) The following shall be the percentage of materials, labour and P. O, L component for reimbursement-/ refund on
variation in price of malerial, labour and P. 0. L. as per sub- classes (a), (b) and (c) of this Clause

LT
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Category of Contractor' Supply Departmental
Works. % Materials. % Labour % of P.O.L. Supply of materials.
rrigation works ] fry
| a) Structural works. 20% 30% i 5% 45%
| b) Earthwork, Canal 20% 60% 5% 15%
work,
, Embankment work etc,.
(R&B) Works
a) Bridge works 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
¢) Bullding works =30% 30% 5% 35%
l _—

(" Where brick is supplied by the Department, it should be 20 % instead of 30%)
Vide Works Department letter No-21368 dated-22.00.81, the reimbursement / refund on variation in price of
materials, labour and P.O. L. as per sub-clauges (a), (b) and (c) of this clause shall be applicable in the following
manner
“In term of aforesaid escalation clause, where the peried for completion of the work as slipulated in the agreament
is les than one year, no escalation admissible at all, in case of work where the stipulated period of completion is
one year and more escalation on account of price variations is admissible, provided that the work has been
carried out by the contractor within the slipulated time or extension there-of as are not attributable to the
contractor in terms of the relevant provisions of the agreement. In the situation, where the pericd of completion
initially stipulated in the agreement is less than one year and subsequentlly the completion period has been validly
exlended on the ground that the delay in completion of the work is not attributable to the coniractor and in the
result the total period including the extended period stands at one year or more, escalation is admissible only the
balance portion of work executed beyond one year.” S
The conlractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and
other documents as are necessary to show that the amount of increase claimed or reduction available and shall
allow inspection of the same by a duly authorised representatives of Govl. and further, shall at the request of the
Engineer-in-Charge furnish, verified in such a manner as tha Engineer-in-Charge may require any document kept
and such other information as the Engineer-in-Charge may requira . The contractor shall within a reasonable time
of his becoming aware of any alteration in the price of such material, wages of labour and/ or price of P.O.L. give
notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition togelher with an
information relating there to which he may be in a position to supply.

88. For diversion road the contractor will have to make his own arrengement to make the same in private jand if
necessary for which agresment of such land by the side of C.D. works and the rental charges for such private land
shall be borne by the conlractor including the proper maintenance with ighting arrangements during the night time
and signaling during day time and barricading elc. till the C.D. works are opened 10 lhe traffic. No extra rate will ba
paid to the contraclor for the above rental charges etc. His rates in the tender for other items shall include this
arrangement, rental charges for the land and maintenance, lighting and removal of such lemporary road™erust from
the private land to bring the land to its original condition elc. complete

89 The contractor has to arrange the land required for borrowing earth if necessary for the road work at his
cosl. No extra payment by the Department will be made on this account and no claim what-so-aver will be
entertained on this ground. The rates quoled by the contractor should be inclusive of all such charges.
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80 Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an
order book to the contractor to be kept at the site of the work with pages serially numbered. Orders
regarding the work whenever necessary are 1o be entered in this book by the Block. Officer-in-Charge
with lheir dated signatures and duly noied by the contractor or his authorised agents with their dated
signature. Orders entered in this book and noted by the contractor's agent shall be considered to have
been duly given to the contraclor for following the instructions of the Department. The order Book shall be
the property of the Block and shall not be removed from the site of wark without written permission of the
Engineer (Executive Engineer) and to be submitted to the Engineer-in-charge every month.

The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abulments
location and furnish the test results in conformity with I.R.C. code at his own cost before execution of the work
and rales quoted by the contractor should be inclusive of such bores and 5.8.C. tests etc. without any exira cost
to the Department.

The delzils of feundation, sub-structure and foor protection for exacution shall be done In accordance with the
test results thus obtained,

The contractor shall have no claim what so ever for the exira quantity of work lo be executed in view of above
possinle changes and payments is to be made as per clause 11 of the F-2 Contract,

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Orissa Detailed Standard Specification, Orissa PW.D. Code, Building code and MORT&H specifications
with lalest revision / amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Execulive Engineer or transfer
be made by power of Attorney authorizing others to receive payment on the contractor's behalf,

The conltractor should attach the certificate in token of payment deposil with the registralion authority as per
recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the coniractor at his own cost. The Department will
not be any way responsible for the same and will not pay any cost towards the repair done by the contractor.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.OL and
Royalties. Arrangement of borrow areas, land, approach road o the bridge site etc. are the responsibility of tha
contracior,

The rate for each work of concrete items wherever dewalering s imperatively necessary the term dewatering shall
mean the execution or operation of the items due to standing water as well as due lo percolation of water. The
quoted rates will be inclusive of this,

The malerials, borrow areas and hulments at site should be arranged by the contractor at his own cost. No futurae
complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper Block. form with pages serially numbered In order o record items of
works are nol covered by his contract and ciaimable as exira. Claims shall be entered regularly in this book under
the dated signature of the contractor or his duly authorised agents at the end of each manth. A certifieate should
be furnished along with the claim to the effsct that he has no other claim beyond this claim up-to-date, Jf in any
month there are no claims to record, a cerlificate to that effect should be furnished by the contractor in the claim
book. Each claim must be defined and should be given as for as possible regarding the ci.q;nanm'res a5 wall as the
tolal amount clzimed. The claim book must be submitted by the contractor regularly by 10" and 16" days of each
month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim
book not maintained from the commencement of the work are liable to be summararily rejected. The claim book is
the property of the Block. and shall be surrendered by the contractor to the Engineer-in-charge after completion of
the work or bafore recession of the contract by the Department which evar ig earlier for record.
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Number of tests as specified in | R.C./ MORT&H / 1.5.1 specification required for the construction of roads foridges
! buildings or any other structural works will be conducted in any Govt Test House [/ Departmental
laboralories/reputed material testing laboratory as to be decided by the Engineer-incharge. Tesling charges
including expenditure for eollection / transportation of samples /specimens etc. will be borne by the contractor.
The collection of samples and testing are to be conducted for both prior o execution and during execution as may
be directed by the Enginear-in-charge and on both the acesunts the cost shall be borne by the coniractor.
Desides, the firm / contractor shall install full fledged field laboralory al work site for conducling required tesis as
per IRC/MoR T & H /151 requirements at his own cost for providing sufficient opportunity for checking from time
to time

Enginearing personnel of the executing agency should be present al work sile al the time of visit of high level
inspecting officers in the rank of Chief Engineer and above.

After completion of the road in all respects the road furniture should be affixed by the executing agency indicating
locations like school, hospital, No-hom ete.

Condition for issue of plant & machinery o contractar on hire: - Tools & plants will be issued to the contracior only
if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department.
The Senclion of the Superintending Engineer shall be necessary in each case. The contractor shall arrange his
programme of work according to the availability of the plant & machinery & no claim will be entertained for any
delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these  hire charges are recoverable from
live bills of lhe conlraclor regularly and the final paymenti for the work including retund of security deposit will not
be made until the total amount due to the Government on account of hire of machinery el¢. is recoverable in full,
Full amounl of hire charges due from the contracior at any contract at any time shall be recovered from his next
subsequant bill,

All transit and incidental charges in connection with the dispatch of lools and plants and machineries from
workshop shed/ deposit return there to, will be bame by lhe contractor,

The hire eharge shall be recovered at the prescribed rates from and inclusive of the date, the plant and machinery
is made over up lo and inclusive of the date of its return, even though the same day it may not have been utilized
for any reason except for a major break down which may take more than 72 hours for repairs. The contractor shall
immediately intimate In writing to the Engineer —in-charge when any plant or machingry goes oul of order
requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring
similar preparation the working hour will include the time required 1o make up the boiler temperature and bring
plant to the operating conditions before the actual start of work. .,
The machine will work in shifts of 8 hours each, Extra charges towards overtime wages of any of the uperﬁffng
and maintenance staff will be leviable. These charges will be fixed by the Engin eer-in-charge from time of time. In

no case the tools and plants shall be operated beyond 8 hours in any shift without prior written permission of tha
Engineer-in-charge,

The contractor shell release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixlures, pavers and similar such type of equipments, the contractor shall arrange 1o get the hopper
cleaned and the drums etc. washed at the close of work each day

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of
arrangement of labour and material elc. on his part. The same will be returned only when they do not require or
when in the option of Engineer-in-charge the work or a portion of work for which issued js completed,

The loois and plants shall while in transit and in the Custody of contractor be al his sole risk and responsibility for
damages and / or loss except fair wear and lear. The damage or loss as assessed by Engineer-in-charge shall be
made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article
lost, the decision of superintending Engineer shall be final, The contractor shall on or before the supply of plant
and machinery sign an agreement in indemnifying the Govt against loss or damage lo the machine. The
Contracior shall also be respeonsible for any claim for compensation for loss of life, injury or damages to property

eic. arising from any cause what-soc-ever. The coniractor shall provide full time choukidar for guarding the plant
and machinery al site. i
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If the arlicles are no! retumed within the date originally specifisd or extended by lhe Engineer-in-charge, in
addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that
the machinery is not returned. Such period will be trealed as working time. In the event of the non-return of the
.machinery, the full value of the articles al the current market price will be recovered from the contractor's
outstanding bills or any bills that may become due in respect of his other work under the state public works
Department. The decision of the superintending Engineer shall ba final in casa of dispiite,

FORM OF AGREEMENT -~ The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form atlached.

Leg Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor will be
maintained by the Department will be attested by the contractor or his authorised agent dally. In case of contractor
contests the correctness of the entries and / or falls to sign the log book, the decision of the Engineer-in-charge shall
be final and binding on him. Hire charges will be calculated according to the entries in the logbook and will be binding
on the contractor,

FOR 8] ENT TOOLS & PLAN
This agreement made the Two Thousand
between (here-in-after referred to as “the hirer” which exprassion shall unless excluded by or repugnant
to the conlext include his heirs, sxecutors, administrators and assigns) of the one part and the Govt. of Crissa (here in
after referred to as the Governor which expression shall unless excluded by or repugnant to the context include his
successors in office as assigns) of the other part.
Where as the hirer desirous of hiring the tools and plants of the P. R. Department of the Orissa Govt. and more
particularly specified in the schadule hers under batween here in after referred to as “the tools and plants”.
And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions hers in
after mentioned.

Now it is here by and between the parlies here to as follows :-

{a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery
will be used or any other than standing in the names of conlraclors in the book of the Department or any other
Governmeni Depariment. The Gowvt. agrees lo let the hirer tools and plants for the period lo be computed from the
date of delivery of the tools and plant to the hirer at the P.R. Department workshop at Rairangpur.

(b) The rale of higher charges will be as mentioned in the gchedule attached.

(e) The hirer shall not transfer, assign or sublet or in any way part with the locls and plants or any part there-of without the
previous wrillen approval of the Engineer-in-ch

{d) On the expiry of the period of the hire, the hirer shall return the tools and planis to the Public Werks Department. &
workshop / store at Rairangour in the same good condition in which they ware received Ly him .

(8) In the event of the tools and plants not being returned on the expiry of the above-mentioned peried, the hirer shall
withoul prejudice and any other liability pPay to the Government on account equivalent lo the rate of hire specified for
the working penod and an increase of ten percent.

(f) The lools and plants shall be open for inspection at all times to the officers of the Government.

(@) The hirer shall not cperate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day
without the prior sanclion of the Engineer-in-charge. If the hirer operales the tools and plants beyend the aforesaid
limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well
as over lime charges for staff for such excess operalion al the rate approved by the Engineer-in-charge from time to
time. ;

(h) In case of breakdown, repairable at the site within a pericd of three days hire charges as specified in the schedule will
be levied except In case of major repairs.

(1) Normally the tools and plants will be supplied with operating stafi. .

(i} The hirer shall be responsible for any claims for compensation for loss of life, Injury or damage to property etc. arising
due o any causes what-so-ever during the period of the machinery is in his charge. i
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i the aricles are not returned within the date ariginally specified or exlended by lhe Engineer-in-charge, in
addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that
the machinery is not returmned, Such period will be treated e working time. In the event of the non-return of the
-machinery, the full value of the articles at the current market price will be recoverad from the contractor's
outstanding bills or any bills that may become due in respect of his other work under the state public works
Department, The decision of the Superintending Engineer shall be final in case of dispute.

FURM OF AGREEMENT - The contractor shall, before laking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached.

Log Baaks for recording the hours of daily works for each of the plant snd machinery supplied to the contracior will be
maintained by the Department will be atlested by the cantractor or his authorised agent daily, In case of contractor
contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall
be final and binding on him. Hire charges will be calculated according to the entries in the logbook and will be hinding

on the contraclor.
AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the __Twa Thousand
between (here-in-after referred to as “the hirer” which expression shall unless excluded by or rapugnant
to the conlext include his heirs, execulors, administralors and assigns) of the one parl and the Govl. of Orissa (here in
after referred lo as the Governor which expression shall unless excluded by or repugnant to the context include his
Successors in office as assigns) of the other parl.

Where as the hirer desirous of hiting the tools and plants of the P. R. Department of the Origsa Govl. and more
particularly specified in the schedule here under between here in after referred 1o as *the tools and plants”.

And whera as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here in
after mentioned.

Now it is here by and between the parties here to a8 follows -

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery
will be used or any other than standing in the names of conlractors in the book of the Department or any other
Governmeni Depariment. The Govt. 8grees 1o let the hirer tools and plants for the period to be computed from the
date of delivery of the tools and plant to the hirer at the P.R. Department workshop at Rairangpur.

(b) The rate of higher charges will be as mentioned in the schedule altached

(€) The hirer shall nol transfer, #83ign or sublet or in any way part with the tools and planis or any part there-of without the
previous written approval of the Engineer-in-charge

{d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Departmenl. &
workshop / store al Rairangpur in the game good cendition in which they were received by him

(e) In the event of the tools and plants not being retumed on the expiry of the above-mentionad period, the hirer shall
without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for
the working peried and an increase of ten percent

(f) The tools and plants shall be open for nspection at all times to the officers of the Government,

(@) The hirer shall not operate the tools and plants so hired for more than one shift / two shifis of & houre each per day
without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid
limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well
as over lime charges for staff for such excess operation at the rate approved by the Engineer-in-charge from time to
time. - 1

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedulg will
be lavied except in case of major repairs.

() Normally the tools and plants will be supplied with operating staff,

(1) The hirer shail be responsible for any claims for compensation for loss of life, injury or damage 1o praperty etc. arlsing :

due to any causes what-so-ever during the period of lhe machinery Is in his charge.
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(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period
of hire shall be defrayed by the hirer.

(I The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall ba the full replacement value as determined
by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction of
lhe said Engineer-in-charge the office shail be at liverty lo make good himself such loss or damage and recover the
cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to
make good the loss or damage failing which the same will be recovered from his dues as in case of hire charges.

(m) On the breach of any lerms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitied to
demand the relurn of toois and plants and the hirer shall return the tools and plants within 72 hours from the date of
receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable to
pay such penally as may be imposed by the Engineer-in-charge for the period the tools and plant are detained
provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .

(n} In case of any dispules between the hirer and the Government the decision of the Superintending Engineer shall be
final.

(o) This agreement shall be cperated by the Engineer-in-charge on behalf of the Government and the term Enginear-in-
charge shall include all officers duly authorised by him to exercise powers on his behall,

B THE SCHEDULE
LSen'ar No. Description and Name of the No. Amaunt of hire per hour . Remarks.

arlicles.

e — i ——— e

In wilness where of the hirer and the Engineer-in-Charge has for and on behall of the Governor of the
State have set their respective hand, the day and the year here in above written.

Signed by
1 2
Signed sealed and delivered in the presence of
1. 2,

82, The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the
tender has been invited) at his own cost during the period of execution.

83, Even gualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Departrenl
(a) Making a false statement or declaration.

(b} Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract
(d) Pasl record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

24 The information furnished must be sufficient to show that the applicant is capable in all respects to shecessfully
compiele the envisaged work,

95 In case the 1" lowes! lenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award. then they shall be penalized with adequate disincentives with forfeiture of
EMD unless adequale justification for such back out is furnished. Appropriate aclion for black listing the tenderers
shall also be taken apart from disincentivising the renderar.
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Amendme TR A okl by subslitutic

Note- (Vi) - For the purpose of estimate, the approved quarry read Is to be provided judiciously.
Engineers in charge would be responsible for ensuring the quality of the materials supplied. The
contractors would, however, be responsible for procurement of materials from authorised sources and
voluntarily disclose the source of procurement for the purpose of billing. Besides, the bidder would be
required to submit the details of quarry for procurement while submitting the bids.

Amendment to Appendix-1X, Clause-36 of OPWD Code, Vol-Il by inclusion

Clause No- 36- If the rate quoted by the bidder is less than 15% of the tendered amount
then such a bid shall be rejected and the tender shall be finalized basing on merits of
rest bids. Bul if more than one bid is quoted al 14.99% (Decimails up to two numbers will
be taken for all practical purposes)less than the estimated cost, the tender accepting
authority will finalize the tender through a transparent lottery system, where all
biddersitheir authorized representatives, the concerned Executive Engineer and DAO
will remain present.

ADDENDUM TO THE CONDITION OF F2 CONTRACT
Clause-2{a) of F2 Contract-TIME CONTROL:-

Progress of work and Re-scheduling programme.

The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor.
The igsue of ihe lelter of acceplance shall be treated as closure of the Bid process and commencement of the
contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit lo the Engineer-in-Charge for
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
timing for all the activities in the Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contraclors shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4™ of the whole time allowed under the contract has
elapsed, ¥ of the whole of the werk before % of the whole time allowed under the contract has elapsed, 3/4" of
the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to
the pragramme to which consenl has been given the Contractor shall preduce, at the request of the Engineer-in-
Charge. a revised programme showing the modifications to such programme necessary lo ensure completion of
the works within the time for completion. If the contractor does not submit an updated Programme within this
period, the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment
cerlificale and continue 1o withhold this amount until the next payment after the date on which the over due
FProgramme has been submitted.

An updete of the Programme shall be a programme showing the aclual progress achieved on each activity and

the effect of the progress achieved on the timing of the remaining work including any changes lo the sequence of
the activities,

The Engineer-in-Charge's approval of the Programme shall not aller the Contractor's obligations. The Contractor
may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to
show the effect of Variations and Compensation Events.

Extensicn of the Completion Date.
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2.2.1,

222

2.2.3,

2.24.

2.2.9.

2.3
2.3.1.

Tha time allowed for execution of the works as specified in the Contracl data shall be the essence of the Contract.
The execulion of the works shall commence from the 15" day or such time period as mentioned in letter of Award
after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of
handing over of the site whichever is later. If the Contractor commits default in commeancing the execulion of the
work as aforesaid, Governmaent shall without prejudice to any other right or remedy available in law, be at liberty
to forfait the eamest money & parformance guarantee / Securily deposil absolutely.

As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Charl for
each milestone and get it approved by the Department. The Chart shall be prepared in diract relation to the time
stated in the Conlract documents for completion of items of the works. It shall indicate the forecast of the dates of
commencemeant and completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the Contractar within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of the work, the contractor shall in
all cages in which the time allowed for any work, exceeds one menth {(save for special jobs for which a separate
programme has been agreed upon) complete the work as per milestone given in contract data.
In case of delay occurred due to any of the reasons mentioned below, the Cantractor shall immediately give
natice thereof in writing to the Engineer-in-Charge but shall nevertheless use constanlly his best endeavors o
prevent or make good the delay and shall do all that may be reascnably required o the satisfaclion of the
Engineei-in-Charge lo proceed with the works.

i) Force majeure, or

i) Abnormally bad weather, or

i) Serious loss or damage by fire, or

iv) Civil commation, local commotion of workmen, strike or lockout affecting any of the trades employed

on the work, or,

v) Delay on the part of other conltractors or tradesmen engaged by Engineer-in-Charge in executing
work nol forming part of the Contract.

vi) In case @ Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and
which would cause the Contractor to incur additional cost, or
wil) Any other cause, which, in the absolute discretion of the authorily mentioned, in Contract data is
Beyond the Contraclors control,
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Conltractgrin
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicale in such a requesl the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Conlracior by the Engineer-in-Charge in wriling, within 3 months of the date of
receipt of such request. Non-application by the contractor for axtansion of time shall not be & bar for giving a fair
and reasonable extension by tha Engineer-in-Charge and this shall be binding on the contractor
Compensation for Delay.
If the conltractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the
site on or bafore the contract or extended date of completion, he shall, without prejudice to any other right or
remedy available under the law to the Government on account of such breach, pay as agreed compensation the
amount calculaled al the rates stipulated below as the Superintending Engineer (whose decision in wriling shall
be final and binding) may decide on the amount of tendered vaiue of the work for every completed day / month
(as applicable) that the progress remains below that specified in Clause 2 or that the work remains incomiplete,
This will also apply to items or group of items for which a separate period of complelion has been
specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.
Provided always that the total amount of compensation for delay to be paid under this condition shall not

exceed 10% of the Tendered Value of work or to the Tenderad Value of the item or group of items of werk for
which a separate period of completion is griginally given.
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2.5
2.5.1.

2.2.2.

100

-

The amount of compensation may be adjusted or set-off against any sum payabhle to the Contractor under
this or any other contract with the Government. In case, the conlraclor does nol achieve a parlicular mileslone
mentioned in contract data, or the reschedulad milestone(s) in terms of Clause 2.5, the amount shown against
that milesione shall be withheld, to be adjusted against the compensation levied at the final grant of extension of
time. Withholding of this amount on failure to achieve a milestone, shall be automatic without any natice to the
contractor. However, if the contractor catches up with the progress of work on the subsequent milestone(s), the
withheld amount shall be released. In case the contraclor fails fo make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld, However no
interes! whatsoever shall be payable on such withheld amount.

Bonus for early complation

In case the contractor completes the work ahead of scheduled completion time, a bonus @ 1% (one percent) of
the lendered value/Agreemsnt cost which ever is less per month shall be payable to the contractor, subject to a
maximum limit of 2% (two percent). The amount of bonus, if payable shall be paid along with final bill after
wuimpletion of work. Onginal work / improvement werk minimum value Rs. 3.00 Crore

Management Meelings.

Eilher the Engineer or the Contraclor may require the other to attend a management meeling. The business of a
management meelings shall be to review the plans for remaining werk and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meelings and is to provide copies of his record to those
aftending the meeting and to the Employer. The respensibility of the parties for actions to be taken to be decided

by the Enginaer either at the management meeting ar afler the management meeting and stated in writing to all
who ailended the mesting.

Clause-2 (b) of Item Rate F2 Agreement:- Rescission of Contract (Amendment as per letter Ne. 10638 di
27.05.2005 of Works Department, Orissa b

To rescind the contract (of which rescission notice in writing to the centractor under the hand of the Executive

Engineer shall be conclusive evidence), 20% of the value of left over work will be realised from the contractar as
panalty

ELIGIBILITY CRITERIA : To be eligible for qualification, applicants shall furnish the followings.
8. Reguired E.M.D as per the clause No. 08.

b. Copy of valid Regisiration Certificate, Valid VAT clearance certificate, PAN card along with the tender
documents and furnish the Original Registration certificate, VAT clearance cerlificate and Pan card, for
verification within three days of opening of ths tender before Executive Engineer, Raiangpur (R&B)Divigion,

C. Informabon regarding (i) Evidence of ownership of principal machineries / equipments in Schedule-C as per
Annexure-l of Schedule-C

(i) Annexure-|ll of Schedule-C
(i) Annexure-1V of Schedule-C if required
as per Clause No.12.

d) Information regarding current litigation, debarring / expeliing of the applicant or abandonment of work by the
appicant in schedule “E” and affidavit to that effect including authentication of tender documents and Bank
guarantee in schedule “F” as per clause 13,

101 .Clauses for sile engineer and road fumiture ete.in DTC N/Agreement

In WorksDeptt Latter No-10407 DF:-25 06 2004 the agencies executing major wark should possesses ful-Redged flald
labaratory for testing of quality of work.Under the same clause the following provision are made as per work depariment
No.12351/Wdated. 23/07/2004 -

(1) An enengineering personal of executing agency should be present at the work site at the time of visit of high level
insepting officer in the rank of executive engineer and above. x

(2) After completion of the building in all respect should be affixed by executing agency indicating location.

(3) Cess at rate of 1 %(one percentage) will be deducted fram the gross amount of each running bill of this works towards
wedlfare of labor as per prevailing guidsiine of government,

Tolal- 101 (One hundred one ) clauses only
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SCHEDULE-A

ICA, NG RELATI

IWe hereby certify that 1AWe* am/are® relsted/nat related{ * } o any officer of the rank of Assislant Execulive Engines; &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Department, Govt. of Orissa [/'We*
amfare” aware that, if the facts subsequently proved to be false, myfour® contract will be rescinded with forfeiture of E.M.D
and security deposit and 1/\We* shall be liable to make good the less or damage resulting from such cancellation.

If/iWe also nate thal. non-submission of this certificate will render my [ our tender liable for rejection

(") - Strike out which is not applicable Slgnalure of the Tenderer
Date:-
Contractor B.D.0O. Bhandaripokhari
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SCHERQULE-B

ERTIFICATE OF EM Yl T GRADUAT
ENGINEER / DIPLOMA HOLDERS
( for Super class / special class / A class contractors only )
| / We hereby cerily that at present the following Engineering personnel are working with me / in our firm / company and
their bio-data are furnished balow.

Name of Qualification Date of Monthly Whather full lime If they are superannuated /
Engineering Appointment | emolument | engagement and retired [ dismissed or
parsonnel continuous, removed personnel from
appointed for state Gowvt/ Cantral Gowt ./
SuUpervising Public Sector Underiaking /
contractor's work private Companies and s or
with address, any one ineligible for

Government senvice.

2 3 4 5 6 7
]

I/ We also note thal, non-submission of this certificate will render my / our tender liable for rejection .

Signature of the tendarer .
Date :-

Contractor ' B.D.O. Bhandaripokhari
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ANNEXURE = | OF SCHEDULE-C

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK
(MINIMUM REQUIREMENT)

Sl No. List of plants and equipments Requirement Marks
p 1 Truck 1 no
| 0z Water Tanker 1 no
03 Concrele mixer = 1ne
| 04 | Centering plates [i 100 nos

NOTE .

1. Capacity of each plant and equipment should be as per specification attached separalely.

2. The above equipment ehould either be owned or availed on long-term lease extended beyond the duration of the work,
the authornty of which in either case is to be substantiated before award of the work.

3. The equipment mentioned above must be included in Schedula "C" and clearly indicated as "Owned/fleased.”

4. The above list is not exhaustive. All other machinerylequipments as will be required for satisfactory completion of the

work shall have to be deployed by the agency.
5. For deploying additional sophisticated machinery by the agency for compietion of the work, no claim shall be

enterlained.
ANNEXURE — || OF SCHEDULE-C
CAPACITY PLANTS AND T
1 a) Tractor The tractor should have a minimum capacity of 22 lo 50 H.P.
by Water Tanker The waler tanker should be a truck mounted one or as a trailing unit having
minimum capacity of 5000 liters.
€) Smooth wheeled Weight from 8 tonnes to 10 tonnes
Roller Unballasted B lonnes Approx,
VValer Ballasted : 8 tonnes approx.
Sand Ballasted : 10 tonnes Approx.
2. a)  Compresser Having capacity of 450 CFM <
b) Water Pump Having capacily of 5H.P. to 27 H.P.
c) Jack Hammer Having capacity of 2 tonnes.
d) Winch with grab Winch having capacity of 5 tonne and grab having 1 tonne capacily.
3 a) Concrete Mixer Batch type Concrete Mixer as per IS-1791 / 1985 for capacity of 15 Cum / hour
1 (Tiling drum type} with power operated side loaded revolution counter, automatic
shaker, Gear mounted on steal chassis with 4 MS wheels complete with suitable
prime mover.
b) Welding generator Having Capacity of 8-15 KW. Immersion type with vibrating Needle of 40 mm/
50mm / B0mm & 4 meter length. -
4, a) Digsel Generator Having capacity of 32 K.W.
k) Truck Having capacity of 12 lonnes.
c) leep Diesel jeep having capacity of 168 H.P. with trailer.
Contractor B.D.O. Bhandaripokhari
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CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.
(Not issued prior to 90 days of receipt of tender)

Si Name of the Idenbfication No. | Capacity Year of Condition Since When it is likely
Mo | machineries/ equipments | / Engine / Chassis purchase Working / when to be released
No. preakdown) deployad from current |
under him | assignment |
1 2 3 4 5 6 7 g |
Certified that,
1, | have verified the ownership documents with the identification no. of the Machineries / Equipments.
2. Machines are currently utilized exclusively for the work under the Division.
3.

The facts provided are true as on the date of issue of this document to the best of my knowledge.

Signature

ANNEXURE — IV OF SCHEDULE-C x
TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE TENDERER
FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS

=) Name of Reguired | Mame of the wark Name of the Mame of the place ] Time schedule for

No Equipment & MNo. for which Division under where eguipments movement of

Machinenes Eguipment & whose jurisdiction | and machineries eqLipment

Machineries Equipment & deployed. machineries to work

3 deployed Machinenes sile for use in

deployed [ tendered work

Sy
~ Certified that the above machincrios shall be svailabie solely for this work from Uie dale mentioneg agai
Signature
Contractor B.D.O. Bhandaripokhari



SCHEDULE “C"
" Name of Total requirement

Equipment in hand Equipment to be procured > o=

equipment = %Eﬁ g2 8
s lBs [§ [vg|® E sc|% | Bg £ 58
$5(38 [§ |53 gggﬁ E g8 5 |28 |£g55458

2 k| 4 E 6 7 B 8 10 11 12 13

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON THE WORK
A. Construction Ecuinments

B. Vehicle Trucks etc. =
Relerence Annexure | for list of essential equipments for contracts.
1. I leased indicate the date when the current lease explres,

Signature

Contractor B.D.O. Bhandaripokhari
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SCHEDULE-D1

1We do hereby certify that the following works have been executed by me/us in the past

WORKING EXPERIENCE

D-1. LIST OF WORKS EXECUTED DURING 2004-05 TQ 2007-08

Particulars of | Approximate Mame of the Period of Whether the work Remarks
warks already amount of Depit.under which | commencement | were completed
executed each work the work executed | and period of in stipulated
completion perion
2 3 4 = 8 7
IWe also note that .non submission of this cerdificate will render mylour tender libel for rejection.
Signalure of tenderers

Contractor

B.D.O. Bhandaripokhari




SCHEDULE-D2
WORKING EXPERIENCE
D-2. CERTIFICATE OF LIST OF WORK IN HAND

_NO Particutars of | amount of each | Period in which the 1 Approximate | Department under
works now in work work is stipulated to | value of wark | which the work is
hand be complated done against | being taken up

(in months) each work on

| the dat= of

'I submission of

Tender
1 2z 3 ) 8 ] 7

I/We also note that ,non submission of this certificate will render my/our tender libel for rejection

Signature of tenderers

Date:-
CERTIFICATE OF TOOLS AND PLANTS

:-dm hereby certify thal the following tools and plants machineries and vehicles are in my/our pussession in working
Bers.

(i)
(i}
(iii)

(iv)

(v)
I/We also note that ,non submission of this certificate will render myfour tender libel for rejection o

Signature of tender
Date:-

Comiractor B.D.O. Bhandaripokhari




SCHEDULE-"E”

a) I= ne tenderer currently involved Yes/ No
n any itigation relating to the
WOrks.

b) i yas: give details:

a) Has the tenderer or any of its Yes / No

constiluent partners been debarned!
expalled by any agency In india
during the last 5 years.

a) Has the tenderer or any of its Yas / Mo

constiluant parners failed to

perfarm on any contract work in

India during the last § years
b liyes giva detalis:
If any information in this schedule is found o be incorrect or concealed, qualification application will be summarandy be
rejacted,

Signature
Date:-
Contractor B.D.O. Bhandaripokhari
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SCHEDULE -F

AFFIDAVIT
1.The undersigned, do hereby certify that all the stalements made in the required attachments are true and
correct.
2The undersigned also hereby certifies that neither our firm M/s
nor any of ite conslituent pariners have abandoned any road/
bridge/lrigation /Buildings or other project work in India nor any contract awarded to us for such works have
been rescinded during the last five years prior to the dale of this bid.
3.The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as reguested by the Department to verify this staterment or
regarding my {our) competency and general reputation.
4.The undersigned understands and agrees that further qualifying information may be requested and agree lo
fumnish any such information at the request of the Depariment.

(Signed by an Authorised Officer of the firm)
litle of Officer
Name of Firm

Date:

Contractor B.D.O. Bhandaripokhari =
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Sold for the work - Construction of Kalyan Mandap at Malad of Malada G.p » Block-Bhandaripokhari, Dist-
Bhadrak

On payment of R, 6000.00 ( Rupees six thousand ) anly

Vide money receipt no. date,
No. of item put to tender- 10
For official use only
01. EM D Furnished
in shape of (1IN.5.C for Rs. Pledged/Not Pledged
1)Postal time
Deposit account Rs. Pledged/Not Pledged
(1KMV.P Rs.
(1)Postal saving
Pass book AIC Rs.
TOTAL Rs.
01.Valid Registration cerificata:- copy furnighed/Nat furnished
02.PAN Card ' - copy Furnished/Not furnished

03 Valid VAT clearance certificate :- copy Furnished/Not furnished

04.Labour license - copy Furnished/Not furnished
05.List of work in hand - copy Furnished/Not furnished
06.Relationship certificate - copy Furnished/Not furnished

07. Nos. of Tender paper: -

No. of correclions. -
No of overwriting:-

No. of interpolation:-

Contractor _ B.D.O. Bhandaripokhari
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Name of the work - Construction of Kalyan Mandap at Malad of Malada G.P. Block-Bhandaripokhari,
Dist-Bhadrak

TOTAL 10 (TEN ) ITEMS ONLY .

My / our quoted rate is % ( both in figures and words)

Excess over / less than / equal to the above estimated cost |

Signawre of Contractor /Tenderer
Approved for 10 (ten items only

BLOCK DEVELOPMENT OFFICER

BHANDARIPOKHARI BLOCK .

Sold to Sri - S/0
Al - P.O) - i
Dist. Pin --- Class of Contractor --=---—-—----
On payment of Rs ------ -~ (Rupees ) only towards cost of Tender
paper vide money receipt No —--wemes date —ee- -

Cashier A.EE Block Development Officer
Bhandaripokhari [}ock Bhandaripokhari Block Bhandaripokhari

U



