GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Construction of Labour room extension at AH.
Dhusuri, G.P-Dhusuri.
Bid Identification/DTCN No. 7% [/ 18.03.2021 / P.S Dhamnagar/2020-21

PANCHAYAT SAMITI, DHAMNAGAR.



PANCHAYAT SAMITL DHAMNAGAR

DETAILED TENDERCALL NOTICE
No. - 18/03/2021

Sealed percentage rate bids are invited by Panchayat Samiti, Dhamnagar, in single cover fromcontractors registered withthe state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES
{Railways mentioned in column no.3 in tender call noticefor execution of civil works on production of definite proof from the
appropriate authority in prescribed form for following works as mentioned below .

5 | Approx. | | Costof | e
,:'I_; | MName of the work | estimated cost. | ﬁE!gE] | m(':::’::;::;r | Tender Paper | t::} Icl;{n
{7 | | (inRs.) I | (inRs) | omP
{1 ] 2 | 3 4 ] 5 | 6 7
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! 515125.0 520000 | S—— 000,01 .
| Sohada . G.P-Sohada | R ]' vasn | cewn | "ol monhs
| | : { | | |
Construction of Labour mom extension at | = - | e } _ Sik calendar
2 3333540 | 2330000 - }.0H) -
| AH, Dhysuri , GP-Dhusuri | 33400 e | B | s i musnifis
| | | |
2. The sale of the Bid document shall start from the date of publication in hitp: www bhadrab nicin during office hours in the

L

office of the Panchayat Samiti. Dhamnasar, Bhadrak

. Bids shall be received in the ofTice of the Panchayat Samiti. Dhamnagar. Bhadrak (ill DL 05.04.2021up to 5.00PM- through

Registered Post/ Speed Post, The authority will not be held responsible for postal delay in the delivering of the documents or
non-receipt of the same.,

The tender will be opened in the office of the Panchayat Samiti, Dhamnagar, Bhadrak at 1L.00DAM, on 06.04.2021 in presence of
the bidders or their authorized representatives. In case of holidays, next working day will be considered,

. The bid documents can be obtained from the Office of the Panchayat Samiti, Dhamnagar, Bhadrak in person on application and

payment of cost of bid documents in demand drafi/Bankers cheque drawn in favour of B.D.O, Dhamnagar, Bhadrak payvable
at Canara Bank.Kothar . The bid document can be downloaded from the official web site of Bhadrak District
(hitp: www . bhadrak nic.in). In case of downloaded bid document the cost of bid document should be attached with the bid, The

cost of bid document is not refundable The envelope containing bid document should be superseribed with “Tender Call Notice
Number- ! 18.03.2021.

. The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning

any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Bhadrak District. (The bids of the
defaulting contractors of this block those who have not completed the work in time are liable for rejection.)

The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put o
tender. In such an event, only the successtul bidder who has quoted less bid price/rates than the estimated cost put to tender shall
have to furnish the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amount as Additional
Performance Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Dhamnagar! Bank guarantee in favour
of BDO, Dhamnagar from any Nationalized/ Scheduled Bank in India counter suaranteed by its local branch at Bhubaneswar
within seven days of issue of Letter of Acceptance (LoA) by the BDO, Dhamnagar (by ¢-mail) to the successful bidder otherwisc
the bid of the successful bidder shall be cancelled and the Earnest Money/ Bid Sccurity shall be forfeited. Further proceeding for
blacklisting shall be initiated against the bidder. The concerened APS will be returned to the bidder afier completion of work in all
respect ie. Final bill paid.

The tender documents sent through registered / Speed Post and i does not reach the concerned office by the above date and
time, the officer will not consider on any account even if the tender documents were dispatched by the tenderer before the due date.
The tender is to be submitied in one cover is 1o contain EMD, signed DTCN on every page, price bid duly filled in and signed by

the tenderer. self attested copy of registration certificate, PAN card, valid GSTIN certilicate. certificates duly filled-in
mentioning valid E-mail address and valid mobile number is mandatory in the check list column and other documents as per the
relevant clauses of this I'TCN and special conditions if any. The cover is 1o be sealed and superscribed as the bid of the works as
mentioned in column No.2 ol the tender call notice.

. The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to l.'t-n-:lLr as mentioned in
column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Olfice Savings Banks
account / Post Office Time Deposit Account/Bank Guarantee in lavour of BDO, Dhamnagar [rom any nay Nationalized /
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Scheduled Bank in India counter guaranteed by its local hranch at Bhubaneswar as per {he terms and conditions laid down in

OGFR and in no other form. Tenders not accompanied with EMD as specified above shall be liable for rejection. -

(i} The tender paper should be accompanied with the self attested true copies af the documents specified in the checklist like
proof of valid registration certificate. valid GSTIN certificate and PAN card which are mandatory and the original certificate
are to be produce within 3 (Three) days of opening of the tender before the B.D.O, Dhamnagar for verification and
mentioning about relaxation (if any) in the license otherwise his'her bid shall be declared as non-responsive and thus liable
for rejection.

(i) The work is to be completed in all respects within specified period inclusive of rainy season a5 mentioned in the column No.7
of the tender call notice. Tenderers whose tender iz accepted must submit a work program at the time of execution of
Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from {he last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any
work in the last five years, prior to the date of kid shall be debarred from quali fication. The tenderer is to Furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Non-furnishing of information in schedule-C and required affidavit in schedule-C, the bid
document will be summarily rejected,

No Relation Certificate.

The contractor shall furnish 2 certificate along with the tender to the effect that he s not related to any officer in the rank of an
Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & ahove in the P.R. Department. If the
fact subsequently proved 1o be false, the contract is liable to be rescinded. The earnest money & the total security will be

forfeited and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-

relationship certificate 1s contained in a separate sheet vide Schedule-A.

If an Individual makes ihe application, the individual should sign ahove his full type written name and current address,

If the application is made by propritary firm, it shall be signed by the proprictor above his full type written name and full name
of his firm with its current address.

If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type written
names and current address, ar alternatively by a parther holding power of attorney for the firm in which case a certified copy of

the power of atorney shall accompany the application. A centify copy of the partnership deed and current address of all partners
of the firm shall also accompany the application.

If the Application is made by a limited company or & corporation, it shall be sien by duly authorized person holding power O f
attorney for signing {he application in which case a certified copy of the power of atiomey ghall accompany the application,
guch limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid.

The tender should be strictly in accordance with the provisions 45 mentioned in the tender schedule. Any change in the wordings
will not be accepted.

Mo tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in
English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page.

Instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5 of 0.P.W.D. Code Volume-1.
Following new provisions <Jiall be made to quote the rate af work by the contractor.
3.5.5 (V) — Percentage Rate Contrach -

Percentage contract will be in addition to item rate. lump sum contracts ete, In such contracts the schedule of
quantities shall mention estimated rate of such item and amount there 10 The contractor has prcscribed format appended to
the tender documents, The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitied in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages called in the same tender notice. The contractors who wish to tender for two or more
works to which they refer, written on the envelope.

The adopted format for percemage cate is same as date of form adopted for item rate tenders but the word “item
rate” shall be replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The
contractor is required 10 Cynintain a certain rate of progress specified in the contract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased of
reduced 1o the extent of 10% per individual items subject to & maximum of 3% over the estimated cost. IFit exceeds the limit
stated above period approval of competent authority is mandatory before making any paymernt The period of completion is
fixed and cannat be altered except in case of exceptional circumstances with duc approval of next higher authority.
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In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contracior shall be
accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found in the percentage quoted
in words and figures, then the percentage quoted by the contractor in words shall be taken as correct, If any discrepancy is
found in the percentage quoted in percentage excess /less and total rate queted by the contractor, then percentage will be
taken as correct, The percentage guoted in the tender without mentioning excess or 1ess and not supported with corresponding
amount will be treated as excess. The contracior will wrile percentage excess or less up to two decimal point only, If he
writes the percentage cxcess or less up to two or more decimal points, the first decimal point shall only be considered without
rounding off. Where the contractor has omitted to quote the rates either in figures and words, the officer opening the tender
should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates far individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.
The tenderer shall carefully study the tentative drawing and specification applicable to the contract and all the documents
which will form a part of the agreement 1o be entered in 1o by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Complaint at a future date that, plans and specifications have not
been seen by the tenderers, cannot be entertained.
The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall, however be exceuted as per final approved drawing to be issue by the
Enginecr—in—charge as and when required.
Every tenderer is expected before quoting his rates 1o inspect the proposed work. He should also inspect the quarries and
approach roads 1o quarries and satisfy himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at future date that the availability of materials at quarries has been
misjudged cannot be entertained.
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required {or the work.
It must be definitely understood that the Government does not accept any responsibility for the correctness and completencss
of the borings shown in Cross Section,
The tenderer may at his option quote reasonable for each item of work carefully so that rate for one item should not be
unworkable low and others too high for others.

"The tender containing extrancous conditions not covered by the tender notice are liable for rejection and quotations should be

strictly in accordance with the tender call notice. Any change in the wording will not be accepted,

Letters ete. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clause no.22.

Schedule of quantities are accompanied in the DTCN (Price zid). It shall be definitely understood that the Government does
not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations etc. forth shall no way invalidate the contract and no extra monetary compensation, will be entertained.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-gver,
The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidder/tenderer, whose bid has been accepted, will be notified of the award by the BDO, Dhamnagar prior to expiration
of the validity period by e-mail, SMS confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract (Herein after and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a

performance security (initial Security Deposit) in form of Deposit receipl of Schedule Bank/ KissanV ikashPatra/Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledze in favour of the BDO,
Dhamnagar and in no other farm which including the amount already deposited as bids security (earnest money) shall be 2%
of the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any ) and sign the agreement in the prescribed of PWD form for the fulfillment of the contract in the office of the BDO,
Dhamnagar. /
The security deposit together with the carnest money & the amount withheld according to the provision of P agreement shall
he retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successiul bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement.
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a) The notice inviting bid, of the document including additional conditions, specifications and drawings. it any, forming the bid

as issued ot the time of invitation of bid and acceptance thereof together with any correspondence there 10 and required

amount of performance security

by Standard pwD form Pl with latest amendments.

Failure to enter in 10 the required agresment and to make the security deposit as above shall entail forfeiture of the
hid scourity (earnast money). No contract {tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
ot carry any interest. As concurred by law department and finance department in their U.O.R. No.348 dtd.21.05.97 J.O.R.
M.202 W.F.D. d1d.06.03.98 respectively the E.M.D. will be forfeited in case, where tendercrs back out from the offer before
acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to

within the State of Orissa and it is agreed that neither party to the contracl will be competent 1o bring a suit in regard to the
matter by this contract at any place outside the state of Orissa.

36. The centractor chould be liable 10 fully indemnify the department tor payment of compensation  under workman
compensation AcL V1l of 1923 on any account of the workman employed by the contractor and full amount of compensation
paid will be recovered from the contractor.

37. Tenderers are required 1o abide by the fair wages clause as introduced by the Govt. of Works department L. No. VII-R
§/5225-dtd 26.02.53 and ?\'0,11."«’[-563623842(5} dt. 27.09.61 as amended from time to time.

38, In case of any complaint by the labour working about the nonpayment or less paymett of his wages as per latest minimum
Wages Act, the BDO, Dhamnagar will have the right © investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Dhamnagar is final and binding
on the contracior.

36,  The contracior shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the
following and similar calegory.

a)  Rent, rovalties and ather charges of materials, octroi duty, all other 1axes including goods and services tax, ferry tolls
convevance charges and other cost on account of land building including temporary building and temporary electric
connection 1o work site ps well as construction of service road and diversion road and its maintenance 1ill completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work, Mo tenderer
will however be liable to pay Govt, for temporary occupation of land owned by Ciovt, at the site of the work.

b) Labour camps or huts necessary Lo a suitable scale including conservancy and sapitary  arrangements therein to the
satisfaction of the local health autharities.

¢) Suitable waler supply including pipe water supply whether available for the <taff and labour as well as for the work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky gperations

¢) Feesand duties levied by the municipal, canal supply authority.

f) Suitable fencing barriers, signa! including paraffin and electric signal where necessary at work and approaches in order
protect public and cmployees from accidents.

) Compensation including the cost of any suit for injury to persons or property due 10 neglect of any measure of precaution

also become payable dug to operation of the work men compensation acl.

W) The contractar has to arrange adequale lighting agreement for the work wherever necessary at his own cost.

iy Afterthe work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats,

Mixing platform €ic. should be dismantled and all materials removed from the site and premises left neal and clean, this
chould be inclusive of the rates.

40, Mo payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required. The
rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work.

41, Tt should be understood clearly {hat no claim what s0 gver will be entertained to extrd items of works quantity of any item
besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or
extra quantity of any ilems of work is taken up.

472. The tenderer shall have to abide by the CPWD safety code rules introduced by the Govl. of India. Ministry of work housing

and supply in their standing order No.441 30 Dated.25.11.07 and as amended from time 1o time. . &

43, Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and other
necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
public holidays ill last date of sale and receipt of tender papers. Interest hidders may pbtain further information at the same
address. But it must be clearly understood that the tender must be received in order and according to instructions.

44, Tendrerers arc pequired 10 20 through each clause of PWD form Pl carefully in addition to the clause mentioned here in before

tendering,

1ad
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45. All reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code section [,
11, 1L 1V and VI & latest design eriteria for pre-stressed concrete bridge speci fically for road and bridges issued by MORT
&H. Govt, of India.
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$ieel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertight.
The department will have the right to inspect the scaffolding, centering and shuttering made for the waork and can reject partly
or fully such structures if found defective in their opinion.

Conerete should be machine mixed, unless otherwise ardered in writing by the executive engincer. The contractor should
arrange his own conerete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of | bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, pamt and bitumen etc. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in pracurement of materials.

. The contractor will be responsible for the loss or damage of any departmental materials during transit and in the execution of

the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher.

If the contractor remaves Govt. materials supplied to him from the site of work with a view to dispose off the same

dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
contractor or from his security deposit or from the proceeds of the sale there-of,

. The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.

Dhamnagar, subject to the availability of the materials, The tenderer shall make all arrangement for proper storage of
materials: but no cost for raising sheds for storage, pay of watchman ete. will be borne by the department. The department is
not responsible for considering the theft of materials at site, It is the Contractor's risk. Under any such plea, if the tenderer
stops the work, he shall have to pay the full penalty as per clause of P1 agreement.

. The department will have the right 10 supply at any time in the interest of work any departmental materials to be used in the

wark and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher,

_ All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear

the charges of straightening, cutting, jointing, welding ete. to required size in case of MS rods or Tor Steel/ M5 angles, Ts
and Joists ete. After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and storage. Cut pieces of steel more than 1 mtr in length will be returncd by the contractor at the
issuing stores, without conveyance charges.

Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to
arranae by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
deparimental laboratory and gel it approved by the Department before use. o extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed anly after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplicd in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates ete. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered [or measurement and payment).

The tentative alignment of the proposed bridge has heen shown in the enclosed drawing. However, the department has got the
rights o shifi the actual bridge position within a reasonable range in /% and VS,

 The contractor should at his own cost arrange necessary teols and plants required for the efficient execution of work and the

rates quoted should be inclusive of the running charges of cach plant and cost of conveyance.

After completion of the work, the contracter shall arrange at his own cost, all requisite equipment for testing one unplugzed
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cosl of the test.

Measurement of earthwork in road and canal embankment will be done by section measurement after the carth is
consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area, Earthwork from cutting will be
economically utilized in filling.

o
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. The stock of (building road and irrigation structures) metal and gravel will be measured in boxes of 1.3 m WismX0im

which will be taken as 1.5 m ¥ 1.5m X 044 m=1Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1:6™ of the volume or maore depending upon the loosensss of stacking, which would be determined on
actual observation and deduction.

. The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,

subject o the condition that the contracior will execute in advance an agreement with the Engineer-in-charge.

In the gvent of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be

granted 1o the contracior under any circumstance.

. The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed

proforma enclosed herewith.

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low water level,
whichever is less.

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in the
rate. Removal of trees, logs aof trees, or isolated boulders and desilting of sand or carth from existing well. rectification of tilt
and shifl, if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the
nature of strata indicated by boring. which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the authority accepting the tender,

Construction of cofferdam or cland or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking.

For conereting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Engineer-in-charge, with 10% cxtra cement (o be used for under water concreting
without any extra cost to the department.

No claim will be entertained in respeet of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noscs of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent them [rom skewing and getting out of alignment.

Inspection by the Directar General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray

examination of casting’s thickness more than 8 and load testing of bearing. i considered necessary, shall have to be carricd

out ot the contragtor’s CosL The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening.

a)lt should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be directed
by the Enginser-in-charge.

b)Concrele test specimens 150mm X 150mm X 130mm in size (whether or plain ar reinforced concrete) for the testing shall
be taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not
Jower than that of an Assistant Enginger. The Contractor shall bear the cosl 50 involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section- 1L

c)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in govi. research laboratory al Bhubaneswar or Zonal
laboratory at Cuttack, Cost of testing of all specimens and samples will be borne by the contractor.

e) The construction of well standing by injecting cement of grout in coarse aoaregate placed in position shall not be
permitted.

f) The thickness of cement concrete in top plugging should be as per departmental drawing,

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm 1o the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge 1o overcome the adverse effects of the tilts and chifis without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shifi, shall be carried out by the
cantracior, at no extra cost 10 the department,

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepred.

If the well is beyond rectification, the well shall be rejected. The well has 1o be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and chift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

Confractor Block Develo ntOfficer,
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Mo claim for carriage of water, what-so-ever, will be enteriained.

The contractor shall employ | or more engineering Graduate or diploma holders as apprentice at his cost, il the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Enginecr. The period of
employment will commence within 1 month after the date of work order and would last till the date when 90% of the work is
completed, The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under govL. The no of apprentices 1o be employed should be fixed by the Superintending Engineer in
the manner so that the total expenditure does not exceed 1% of the tender cost of the work.

Special class contractor shall employ under him 1 graduale engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall emplay under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the engincering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa, The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Enginecring personnel appointed by the Contractars should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work, Each bill of the Special Class
or *A" Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the hill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule — B,

It is the responsibility of the contractor 10 procurs and store explosive required for blasting operation. Department may render
necessary passible help for procuring license.

o Lid. will be allowed price preference up to 3% over the lowest quotation or tender
as Iaid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference 1o the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work afier reduction of rates by negotiation,

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and Jocality of the work, about the quality and availability of the required quantity of
material including the wheat! rice referred to above, medical aid, labour and food stuff ete., and that rates guoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materinls with taxes, octroi, other duties, lead, lifs, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, 1o the entire satisfaction of the Engineer-in-Charge of the work and his authorized
cubordinates. Afier acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors,

The prevailing percentage of 1.T. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill,

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount at the time of payment of bill.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards rovalties of different
materials as utilized by them in the work will he recovered from their bills and deposited in the revenue of concerned
department.

Under no circumstances intercst is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

. Sample of all material — The contractor shall supply sample of all materials fully before procurement for the work for testing

and acceplance as may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Drepartment has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
% B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in fo account
of the above aspects.
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Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six} months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to mainiain the road for three years from the date of successful completion of
the work.

3. From the commencement of the works to the completion of the same, they are to be under the contractors charge. The

contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the exccution of the work. Also no claim shall be entertained for loss due to carthquake, flood,
eyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractar at his own cost.
Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant LS. Code/ LLR.C. code/ MoRT&H specifications.
Tilts and shifis

Maximum permissible shifi is | 50 mm,

Maximum permissible tilt is 1:80.
Payment for variation in price — (Vide Works Department Memorandum No-12073 /W D, T 1986, 14379 Dt 22.06.199]
and No-222874 D, 24,10, 1992)

(i). “If during the progress of the work the price of any material {excluding the cost of Steel, Cement & bitumen) incorporated in
the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index (all commeodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commaodities) which is operating for the guarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out within the stipulated time or extension thereof as are not attributable to him:-

Formula {0 calculate the increase of decrease in the price of materials.

Vm=10.73 x Pm x R x {i-io)

100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R = the value of work done in Rupees during the quarter under consideration,
io0 =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R.B.1 bulletin from time to time.)
i = The Average Wholesale Price Index (all commodities) for the quarter under cansideration.
Pm = Percentage of materials component as per sub-clause of this clause.
. (i1)-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are Lo
be paid / recovered, Payments in case of increase are 1o be made with prior approval of Government when the total claim is
mare than Rs. 50,000/ and with prior approval of the E.I.C. /Chief Engineer (as the case may be) when the claim is up to Rs,
50,000/~ Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.
The cost shall be determined as follaws: -

| B ] Rate as fixed by steel authority of India Limited (SAIL)
2oCement .. .. Average factory price of three manufacture of cement inside the state.
1. Bitumen ... Rate as fixed by Indian Qil Corporation Limited (1OCL)

a (itfi}-Where original period of contract is six months and below one vear, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/~ and with prior approval of the E.I.C. /Chief Engineer {as the case may be) when the claim
15 up to Rs. 50,000/- subject 1o fulfillment of the conditions mentioned below.

(1) The cost shall be determined as follows: -

Steel.......Rate as fixed by steel authority of India Limited (SAIL)

Cement... Average factory price of three manufacture of cement inside the state.

Bitumen.. Rate as fixed by Indian Ol Corporation Limited (10C)

Contractor Block Develo
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{2) Cost of the project should be more than 50.00 lakhs, However the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials from the caleulated amount of
differential cost,

(3) Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before
utilization of steel, cement & bitumen.

(4) Differential cost will be allowed only for the original agreement period, but not for the extended period even through it might

have been validly extended. Differential cost will be allowed only after successful completion of the work as per the approved

work programme. Stipulation contained in the existing clause 31(f)Recovery in case of decrease shall be made by concerned

Block Development Officer from the contractor, immediately.

(b Similarly, if during the progress of work, the wages of labour increase or decreasc as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus diflerence in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
guarter in which the 1ender was opened as per the formula indicated below,

Formula to calculate the increase or decrease in the price of Labour.
VI= 0755 PLx Rox (i-i0]

100 io
VI=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour.
R= the value of work dene in Rupees during the quarter under consideration,
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

i = the minimum wages for labour prevailed during the quarter under consideration.

Pl= Percentage of labour component (as per sub-clause).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, il and Lubricants
used an execution of the work, then he shall be entitled to reimburse or liable 1o refund, Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: -
0.75xK2 Rx(D2-D1)

C

ot

D
K1 = [nerease or decrease in the cost of work during the quarter under consideration due to changes in the price of P, O. L.
R= the value of work done in Rupees during the quarter under consideration.
D= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opengd,
D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.
K.2= Percentage of P, O. L. component as per sub-clause.
d) The following shall be the percentage of materials. labour and P. O. L. component for reimbursement/ refund on variation in
price of material, labour and P. O L. as per sub- classes (a), (b) and (c) of this Clause.
' Categary of works Contractor’ Supply Departmental supply of materials |

%% OFf Materials | % Of Labour | % Of P.O.L.

| Trrigation work
a) Structural works 20% 30% 5% 43%
b)Earthwork, Canal work, 20%a 60%a % 1594
Embankment work etc. T
R&B Works

a) Bridge work _ 20% 30%% 3% 45%
b) Road work 45% 40% 5% 0%
¢) Building works *30% | 309 3% 35%

F Where brick is supplied by the Department, it should be 20% instead of 30%)

» . Block Dev ent Officer,



e}Vide Works Department letter No-21369 dated-27.09.91, the reimbursement i refund on variation in price of materials,
{except steel, cement and hitumen which will be governed as per clause no 31(a-ii) &(a-iii), labour and P.O. L. as per sub-
clauses (a-i), (b) and (c} of this clause 31 shall be applicable in the following manner.

"I term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agrecment is
|ess than one vear. no pscalation is admissible at all. In case of work where the stipulated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-vear period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period after excluding the first one year period there from."

f) The contractor shall for the purpose of sub-clauses (a, {b} & (c) of this clause keep such books of Account and other
documents as are necessary 10 show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatives of Govt, and further, hall at the request of the Engineer-in- Charge furnish,
verificd in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require ‘The contractor shall within a reasonable ume of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereaf to the Engineer-in- Charge stating that the
same is given pursuant to this condition together with an information relating thereto which he may be in a position to supply.

99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary tor
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges ete. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete.

100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. Mo extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work chall issue an order book to the

- contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary arc
{o be entered in this book by the Officer-in-Charge/ Engineet-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor {cj, owing the instructions of the Department. The arder Book
shall be the property of, the Office-in-charge and shallot be remaved from the site of work without written permission of the
Engineer-in-charze and to be submitted to the Enginecr-in-charge every month,

102, The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with LR.C. code at his own cosl before execution of the work and rates quoted by the contractor
should be inclusive of such bores and S B.C. tests etc, without any extra cost to the [epartment,

103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results
thus oblained.

{04, The contractor shall have no claim what so ever for the extra quantity of work 1o be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract.

105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision { amendment
are also binding on the part of the contraclor.

106.No part of the contract shall be sublet without written permission of the concerned B.D.0O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor’s behalf,

107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating to his registration. i

108, Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrew arcas; land. approach road to the bridee site ete. are the responsibility of the contractor.

110.The rate for each work of conerete ftems whetever dewatering is imperatively necessary the term dewatering shall mean the
exccution or operation of the items due to standing water as well as due to percolation of water. The quated rates will be
inclusive of this.
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| 1 1, The materials, borrow arcas and hutments at site should be arranged by the contractor at his own cost. Mo future complaint on
this account shall be entertained,

112.The contractor shall make requisition of claim book from the date of commencement of the wark from the Department and
shall maintain in proper p.ow.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim 1o the effect that
he has no other claim teyond this claim up-to-date. I in any month there are no claims 10 record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
reparding the quantities as well as ihe total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Enginger-in-Charge or competent authority. Claims not made in this
manner or the claim bouk not maintained from the commencement of the work, are liable 1o be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge afrer completion
of the work or before recession af the contract by the Department whichever is earlier for record.

113 Number of tests as specified in LR.C./ MORT&H / 15.1 specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Deparimental laboratories/reputed
material testing laboratory as 1o be decided by the Engineer-in-charge. Testing charges including expenditure for collection !
transportation of samples fspecimens etc. will be bome by the contractor, The collection of samples and {esting are to be
conducted for both prior 10 execution and during execution as may he directed by the Engineer-in charge and on both the
accounts the cost shall be borne by the contractor.

114.Besides, the firm / conlracior shall install full-fledged field |aboratory at work site for conducting required tests as per IRC/
MoRT& H /151 requirements at his own cost for providing sufficient apportunity for checking from time to time. An
Engineering personnel of the exceuting agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Enginger and ahove, Alter completion of the road in all respects the road furniture's
should be affixed by the executing agency indicating locations like school, hospital, Mo-horn ete.

115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
{a) Making a false statement or declaration,

(b Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion  of  the work
() Past history of litigation,

116, The information furnished must be sufficient to show that the applicant is capable in all respects 10 successfully complete the
envisaged work.

117.1n case the Ist Jowest tenderer or even the next lowest tenderers withdraw in serics one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequale
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

118.ADDENDUM TO THE CONDITION OF Pl CONTRACT
Clause-2{a) of P1 Contract:=TIME CONTROL:-

2.1 Progress of work and Re-scheduling programme.

2.1.1 The Block Development Officer shall issue the letier of acceptance to the successful contraclor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2 1.2. Within 15 days of issue of the letter of acceptance, the contraclor shall submit to the Engineer-in-Charge/ RDO for
approval a Programme comimensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast.

3.1.3. To ensure good progress during the execution of the work the contraciors shall be bound in all cases it which the time
allowed for any work exceeds one manth 1o complete, 1/4th of the whole of the work before /4™ of the whole time allowed
under the contract has elapsed, 1/4% of the whale of the work before 1/2 of the whole time allowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4” of the whole time allowed under the contract has elapsed.

2.1.4, If at any time it should appear to the Engineer-in-Charge that the actual progress of thé work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, 2 revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amaunt of 1% af the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programmc has been submitted.

3.1.5. An update of the Programme ghall be a programme showing the actual progress achieved on each activity and the
efTect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.

3
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2.1.6 The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor's obligations, The Contractor may

revise the Programme and submit it 1o the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events

2.2 Extension of the Completion Date.

22,1 The time allowed for exccution of the works as specificd in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders 1o commence the work or from the date of handing over of the site whichever is later, If
the Contractor comimits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely.

222 As soon as possible afier the Agreement is executed the Contractor shall submit the Time & Progress Chart for each
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. |t shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and
the Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during
the execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save
for special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

.73, In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing ta the BDO but shall nevertheless use constantly his best endeavors to prevent o make sood the delay and
<hall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i) Force majeure, of

it} Abnormally bad weather. or

J Serious loss or damage by fire, or

. Civil cognition, local commaotion of workmen, strike or lockout affecting any of the trades employed on the work, or.
. Delay on the part of other contraclors or tradesmen cngaged by Engineer-in-Charge in executing work not

forming part of the Contract.
iii) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date

without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

b
Lad

iv) Any other cause, which, in the ghsolute discretion of the authority mentioned, in Contract data is bevond the
Contractors control.

2.2.4, Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

2.2.5, In any such case a fair and reasonable extension of time for completion of waork may be given. Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request, Non-
application by the contractor far extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be binding on the contractor.

Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
an or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specificd. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is griginally given.

The amount of compensation may be adjusted or set-oft against any sum pavable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
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adjusted against the compensation levied at the final grant of extension of time. Withholding of this amount on failure to
achieve a milestone shall be automatic without any notice to the contractor. However, if the contractor catches up with the
progress of work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails 1o make
up for the delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be
withheld. However no interest whatsoever shall be payable on such withheld amount.

2.4, Management Meetings
2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure.
2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engincer either at the management meeting or after the management meeting and stated in writing to all who attended the
meeating.
Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 dr.27.05.2005
of Works Depanment, Orissal:-
To rescind the contract (of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and

Employment Department vide letter No 3757/ Dt 25.04.2009.

_ Y

120, ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings as well as mentioned in
check list;

a) Required E.-M.D as per the clause No. 10,

b} Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DhamnagarP. S registered
contractar, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card. for verification within 3(three) days of opening of the tender before tendering
authority as per Clause No. 10,

¢l DTCN duly signed by the contractor on cach and every page.

d) Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 3.

Total: - 120 (One hundred twenty) clauses only.

Contractor Block Develop flicer,
Diinttagar



SCHEDULE-A (CERTI FICATE OF NO RELATIONSHIP)

1/'We hereby certify that ["'We* am/are* related/mot related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Depit, Govt, Of Odisha. /'We* am/are*
aware that, i the Tacts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EM.D and
security deposit and 1/ We* shall be liable to make good the loss or damage resulting from such cancellation. I/'We also note

that, non-submission of this certificate will render my [ our tender linble for rejection.
(*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS
(For special class { “A” class contractors onlyl

I/ We hereby certify that at present the following Engineering personnel are working with me / in our firm / company and
their bio-data are furnished below.

' o — | | | If they are superannuated /
| MName of the | | Whether full | retired / dismissed or removed
| Engineering personnel | time ersonnel from state Govi. /
| o, | ) appointed for | Qualification DaPE of | Monthly engagement gentrai Govt, / Public Sector
| R | supervising contractor’s | Appointment ‘ sinolument and undertaking / Private Companies
il = 4 - i
work with address | continuous | and or any one ineligible for
L i | L Government service.
1

|_,T __,I_-"_ |4 | 5 | & 7
| |

T | =
l l! || | | |
| | | || J|_ T

_.—!-

SCHEDULE- C FORMAT OF AFFIDAVIT

. The undersigned do hereby certify that all the statements made in the required attachments are true and correct,

. The undersigned also hereby certifies that neither me/our firm Wis nor any of its
constituent partners have abandoned any road/ bridge/lrrigation /Buildings or other project work in India nor any contract
awarded 1o us for such works have been rescinded during the last five years prior to the date of this bid. 3. The undersigned
hereby authorized and request (s) any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement of regarding my (our) competency and general reputation.

! The undersigned understands and agrees that further qualifying information may be requested and agres 1o furnish any such
information at the request of the Department.

Signed by an Authorized Officer of the firm/ Applicant

Title of Officer
Name of Firm
Date :
APPROVED FOR 21 (Twenty One) pages only ‘\
Assistant Executive Engineer, | Block Developm icer,
Dhamnagar , Dhafiinagar J
Sold for the work - C anstruction of Labour Room Extension at AH. Dhusuri, G.P-Dhusuri, Dhamnagar Black™ on payment of Rs.
§000/- (Rupses  Six Thousand) only vide Money Receipt BIO  vneivavin seaiie Db ooveeeesnensess BEAINSL BC / Bank Draft
TG s cavrrsissmsasmimpmsnasais Dl vaeneresnenrasasmimrnrases payable at Canara Bank, Kothar.
Block D nt Officer,

I5 Dhamnagar.



Name of the Work: Construction of Labour

BILL OF QUANTITIES

Room extension at A.H. Dhusuri. G.P- Dhusuri.

St Descrintion of item of work Quantity | Unit " Rate | Amount
No. P Y inRs. | InRs
i_L 2 2 & 3 6
100mm diameter, 5.0 mir length double under ream pile with R.C.C.
M-20 using 12mm size black hard granite crusher broken chiops iy .
: ; TR . 2 32 Mo. 3 3648,
! including cost of boring but excluding cost of M.5/Tor steel and labour | 3 0 3 163648.90
; | charges for cutting, bending, binding of steel |
300mm diameter, 5.0 mir length 5.U.R. pile with R.C.C. M-20 using
12mm size black hard granite crusher broken chiops including cost of 5 w 5
l 2 boring but excluding cost of M &/Tor steel and labour charges for & e 275949 531900
; cutting, bending, binding of steel { For verandah)
| 3 | Fine dressing of carth in ordinary or hard soil in road formation ete, 144.00 One square 158 516.00
complele | : meire ’ '
| Earth work in excavation of foundation in trenches in hard soil or |
gravelly soil except sheet rack requiring blasting to proper profile with
all leads, lifts and delifis to proper section and profile including One Cubic
4 dressing & leveling the bed upto required depth and making it fit for 73.874 el 184.59 13636.00
laying conerete and depositing the excavated materials away from the
work site with all leads and lifts including dewatering, if necessary
from foundation complete as directed by Enginger-in-charge
5 2 depth one extra lift over initial lift 11.86 U";S:f‘“ 199.12 2362.00
B Filling in Foundation and Plinth and floor with sand, watered and
6 rammed including all cost of sand, conveyance. rovalty with labour 07 46 One Cubic 695.25 67759.00
| andT&P required for the work.as per direction of Engineer-in- ' meter u Y
i charge,
| l Cement Conerete of proportion (1:3:6) using 4em and downgraded
size Hard Granite Crusher Broken metal for foundation, flooring
7 concrete approved quality from approved quarry including hoisting, 15.04 One Cubic | oqa 99 171126.00
lowering and laying concrete to the required level ramming, watering, o meter e )
curing etc. complete including cost, conveyance, royalty of materials
with all labour charges as directed by Engineer-in-Charge,
Cement conerete { 1:2:4) using 12mm size crusher broken hard granite One Cubic
§ | stone chips. including hoisting and laying ,including cost, carriage, 14.40 G175.92 88933.00
. = meter
royalty of all materials, labour, T&P, cess, et all complete.
R.C.C. work of M-20 grade with 20mm and down grade black hard j
aranite {crusherbroken) stone chips including hoisting and laying, rigid
| ~and smooth centering & shuttering at all heights of all types of work
9 using required scafolding , T& P centering shuttering including all
taxes of materials cost of scafolding conveyance and dismentalling and
| disposing debrise clear of work site complete as per the direction of the
[ Engineer- in-charge.
| @ For step/ ramp. grade beam(plinth band), pile cap 15.33 D“;ft:f'“ 556532 | 83316.00
| Yy | For columns, wall beam and cross beam One Cubic 10892.94 91 174.00

meter




Oine Cubic

25811.00 |

L | For Lintel band | 204 e Cubic | 8779.15
l_ | |
| One Cuhi | .
@ | For window chajia, roof slab Janding, septic tank and sock pit | 13.46 | T’wi:r 1€ | 936378 | 12603600 |
| | |
. Moot | |
| (€} | For staircase steps & waist slab 1.63 “ncnzt:rm: | 10407.42 17172.00 |
L |
. , |
| i) | For column, beam (1% floor) 0,624 One Cubic | 1514030 7376.00
| meter |
|_ Supplying.fittingplacing uncoated HYSD bar reinforcement for RCC | |
work including cost, conveyance and taxes of M5 rods or HY 5D steel e
g 3 2
L and binding wires of 18-20 gauge and labour charges requires for the 3009 One qatl. | 748436 | 44225100
| woark ete. complete upto ground floor. |
| Supp1ying,ﬁrting.piacing uncoated HYSD bar reinforcement for RCC
. work including cost, conveyanes and taxes of MS rods or HYSD steel e |
| ke | and binding wires of 18-20 gauge and labour charges requires for the | Gade Cnearl A 41670
I_ ; work cte, complete (17 floor)
I
¥ | i 1 | . ' a ino 0 |
12 20 MM thick cement plaster in C . M.(1:4) over roof slab for grading 96.70 One square 218.82 1160.00 |
plaster. meter |
Fly ash brick in cement martar (1:6) in foundation and plinth having |
crushing strength not less than 73 kp/em?2 with dimension tolerance +/- One Cubic |
13 824 incl, splays cutting circular moulding .chamfering and corbelling 17.321 L 446389 77319.00 |
etc. incl, cost of all materials labour T&P .cess.etc. as per direction of
Eng.in.charge.
Fly ash brick in cement mortar (1:6) in super structure of ground floor
having crushing strength not less than 75 kg/em2 with dimension Gne Cubic
14 | tolerance +/- 8% incl, splays cutting circular moulding chamfering and 42.40 met.-::r 4496.89 190668.00
corbelling etc. incl. cost of all materials labour T&P .cess.elc, as per
direction of Eng.in.charge.
Fly ash brick in cement mortar (1:6)in 1 floor & septic tank having
crushing strength not less than 75 kg/em? with dimension tolerance +- Biie Citbic
15 89% incl, splays cutting circular moulding ,chamfering and corbeliing 22,728 iy 475646 108105.00
ete. incl. cost of all materials labour T&P cess,ete, as per direction of
Eng.in.charge. |
[_ L6 MM (58" thick cement plaster in C.M.{1:6) finishing emooth 1o
| | inside rough surface of 5"/ 10" thick brick walls after racking out the R —
16 joints including watering and curing with cost, conveyance. royaliy 206,93 nml,lna; 197.77 58734.00
| and taxes of all materials and cost of all labour charges required for the
' work ete.complete including cess of ground floor,
16 MM (3/8") thick cement plaster in C.M.{1:6) finishing smooth 1@
inside rough surface of 3" / 10" thick brick walls after racking out the One square
17 joints including watering and curing with cost, conveyance, royalty T2.05 macter 202.56 1459400
and taxes of all materials and cost of all labour charges required for the |
work etc..complete including cess. In 1% floor
12 mm (172"} thick cement plaster in C.M.(1:6) finishing smooth 10 |
outside smooth surface of brick walls after racking out the joints One square
18 | including watering and curing with cost, conveyance, royalty and taxes 126.97 meter 139.25 17681.00
of all materials and cost of all labour charges required for the work ete, _
completeupto ground floor. |
|




'-'———

| 12 mm (1/2") thick cement plaster in C.M.(1 :6) finishing smooth to I,
/ outside smooth surface of brick walls after racking out the joints i Sadre |
| 19 | including watering and curing with cost, conveyance, rovalty and taxes 85.06 A 142.48 12119.00
2 = g ; i meter
of all materials and cost of all labour charges required for the work ete.
i complete in 1™ floor
B 12 mm (142"} thick cement plaster in C.M.(1:4) finishing smooth 1o
| inside smoath surface of brick walls after racking oul the joints with
20 E:unh:rlt punning & bitumen painting including watering and curing 66.500 One square 15767 10486.00
with cost, conveyance, royalty and taxes of all materials and ¢ost of all meter
| labour charges required for the wark ete. complete for septic tank & ' |
over plinth —I
| & mm (1/4") thick cement plaster in C.M.(1:4) finishing smooth to '
2 m5|d|._: smaoth surface over cielling including watering and curing with 97 34 (ne square 153.06 12603.00
cost, conveyance, royalty and taxes of all materials and cost of all meter
labour charges required for the work ete. complete
2 zourse [ 12 i 2 i i
27 ."5 cm damp prnortnurse {1:2:4) using 12mm size CBG chips 13.60 One square 266,58 3625.00
including water curing, cost, conveyance, taxes and royalty etc. meter
Supplying fitting fixing of MS door s & windows incl. cost,
23 | conveyance, taxes , T & P ofall materials ete complete including cess 829.50 One ke. 20.00 6636000
as per direction of Engineer-in Charge
Supplying fitting fixing of iron grills for windows incl. cost,
24 convevance, taxes, T& P of all materials etc complete including cess 225.00 One ke, 80,00 18000.00
as per direction of Engineer-in Charge |
; Providing, fitting, fixing af vetrified tiles of size 600mmx 600mm of
| Ly fiw Pl 1 ) vl a '
23 app! ml.fcd Iq-._mlu;, on ﬂun_r, staircaselaid on 20mm thi:ﬂ]\ cement mortar 63.99 One square | gy <9 60699.00
& filling joints with white cement of approved quality including cost meter
of materials, labour eie,
R : 0
| 26 Providing flaor tile to floor area toilettes 18.40 nesdre | 99026 | 1822100
27 Providing glazed tile to toilet & balhmol:n of size 300mmx300mm of 193.70 One square | ga0 40 142656.00
approved guality meter
28 Twao coat of cement washing over ¢cement plaster surface including 518.68 One squarg 14.11 7319.00
cost and all labour etc. complete meter
29 Two coat of cement washing over cc.ment plaster surface including 15711 One square 14.49 2277.00
cost and all labour ete, complete meter
| 30 Providing water based cement primer of approved qualily 518.68 Dn;;?;arc 55.52 29005.00
3 Applying two coats ol plastic emulsion paint to inner side finishing 423.96 One squarc 20.09 11953.00
area ete all complete meter
[ 1
Supplying, finishing walls with water proofing weather coat of o T— |
32 | approved shade outside the building quantity same as per item (11) af 311.79 4 73.57 22038.00
. o meter
cement plaster 1:6 on brick wall ,T&P,labour cess.ctc.all complete. |
|
Supplying and painting 2 coals with enamel paint over one coat of ik |
33 primer on MS doors & windows, including cost of 49.66 me:lcr 190.08 0439.00
| paint,Jabour, Té& p.ete.complete includingecess,
— |

_— e
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35 | Providing steel railing Lo staircase ‘ 7.317 ‘ One meter | 3497.54 25592.00
| . |
16 I. Lahour for fitting, fixing of G.C.1 sheet roof including cost, | 19.51 | One square | 47916 ' 0348.00
| conveyance ete. complels | - meter 2 ’
37 | Nan sal wood work in burgha for roofing | 0.13 Dn:é:::uc 34092.36 s114.00
|
38 | Dry brick khoa filling inside brick wall surface 3.1696 O"‘lzgz‘:"“ 915.66 | 2902.00
E ing aterjals, T& el ire charge i [ :
39 | Supplying all materials. I&P_E‘u aﬁd hire charges of vibrator for | 14.76 Oy i 92.17 | 1360.00
compaction of concrete. | ,
|
[ Rigid and smooth centering & shultering at all heights of all |
types of work using required scafolding . T & P .centering
40 shuttering mcludllng all taxes ofmatf:na'ls‘cﬂsl nf:s.caf‘aldlng 19.20 One square | 5313 1980.00
conveyance and dismentalling and disposing debrise clear of meter
work site complete to receive reinforcement grills and concrete |
| as per direction of Engineer-in-charge
Supplying all labour T&P for earth work in all kinds of soil |
a1 1.?=ith'!n :':l-url. lead by mechanical means including rough 810 One Cubic | 102.55 831.00
drcssmg.mcludlngcDst,cr:uwcyunce._myalt}' of earth.labourd:cess meter
| etc. all complete as per direction of Engineer-in-charge..
| Providing, supplying and painting of sign board and display board of
47 size 1.20m x 1.20m x 0.2?:1\(111'1::!&] atfn_vc G.L. and ﬁ.dlﬁm tlreluw_G.L. | One N. 5000.00 5000.00
and shall be plastered painted and writing etc. as per direction of Eng.
In.charge.. | |
TOTAL 2333354.00

Total 42 (Forty Two) items Only ( Rupees Twenty Three La khs Thirty Three Thousand Three Hundred
Fifty Four only)
Approved

RS‘
ASSL EIECII Ve E I'Iglﬂﬂi-ll

Dhamnagar

My / our quoted rate is % (both in

figures and words) excess aver / less than / equal to the above estimated cosl,

Signature of Tenderer
19




—
CHECK LIST
(To be filled up by the contractor)
sl Submitted . ,
. Documents ; - Paze Mo. lssuing authority
| Ne. Yes No,
I 2 3 4 5 6

| Cost of tender paper

Copy ol valid license

Copy of valid L.T. / Pan Card

Copy of GETIN certificate

5 Requircd EMD in approved form

Mo relation Certificate

6

7 | Affidavit of no litigation

g | A ffidavit of authenticity of true document attached |
|

it Valid E-Mail Address

Valid mobile number

Certilied that all the information mention above have been attached with the tender paper & are true and correct 10 the best of

my Knowledge & belief,

Contractor Block Dcvglo
Dhamnagar,




NOTES
1. The contractor should not write anything excepting quoting of percentage and in any case anything
else regarding tender rate is mentioned, the tender is liable for rejection,

2. Percemtage quoted by the tenderer shall be accurately filled in words and in figures.

3. Strike out which is not applicable. If the tenderer quotes the percentage without mentioning excess or
less, it will be considered as excess.

4. Percentage should be quoted up to 2 {Two) digit after the decimal point.

5. Rate of all items are inclusive of cost, carriage, rovalty and other
taxes of materials.

Tenderer

Mo of Corrections

Mo of Over writings

Mo of literpolations

Contractlor Block Dcvclopm
Dhammagar

21



