GOVERNMENT OF ODISHA
DEPARTMENT OF P.R & D.W.

BID DOCUMENT

(FOR BUILDING WORKS)
NAME OF THE WORK

Construction of Building Less Day Care cum

Health & Wellness Centre
At -Kulana of Tesinga G.P.

[

Bid Identification No. PSB-03/2022-23
= Panachayat Samiti, Bhandaripokhari

Y

Block Development Officer,

Contractor
Panchayat Samiti, Bhandaripokhari




Government of Odisha,
Department of Panchayatiraj & Drinking water,
Office of the Panchayat Samiti, Bhandaripokhari,

Invitation of Bids (IFB)
id Identification No. PSB-03/ =23

e=mail;=vri-bhandaripokhari@nie.in
Letter no — ¢4 M. dated.- ... 2. 0L .00 %
I The Block Development Officer, Panchayat Samiti, Bhandaripokhari on behalf of Governor of Odisha invites
sealed tenders on percentage rate basis detailed in the table below from eligible class of contractors registered with the

State Government and Contractors of equivalent Grade/Class registered with Central Government/ MES/ Railways for
execution of Civil works on production of definite proof from the appropriate authority by drawing agreement in PWD
F-2 contract forms of Govt. of Odisha.

sl Name of the Tender Value in Rs Cost of .

N | Project | location | excludingGST18% | tender | EMDinRs | Uit | Commedon

0. paperin As.

1 | Construction of | At- 11
Building Less | Kulana of | Rs. 30,04.025/- Rs 6.000/- Rs 30,100/ C&B (Eleven)
Day Care cum | Tesinga calendar
Health & | G.P months
Wellness Centre each
at Kulana of
Tesinga G.P.

The Bid documents will be available in District Website www.bhadrak.nic.in from 17.01.23 1o 31.01.2023,

Sealed tender papers consist of all Bid documents will be received through registered / speed post only up to
31.01.2023 5.00 pm, Except govi. holidays. No other courier service shall be accepted. The authority will not be
responsible for any postal delay. The tender will be opened on 01.02.2023 at 11,00 AM in the presence of bidders
or their authorized representatives in the office of the Panchayat Samiti, Bhandaripokhari. In case the office
happens to be closed on the stipulated date of opening of bids as specified, the bids will be opened on the next

working day at the sume time and venue. The tender paper received after stipulated date and time will not be
accepled,

L. The tender paper is 10 be submitted with an affidavit, EMD, Signed DTCN attested copy of registration
certificate, PAN Card, Valid GST, Registration Certificate, no relation certificate, in case of SC/ST, the cast

certificate and other document required as per the DTCN along with tender paper and furnish all the documents with
tender paper.

2. The detail tender call notice with paper is available in District Website, (www.bhadrak.nic.jn )

3. One bidder can submit one bid only for a particular work. The cover containing the bid should be super
scribed as tender for the work “name of the work as the case may be”

4. The tender paper cost (Non refundable) amount to Rs. 6,000/- {Rupees six thousand) only 1o be deposited in

shape of DD drawn in favour of BDO, Bhandaripokhari payable at any nationalized bank of Bhadrak District and
be submitted along with tender paper.

5. All the tenders where rate quoted is more than 15% less the schedule rate will be rejected
6. The Bid of defaulter hlack listed contractor will not be accepted.
7. The authority reserves the right to reject any or all the tenders without assigning any reason thereof,
Block Development Officer,
Bhandaripokhari
Memo No. ?2(2_} Dute..,.!é.:.g.{:.géfz-:;
Copy submitted to Collector & District Magistrate, Bhadrak/ CDO- cum-EO, Zilla parisad, Bhadrak
Tahasildar, bhadrak for favour of kind information.
Dr
Contractor

Block Development Officer,
Panchayat Samiti, Bhandaripokhari




I
Memo No. L?}L’fp Date..... 135 012023 B.D.O., nnm

Copy to EE, R&B, EE. RD-1 &1I, EQ., Bhadrak Municipality, E.E. Salandi Canal Division, E.E.
Drainage Division for information with request to display the tender concerned in the respective Notice Board for

wide publication.
Diat_

B.D.0., Bhafidaripokhari

Memo anf{'f‘.ﬂz Date.cus d Bt 0l 201%

-------- aes

Copy forwarded to NIC, Bhadrak & The Deputy Director, Information & Public Relations (Advt.) and
Depuly Secretary to govt, of Odisha, Bhubaneswar to Govl. of for publication in one issue with minimum space.

PILA

B.D.O., B pokhari

Memo No. ‘25' [M:tt:":3 1‘?{" zﬂf’;&

GesEEdAREERRREE

Copy MNotice Board. ])JI 2%»{
B.D.O., Bhan ari

D0,

Contractor Block Development Officer,
Panchavat Samiti, Bhandaripokhari
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SECTION -1
DETAILED TENDER CALL NOTICE

Office of the Block Development Officer,

Panchayat Samiti, Bhandaripokhari.
DETAILED TENDER CALLNOTICE
BID IDENTIFICATION No. PSB-03/2022-23

L EE T

Sealed percentage rate bids are invited in single cover system from “C" and B class contraclors registered with the
Sate Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways
for execution of civil works on production of definite proof from the appropriate authority in prescribed form to ke
eventually drawn in P.W.D. FORM P-1 for the work “Construction of Building Less Day Care cum Health &
Wellness Centre at Kulana of Tesinga G.P, Bhand ripokhari Block , Dist-Bhadrak™ at an estimated cost of
Rs, 30.04.025/- (Rupees Thirty lakhs four thousand twenty five ) only.
The sale and receipt of the Bid document shall start and receive from Dt.17.01.2023 and will be closed on
DL31.01.2023 at 5,00PM. Bids will be available on district website * www.bhadrak.nic.in *. Bids will be received
in the office of Block Development Officer, Panchayat Samiti, Bhandaripokhari for Bid ldentification No.PSB-
03/2022-23 through registered / speed post only up to 31.01.2023 5.00 P.M. No other courier service shall be
accepted. The autherity will not be res ponsible for any postal delay. The tender paper received after sii pulated
date and time will not be accepted.
The tender will be opened by the Block Development Officer, Panchayal Samiti, Bhandaripokhari in the office of the
Panchayat Samiti, Bhandaripokhari on Dt.01.02.2023 at 11.00 A.M. in the presence of the bidders or their authorised
representatives who wish to attend.
The Bid document can be purchased from all the offices as mentioned under Para-2 against a non-refundable fee (as
mentioned in table in Tender Notice) towards cost of bid documents in the form of Cash/Demand Diraft issue from
any Scheduled Bank in favour of Block Development Officer, Panchayat Samiti, Bhandaripokhari payable at
Bhandaripokhari.

Bidding documents requested by mail will be dispatched by registered/speed post on payment of an extra amount of
Rs.500.00 (Rupees five hundred) only over the cost of documents. The Department will not be held responsible for the
postal delay if any. in the delivery of the documents or non-receipt of the same.

If the tender documents sent through registered / speed post do not reach in the concerned office by the above date and
time, the offer will not be considered on any account €ven if the tender documents were dispatched by the tenderer
before the due date.

The bid must be accompanied with earnest money of amount @ 1% (One percent) of the estimated cost put to tender
of Rs.30,040/- rounded to nearest i.e. Rs.30,100/- {(Rupees Thirly thousand one hundred ) only along with tender
in the form of Fixed deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank Accounl {
National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the Block Development
Officer, Panchayat Samiti, Bhandaripokhari and payable at Bhandaripokhari as per the terms and conditions laid down
in OGFR and in no other form. Bidders desirous to hire machinerics or equipments from out side the State are required

to furnish 2% (Two percent) of the amount put to tender in form of above shape and as per the above terms and
conditions,

Tenders not accompanied with EMD as specified above shall be liable for rejection.

The tender is to be submitted in single cover containing EMD, signed DTCN with price bid, true copies of registration
cerificate, PAM card, valid GST clearance certificate, certificates duly filled-in and documents required as per the

DIt

Contractor Block Development Officer,

Panchayat Samiti, Bhandaripokhari



.y

%

1.

relevant clauses of this DTCN and special conditions if any.

In order to ensure that the envelopes are properly sealed, the contractor can seal them with superglue and also add
tamperprool tapes as additional precaution.

The tenderers are not required to write their name on the outer cover containing the bid documents. They are only
required to write the name or serial number of the work and authority who had issued the tenders. The tender
submilted through registered/ speed post only.

a) The tender should be sccompanied with the true copies of the valid Registration certificate, valid GST clearance
certificate and PAN card which are mandatory and the original certificates are to be produced within 3 (three) days of
opening of the tender before Block Development Officer, Panchaynt Samiti, Bhandaripokhari for verification
otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.

b) Engineer Contractor desirous to avail exemption of E.M.D. is required to submit in the affidavit to the effect that
he/she has not yet availed the facility for more than two works during the current financial year, failing which the
tender will be rejected.

¢) The ST/SC contractors willing to avail the facilities as fixed by Government will submit the affidavit for the same

along with tender document. Other wise they will not be entitled to avail the facilities.

The work is to be completed in all respects within 11 (Eleven) calendar months including rainy season and holidays.

Tenderers whose tender is accepted must submit a work programme at the time of execution of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and

validity of tenders can also be extended if agreed to by the tenderer and the Department,

12. (i) The Comtractors are required to furnish evidence of ownership of principal machineries/equipmenis in Schedule-C as

per Annexure-1.

(i) In case the comtractor executing several works he is required to fumnish a time schedule for movement of

equipment/machinery from one site to work site of the tendered work in Annexure-1Y of Schedule-C.

(iii) The contractor shall furnish ownership documents for those machineries which he is planning to deploy for the tendered

work if these are not engaged or produce certificate from the Executive Engineer as per Annexure — 111 of Schedule-C
under whom, these are deployed at il of tendering as to the period by which these machines are likely 0 be
relensed from the present contract. Cedificate frol 1 the Executive Engineer of Government of Odisha under whose
jurisdiction the: s going o shall not be mora than 90 days old on the last date of receipt of tender

{iv) In case the conlractor proposes to engage machineries and equipments as asked for in the tender document, owned or

hired but deployed out side the State, he/she is required to furnish additional 1% EMD /Bid Security. The entire bid
security including the additional performance security shall stand forfeited in ease the contractor fails to mobilize the
machineries within 30 days from the date of execution of Agreement.

(v) The coniractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from the

14

15.
16,
17.

18.

19,

20

company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease deed and
duration of such contract, The contracts/agreements/lease deed should be on long term basis for a minimum period of
11(Eleven) months including rainy season and holidays from the last date of receipt of Bid documents.

. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned

any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The tenderer is o
furnish an affidavit at the time of submission of tender paper about the authentication of tender documents Including
Bank guarantee. An affidavit to this effect is to be furnished in Schedule-F. Mon furnishing of the information in
Schedule - E and required affidavit in Schedule — F, the bid document will be summarily rejected.

No Relation certifieate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank
of an Assistant Engineer & above in the state Water Resources Depariment or Assistant/Under Secretary & above in the
Water Resources Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The
earnest money & the total security will be forfeited & he shall be liable to make good the loss or damages resulting for
such cancellations, The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A

Deleted

If an individual makes the application, the individual should sign above his full type written name and current address.

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and
the full name of his firm with its current address,
If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certified copy of the parinership deed and
current address of all partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by duly authorised person holding
power of attomney for signing the application in which case a certified copy of the power of attorney shall accompany
the application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence
along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the

D,
Contractor Block Development Officer,
Panchayat Samiti, Bhandaripokhari



wordings will not be accepted.

21. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted

in English. The applicants name should appear on each page of the application along with his signature or the signature
of his authorised representative at the bottom of each page.

2. Submission of more than one tender by a bidder for a particular tender will liable for rejection of all such tender papers.

23

24,

23,

26.

27.

29,

I the case of Percentage Rate Tenders, only Percentage quoted shall be considered. Percentage quoted by the
Coniractor shall be accurately filled in figures and words, so that there is no discrepancy. The percentage guoted in
the tender without mentioning excess or less and not supported with the corresponding amount will be freated as
excess. The Contractor will write percentage excess or less up to two decimal poinis only. If, he'she writes the
percentage excess or less up fo twe er more decimal polnt, the first twa decimal points shall only be considered
witltont rounding offt

Where the Contractor fias omitted ta quote the raies either in figires or in words, the Officer apening the fender
should record the omission.

That if any discrepancy fs found in percentage quoted in words an d figures or the total rate guoted by the Contractor,
the follawing procedure shall be followed: -

(i) If any discrepancy i fownd in percentage quoted in words and figures, then the percentage quoted by the
Contractor in words shali be faken as correct,

(i) If any discrepancy is found in the percentuge quoted in percentage excess’ less and total rafe guoted by the
Contractor, then perceniage will be takeit as correct,

(i) The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections,
wver writings & interpolations where unavoidable should made by making out, initlaling, dating and rewriting.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual ltems only and the percentage
excess or less shall be ndded or subtracted from the gross amount of the bill.

The tenderer shall earefully study the tentative drawings and specifications applicable to the coniract and all the
documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed
specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint at a future date
that plans and specifications have not been seen by the tenderers can not be entertained.

The drawing funished with the tender are tentative and subject to revision or modification as tendered during the
execulion as per actual necessity and detail test conducted. But the tendered rate quoted by the tenderer will hold good
in case of such modification of drawings during the time of execution and shall in no way invalidate the contract and no
extra monetary compensation will be entertained. The work shall however be exceuted as per final approved drawing te -
be issued by the Engineer-in-Charge as and when required.

Every tenderer is expected before quoting his rate to inspect the site of the proposed work. He should also inspect the
quarries and approach roads to quarries and satisfy himsell about the quality and availability of materials, In every case

the materials must comply with the relevant specifications. Complaints at future date that the availability of materials at
guarries have been misjudged can not be enteriained.

28. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,

service road, Foot Bridge, pylon base, winch stand and derrick stand ete. as required for the work.

It must be definitely understood that the Government does net accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section.

Additional performanece Security:

As per works Deptt Memorandum NO 5288/W dated 04.05.2016 (A) Amendment to Para-3.5.5(V) of Note-1l of OPWD
code, Val-1 by modification *Additional performance security shall be obtained from the bidder when the bid amount is
less than the estimated cost put to tender. In such an event the bidders whe have quoted less bid price /rates than the
estimated cost put o tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender
minus the quoted amount as Additional performance security in shape of Post Office Savings Bank Account / Mational
Savings Certificate ( Post Office Time Deposit Account / Kisan Vikash Patra / Deposit Receipt of Scheduled Bank duly
pledged in favour of the Block Development Officer, Panchayat Samiti, Bhandaripokhari in a separate sealed envelope.
The bids of the technically qualified bidders will be opened for evaluation of the price bid. In case of the bidders quoting
less bid price/rate than the estimated cost put to tender and have not furnished the exact amount of differential cost (i.e.
estimaied cost put to tender minus the quoted amount) as additional performance security in shape of Demand Draft /

Term Deposit Receipt, their price bid will not be taken in to consideration for evaluation even if they have qualified in
the technical bid evaluation,

. In case of any discrepancy in printing or omissions of statutory specifications or any other part er portion of the

approved document during download of the bid document, the decision of the officer inviting the bid will be binding on
the bidder.

. The tender containing extrancous conditions not covered by the tender notice are liable for rejection and quotations

should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

« Deleted
. Schedule of quantities are accompanied in DTCN. It shall be definitely understood that the Government does not aceept

pirjt
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Contractor _ Block Development Officer,
Panchayat Samiti, Bhandaripokhari
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any responsibility for the correctness or completeness of this schedule and that this schedule is liable for alternation or
omissions, deductions or alternations set forth in the conditions of the contract and such omissions, deductions,
additions or alternations shall no way invalidate the contract and no extra monitory compensation, will b entertained.
The quantity wmentloned can be increased or reduced to the extent of 10% for individual items subject te @ mix(meam
af 5% over the estimated cost. If ir exceeds the limit stated above prior approval af competent authority is mandatory
before making any payment,

34. The authority reserves the right to reject any or all the tenders received without assigning any réasons there-of what-so-

33,
6.

a)

b)

7.

8.

39,

40.

41,

EVETL.

The earnest money will be retained and dealt with a3 per the terms and conditions of the O. P. W. D. code.

The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge prior o
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in
the conditions of Contract called the “Letter of Acceptance™) will state the sum that the Enginser-in-charge will pay the
contractor in consideration of the execution, completion and maintenance of the Works by the contractor 83 preseribed
by the contract (Herginatter and in the contract called the “Contract Price™).

The notification of award will constitute the formation ef the contract, subject only 1o the furnishing of a perfonmance
security (Initial Security Deposit) in form of Fixed deposit receipt of cchedule Bank/Kissan Yikash Patra/Post Office
Savings Bank Account/Mational Savings Cenrtificate/Postal Office Time Deposit Account duly pledged in favour of the
Block Development Officer, Panchayat Samiti, Bhadripokhari and in no other form which including the amount already
deposited as bid seeurity (eamnest money) shall be 2% of the value of the tendered amount (excluding 1% deposited
towards hiring of equipments/machineries from out side the State if any) and sign the agreement in the P.W.D. form No.
F-2 {now renamed as P- I} (Schedule XLV No. 61) for the fulfillment of the contract in the office of the Block
Development Officer, punchayat Samiti, Bhandaripokhari as directed. The security deposit together with the earmest
money and the amount withheld according to the provision of F-2 (now renamed as P- 1} agreement shall be retained as
security for the due fulfillment of this contract and additional performance security in aceordance with the provisions of
the agreement.

The agreement will incorporale all agreements between the officer inviting the bid/ Engineer-in-Charge and the
successful bidder, Within 13 days following the notification of award along with the Letter of Acceptance, the successful
bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall form part of the
agreement.

The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any, forming
the bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence leading thereto
f& required amount ol perfermance security including additional performance sgcurity.

Sndard P.W.D. Form F2 (now renamed as P-1) with latest amendments. Failurg to enter in to the required agreement *

and to make the security deposit as above shall entail forfeiture of the Bid Security (earnest money). Mo contract

(tender) shall be finally nccepted until the required amount of initial security money is deposited. The security will be

refunded after Twelve months of completion of the work and payment of the final bill and will not carry any interest.
As concurred by Law Depariment & Finance Department in their U.O.R. No 848 d1.21.05.97 1.0.R.No.202 W.ED.
d1.06.03.98 respectively the E.M.D. will be forfeited in cass, where tenderers back out from the offer before acceptance
of tender by the competent autharity.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered
in to within the State of Odisha and it is agreed that neither party io the contract will be competent 10 bring a suit in
regard to the matter by this contract at any place outside the State of Orissa.

The contractor should be liable to fully indemnify the depariment for payment of compensation under workman
Compensation Act. V11l of 1923 on any account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the coniracton

Tenderers are required 1o abide by the fair wages clause as introduced by Gowvt. of Orissa, Works Department Letter No.-

VIII-R 8/5225 Dr. 26,02.55 and No.lIM- $6/628842(5) D1.27.09.61 as amended from time to time.
In case of any complaint by the labour working about the non paymeni or l£ss payment of his wages as per latest
minimum Wages Act, the Block Development Officer will have the right to investigate and if the contractor is found to
be in default, he may recover such amount due from the contracior and pay such amount o the labour directly under
intimation to the local labour office of the Govt. The contractar chall not employ child labour. The decision af the
Exccutive Engineer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the
following or similar category.

Rent, royalties and other charges of materials, octroy duty, all other taxes including sales tax, ferry, tolls conveyance
charge and other cost on account of land and building including temporary building and temporary electric connection 10
work site as well as construction of service road and diversion road and its maintenance till completion of work as
required by the tenderer for Collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the waork.

Labour camps or huts necessary (o a suitable scale including conservancy and sanitary arrangements therein to the

bog, -
Contractor Block Development Chcer,
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satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the work.
Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in
order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major precaution also
becomes payable due to operation of the workmen compensation act,

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost.

42, After the work is finalised, all surplus materials should be removed from the site of work. Preliminary work such as vats,

43,

44,

43,

d6.
47.

48,

49,
50.
2l
52.
a3,

54,

a3,
56.
57,
58.
an,

60,

el.
62.

63,

o4,
65.

67.
68.
69.

mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and clean, this
should be inclusive of the rate,

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required.
The percentage raie to be quoted should be inclusive of carriage of all materials and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained 1o extra items of works quantity of any
item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate settled before the
extra items of work or extra quantity of any items of work is taken up.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of
work Housing and Supply in their standing order No-44150 d1.25.11.57.

Deleted. :

Tenderers are required 1o go through each clause of PW.D. Form F-2 (now renamed as P1) earefully in addition 1o the
clause mentioned herein before tendering.

All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code and Bridge
code section I, 11, 111, IV and VII & latest design criteria for pre-stressed concrete bridges specifically for road and
bridges issued by MORT & H, Govt. of India,

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water
tight.

The Department will have the right to inspect the scaffolding, centering and.shuttering made for the work and can reject
partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The contractor
should arrange his own concrete mixer, vibrator and pumps etc, for this purpose at his own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be granted on
the application of the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or market rates whichever is higher.

Deleted.
Deleted.
Deleted.
Defered.

Though Departmental issue of ¢ement and steel has indicated, it may not be raken as binding. The contractor must have
to arrange by themselves cement, steel, bitumen and every sorts of materials from approved manufacturer, get it tested
in the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price
on such account shall be entertained in future.
TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For peyment of
reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as acwually used
{including hooks and cranks) in the work correct to an inch or cm. And their weight caleulated as per sectional weight prescribed by
the Indian Standard Specification or as dirccted by the Engineer-in-Charge. Mo cast will be paid towards over lapping and wastage.
Deleted

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and
the rates quoted should be inclusive of the running charges of each plant and cost of cOnveyance,

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one

unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the test,
Deleted

Deleted

Deleted.
Deleted.
Deleted.
Deleted.

DI DE
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70.
T
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4.

75,
76.
T1.

78.
79,
B0,

8l.
81,
83,
84.
&5,
86.

87.
88,

89,

20,

o1.

92,

Deleted.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light of the
nature of strata indicated by boring which must be taken in advance of actual execution of the foundation.
Deleted.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate,
For conereting the bottom plugs of well under the method of providing concrete should be either with tremar or any other
approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under water
concreting without any exira cost to the department.

Deleted

Deleted

Deleted.

Deleted.

Delered,
a} It should be clearly understood that the joints of the bars ar¢ to be provided with lapping, welds or bolts nuts as well be
directed by the Engineer-in-charge.

b) Conerete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for the testing
shall be taken for each structural member by a representative of the contractor in the presence of responsible officer of
the rank not lower than that of an Assistant Engineer or Sub-Divisional Officer. The contractor shall bear the cost so
involved in testing.

¢} Tesl specimens shall be formed carefully in accordance with the standard method of taking test specimen and no plea
shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of the
specimen did not give a correct indication of the actual quality of concrete.

d) Plain conerete and reinforeed concrete specimens will be tested in Government Test Houses at Alipore or Quality

Control and Research Laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the
Contractor,

¢} Deleted.

Deleted,

Deleted,

Concrete of strength below of the required sirength (as determined by actual tesis) shall not be accepted,

Deleted,

No claim for carringe of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work
as shown in the tender exceeds Rs.2,50,000/-, The apprentices will be selected by the Chief Engineer. The period of
employment will commence within one month after the date of work order and would last till the date, when 90% of the
work is completed. The fair wage to be paid 10 the apprentices should not be less than the emolument of personnel of
equivalent qualifieation emploved under Government. The number of apprentices to be emploved should be fixed by the
Chiel Engineer In the manner so that the total expenditure does not exceed one percent of the tendered cost of the work,
DELETED.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may
render necessary possible help for procuring license.

Orissa Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender as
laid down in works and Transport Department Resolution No-285 dt,17.04.1974. The Orissa Construction Corporation
will be allowed a price preference 1o the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required
quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates
quoted by him in the tender will be adequate to complete the work according to the specifications attached there to and
that he had taken in to account all conditions and difficulties that may be encountered during its progress and to have
quoted rates including labour and materials with taxes, octroi ,other duties, lead, lifts, loading and unloading, freight for
all materials and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in-
Charge of the work and his authorised sub-ordinates, ARer acceptance of the contract rate Government will not pay any
extra charges for any reason in case the contractor claims later on to have misjudged as regard availability of materials,
labour and other factors.

The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be deducted from
the contractor's bill,

Prevailing rate of w.c. & Labour cess on the gross amount of the bill will be deducted from the contractor’s bill. Empty
cement gunny bags should be returned to the Department in good conditions failing which recovery will be made from
contractor as per govl. rate per bag.

DA

Contractor Block Developifient Officer,
' Panchayat Samiti, Bhandaripokhari
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108,
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111,

Deleted,

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is *purely tentative and for the
general guidance only, The Department has no responsibility for the suitability of actual sirata at the foundation level.
The contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to
ascertain the 5.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall
take in o account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (twelve) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge
to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing
shall be decided that they ought to be paid for and in case of default Depariment may recover from the contractor the cost
of making good the works. The contractor is also required to maintain the road for 12 (twelve) months from the date of
successful completion of the work.

From the commencement of’ the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary 1o
the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries to person or
structural damage to property happening from any negleet, default, want of proper care or misconduct on the part of the
contracior or any one in his employment during the execution of the work. Also no claim shall be entertained for loss
due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused
will have 1o be made good by the contractar at his own cost,

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant 1.5, Code /|, R. C. code / MORT&H specifications.

. Tilts and shifis i) Maximum permissible shifi is 150mm.

i) Maximum permissible tilt is 1: 80,

. DELETED.
103.

For diversion road the contractor will have to make his own arrangement to make the same in privaie land if necessary
for which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne
by the contractor including the proper maintenance with lighting arrangements during the night time and signaling
during day time and barricading ete. till the C.D. works are opened to the traffic. No extra cost will be paid to the
contractor for the above rental charges ete. His rate in the tender shall include this arrangement, rental charges for the
land and maintenance, lighting and removal of such temparary road crust from the private land to bring the land to s
original condition ete. complete,

The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No exira
payment by the Department will be made on this account and no claim what so ever will be entertained on this ground.
The rate quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the Departmental Officer-in-Charge with their dated signatures and duly
noted by the contractor or his authorised agents with their dated signature. Orders entered in this book and noted by the
contractor’s agent shall be considered to have been duly given to the contractor for following the instructions of the
Department. The order Book shall be the property of the PW.D, and shall not be removed from the site of work without
writlen permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in-charge every month.
Dreleted,

The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test
results thus obtained,

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the F-2(now renamed as P-1) Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Orissa Detailed Standard Specification, Orissa PW.D. Code, Bridge code and MORT&H specifications with latest
revision / amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concemed Executive Engineer or transfer be
made by power of Attorney authorizing others to receive payment on the contractor's behalf,

The contractor should anach the certificate in token of payment deposit with the registration authority as per recent
circular of the Government relating to his registration.

. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be

any way responsible for the same and will not pay any cost towards the repair done by the contractor.

R Block D'ev&Ill;aEmEﬁt‘:';Clﬂjlcer,

ol el a L st

Contractor



113, Deleted.

114, The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution or
operation of the items due to standing water as well as due to percolation of water. The quoted rate will be inclusive of
this, .

115. The materinls, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.

116. Deleted.

117. Number of tests as specified in LR.C./ MORT&H / 1.S.1 specification required for the construction of roads / bridges /
buildings or any other siructural works will be conducted in any Govt, Test House / Departmental laboratories/reputed
material testing laboratory &s to be decided by the Engineer-in-charge. Testing charges including expenditure for
collection / transportation of samples /specimens ete. will be borne by the contractor. The collection of samples and
festing are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in-
¢harge and on both the accounts the cost shall be bomne by the contractor.

118. Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required
tests as per IRC / MoRT & H / 151 requirements at his own cost for providing sufficient opportunity for checking from
time to time. Engineering personnel of the executing agency should be present at work site at the time of visit of high
level inspecting officers.

119, Deleted.

120. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the tender
has been invited) at his own cost during the peried of execution.

121. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Department

{1) Making a false statement or declaration.

() Past record of poor performance.

(e} Past record of abandening the work half way/ recession of contract,

(d) Past record of in-ordinate delay in eompletion of the work.

(e) Past history of litigation.

122, The information fumished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work. :

123, In case the st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken
apart from disincentivizing the tenderer.

124, ADDENDUM TO THE CONDITION OF F2 (NOW RENAMED AS P-1) CONTRACT

Clause-2(a) of F2(now renamed as P-1) Contract:-TIME CONTROL:-

2.1. Progress of work and Re-scheduling programme.

2.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance 1o the successful comractor. The

issue of the letter of seceptance shall be treated as closure of the Bid process and commencement of the conlracl,

2.1.2. With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for approval

a programme commensurate (0 Clause ne. 2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast. The Contractor is required to maintain a certain rate of
progress specified in the Contract. The Contract will be terminated with penalty when the progress of work is not as
per the conditions of contract,

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4t h of the whole time allowed under the contract has elapsed,
14 of the whole of the work before ' of the whole time allowed under the contract has elapsed, 3/4th of the whole of the
work before 3/4th of the whole time allowed under the contract has elapsed.

2.1.4. If mt any time it should appear to the Engineer-in-Charge that the actual process of the work does net conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engincer-in-Charge, a
revised programme showing the modifications to such programme necessary 1o ensure completion of the works within
the time for completion. IT the contractor does not submit an updated Programme within this period, the Engineer-in-
Charge may withhold the amount of 1% of the contract value from the next payment certificate and continue 1o withhold
this amount until the next payment after the date on which the over due Programme has been submilted.

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on cach activity and the effect
of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor's obligations. The Contractor may

revise the Programme and submil it to the Engineer-in-Charge again at any time. A revised Programme is to show the
effect of Yariations and Compensation Events,
2.2. Extension of the Completion Diate.

2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the

- _,_,_r-"_'-__
Contractor Block Developmént Officer,
Fanchavat Samiti. Bhandaripokhari



date on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of
the site whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid,

Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest
money & performance guarantee / Security deposit absolutely.

2.2.2. Deleed
2.2.3, In case of delay occurred due to any of the reasons mentioned below, the Contracter shall immediately give notice

thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors 10 preévent or make

good the delay and shall doe all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed
with the works.

i}  Force majeurs, or

i) Abnormally bad weather, o1

iii) Serious loss or damage by fire, or

iv)  Civil commotion, loeal commotion of workmen, strike or lockout affecting any of the trades employed on the work, or

v} Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not forming part
of the Contract.

vi} In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the Contractors
conirol.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such
request. Mon-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Engineer-in-Charge and this shall be binding on the contragtor.

2.3, Campensation for Delay,

2.3.1. If the contractor fails 1o maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy
available under the law io the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every completed day / month (as applicable) that
the progress remains below that specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified.
Compensation (@ 1.5% per month of for delay of work, delay 1o be completed on per Day basis. Provided always that
the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value
of wark, The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this
or any other contract with the Government, In case, the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be
withheld, to be adjusied against the compensation levied at the final grant of extension of time, Withholding of this
amount on failure to achieve a milestone, shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released.
In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each

milestone missed subsequently also shall be withheld. However no interest whatsoever shall be payable on such
wilhheld amount,

2.4, Deleted,

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a

management meeting shall be to review the plans for remaining work and to deal with matters raised in aceordance with
the early warning procedure,
2.4.2, Deleted.

Clause-2 (b) of Agreemeni: - Rescission of

Contract (Amendment as per letter No, 10639 dt 27,05.2005 of Works Department, Odisha):-
To rescind the contract (of which rescission notice in writing 10 the contractor under the hand of the Executive Engineer
shall be conclusive evidence), 20% of the value of leftover work will be realised from the contractor as penalty.

125. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a.  Required E.M.D as per the clause No. 7 and Additional performance security as per clause No.29.

b, Copy of valid Registration Certificate, Valid GST clearance certificate, PAN card along with the tender documents and

Contractor _ Block DevelopmentOfficer,
Panchavatl Samili, Bhandaripokhari



furnish the Original Registration certificate, and Pan card, for verification within 3 (three) days of opening of the tender
before Block Development Officer, Bhadrak, Orissa, as-per Clause No.9 a.

¢)  Document as required for Engineering contractor & S.C./S.T. contractor in Clause No.9 b & 9¢.

d)  Information regarding

(i} Evidence of ownership of principal machineries / equipments in Schedule-C as per
Annexure-1 of Schedule-C

(i) Annexure-111 of Schedule-C

(iii) Annexure-1Y of Schedule-C

(Above information is required if requirement of machineries are given in Annexure-1 of Schedule-C)

Total; = 125 (One hundred twenty five) clauses only.

b

Black Development OfMicer,
Panchayai Samitl, Bhondaripokhari.
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: SECTION -2
FORMS

SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

1/We hereby certify that I/We* am/are* related/not related(*) to any officer of Panchayatraj Department of the rank of
Assistant Engineer & above and any officer of the rank of Assistant/Under Secretary and above of the Panchayairaj
Department Govt. of Orissa |/We * am/are® aware that, if the facts subsequently proved to be false, my/our* contract will
he rescinded with forfeiture of E.M.D and security deposit and 1/We* shall be liable to make good the loss or damage
resulting from such cancellation.

I/We also note that, non-submission of this certificate will render my / our tender liable for rejection.

[*) = Strike out which is noi applicable Signature of the Tenderer
Date -

SCHEDULE-B

CE TE OF EMPLOYMENT OF UNEMPLOY DUATE

ENGINEER/DIPLOMA HOLDERS
(for Super class / Special elass [ A elass contractors only)

[/We hereby certify that ai present the following Engineering personnel are working with me / in our firm / company and
their bio-data are furnished below.

gl. | Mame of Engincering | Qualification | Date of | Monthly Whether [ull | 1 they are superannuated/retired!

No | personnel  appolnied Appointment | emolument | time dismissed o removed personnel from
far supervising engagement | st GovifCentral  Govi/Public
contractor's wiork with and Sector Undenaking/private
pddress, continuous Companies and or any one ineligible

| for Government service.

1|2 13 4 5 6 7

1/\We also note that, non-submission of this centificate will render my/our tender liable for rejection,

Signature of the Tenderer

Date :-
ANNEXURE — 1 OF SCHEDULE-C
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK
(MINIMUM REQUIREMENT)
Sl.Ne. List of plants and equipments Requirement Marks =
01,
02,
03.
Total
NOTE:
1. Capacity of each plant and equipment should be as per specification attached separately.
=

The above equipment should either be owned or availed on long-term lease extended beyond the duration of the

work, the authority of which in either case is to be substantiated before award of the work.

The equipment mentioned above must be included in Schedule “C" and clearly indicated as “Dwned/leased.”

4. The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory completion of
the work shall have to be deployed by the agency.

5. For deployed additional sophisticated machinery by the agency for completion of the work, no claim shall be

entertained.
DA

Contractor . Block Development Officer,
Panchayat Samiti, Bhandaripokhari
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ANNEXURE - 1l OF SCHEDULE- C

CAPACITY OF PLANTS AND EQUIPMENTS

1. a) Tractor The tractor should have a minimum capacity of 22 to 50 H.P,
b) Water Tanker The water tanker should be a truck mounted one or 25 a trailing
- unit having minimum capacity of 5000 litres.
¢) Smoath wheeled Weight from 8 tonnes to 10 wonnes
Roller Unballasted : § tonnes Approx.
Water Ballasted @9 [Oonnes Approx.
Sand Ballasted  : 10 tonnes Approx.
2. m Compressor Having capacity of 450 CFM
b) Waler Pump Having capacity of 5 H.P. to 27 H.P.
o) Jack Hammer Having capacity of 2 tonnes.
d) Which with grab Winch having capacity of 5 tonne and grab having 1 tonne
capacity.
1 a8 Conerete Mixer Batch type concrete Mixer as per [S-1791 / 1985 for capacily
of 15 Cum/our (Title drum type) with power operated side
loaded revolution counter, automatic shaker, Gear mounted on
sieel chassis with 4 MS wheels complete with suitable primer
movern
b) Welding generator Having capacity of 8-15 KW, Immersion type with vibrating
Meedle of 40 mm/50mm /60mm & 4 meter length.
4. a) Diese] Generator Having capacity of 32 K.W,
b} Truck Having capacity of 12 tonnes.
c) Jeep Diesel jeep having capacity of 16 H.P. with trailer.

ANNEXURE- 1T OF SCHEDULE-C

CERTIFICATE TO BE ISSUED BY THE BLOCK DEVELOPMENT OFFICER

UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.
(Mot issued prior to 90 days of receipt of tender)

8L | Name of the | ldentification Mo. Capacity | Year of | Condition Singe when | When W is
Mo | machineries/ ! Engine/Chassis purchase ( Working/ deployed likely to be
Equipments No breakdawn) under him relexsed  from
currenl
] assignment

Certilied that,
| have verified the ownership documents with the identification no. of the Machineries/Equipments.
Machines are currently utilized exclusively for the work under the Division.

The facts provided are true as on the date of issue of this document to the best of my knowledge.

1.
2
3.

BLOCK DEVELOPMENT OFFICER

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT/MACHINERIES AVAILABLE WITH THE
TENDERER FROM ONMNE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL

WORKS oy
SLMo | Mame of Equipment & | Required MWame  of the | Mame of  the | Name of the | Time schedule for
Machineries o work for which | Division under | place  where | movemenl of
Equipment & | whose equipments cquipmentmachineries o
Muchingries jurisdiction and work site for use in tendered
deployed Equipment & | machineries wark,
Machineries deployed
deployed
Certified that, the above machineries shall be available solely for this work from the date mentioned
against them,
Signature of the contractor.
Contractor Block Development Officer,

Panchayat Samiti, Bhandaripokhari
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SCHEDULE“E”

IMF

M _R ENT i N

F WOREK BY E

1. i)

b)
p a)

b)
MNote:

I the tenderer currently involved YesMo

in any litigation relating to the

works.

If yes: give details;

Has the tenderer or any of ils Yea Mo
consiituent pariners been debarred/

expelled by any agency in India

during the last § years,

Has the tenderer or any of its YesMNo
constituent partners failed to

perform on any contract work in

India during the last 5 years.

If yes, give details:

I any information in this schedule is found 1o be incorrect or concealed, qualification application will be

summarily rejected.

Slgnature

SCHEDULE-F
AFFIDAVIT

I, The undersigned, do hereby certify that all the statemenis made in the required anachments are true and
correct,

2. The undersigned also hereby certifies that neither our firm M/s

nar any of its constituent partners have abandoned any road/ bridge/ Irrigation / Building or other project work in
India nor any contract awarded to us for such works have been rescinded during the last five years prior to the
date of this bid.

3. The undersigned hereby authorized and request (s) any bank, person, firm or corporation to fumnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Department,

(Signed by an Autherised Officer of the firm)
Title of Officer

Mame of Firm
Drate:

DL —

Coniractor Block Development Officer,

Panchayat Samiti, Bhandaripokhari



MEMORANDUM

a) Mame of work:- a) Construction of Building Less Day Care cum Health &
Wellness Centre at kulana under Tesinga G.P.,
Bhandaripokhari Block
[Dist- Bhadrak.

b) Tender Bid cost : Rs. 30,04.025/-

c) Earmest Money (EMD):

d) Percentage to be deducted from bill &) This Percentage to be deducted from bills

5% (five percent), the contractor's security will be credited to

deposit.

f) Time required for the work

from date of written order
o commence and completed within 11 (eleven) calendar months.

g) Date of written order to commence:

h} Total number of items of works:
tendered for 52 items

Should this tender be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of
the said conditions of contracts annexed here to so far as applicable or in default thereof to forfeit and pay to

the Panchayat samiti, Bhandaripokhari or his successors in office the sum of money mentioned in the said '
conditions.

Signature of the Wilness to one Signature  of contractor
tender's Signatures with date before  submission  of
tender. With dale
Witness
Address
Clecupation

The above tender is hereby accepted by me on behalf of the Panchyat samiti, Bhandaripokhri.

Block mw};}J,‘%W

Panchayai Samiti, Eﬁhﬂdﬂrfpakhaﬁ

Dated.

DI
Contractor Block Devclumﬁgﬂﬂ‘m{‘
Panchayat Samiti, Bhandaripokhari



SECTION -3
TECHNICAL SPECIFICATION

I
Contractor Block Dev:luﬁmturﬂm'l.:c'r-.
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1. GENERAL INFORMATION

Description of work fo be executed

In order to overcome the health problem, the following works are proposed “Construction of Building
Less Day Care Cum Health & Wellness Centre at Kulana of Tesinga G.P., Block-Bhandaripokhari,
District of Bhadrak” .

1.2 Lacation of Work site:
The work site is located at Kulana village of Tesinga G P., Bhandaripokhari Block of Bhadrak District.
The material can be brought from approved quarry i.e. Sand from Rudhia, Stone Product from and
Moorum from Haridaspur, Brick from Barikpur and Steel/ Cement/ Wood from Bhandaripokhari.

1.3 Transport Communication Facilities
The contractor has to make arrangement fo transport all his construction equipments, construction
Materlals and labour to work site at his own cost.

1.4 Climate
The climate of the preject area is tropical with usually three permanent season i.e. Summer, Rainy &
Winter. The maximum temperature is about 40° Celsius and minimum 10.6° Celsius. The average
rainfall of the area is about 1550mm as per Salandi Project Report.

1.5 Availability of Labour :
Both Semi- Skilled & unskilled labour required for the work are available in project area and it is
preferable to engage local labour, However the Contractor must make his own amrangements for
labourimachineries/ equipments.

LG Avnilability of petrol, Diesel and other lubricants:
The nearest petrol pumps for procurement of petrol, diesel and other lubricants are available in Bhadrak
itself. The contractor shall make his own arrangement for procurameant of same at his own cosl required
for the machineries and equipments engaged for the work.

1.7 Electricity Supply:
The Contractor shall make his own arrangement for extension of eleetric eenneection at his own cost if so
required by him

1.8 Housing Facilities;
Private house available in the vicinity of the work site. The Contractor shall make his own arrangement
for housing the labourers, workers and staff at the work site.

1.9 Medical Aid ;
The Contractor shall make first aid arrangement at his own cost in accordance with rule and regulations
of prevailing Labour Act,

1.0 Post, Telegraph and Telephones at Bhadrak

1 Source of fund Drainage Improvement Perogramme,

I —
Caontractor Block Development Officer,

Panchayat Samiti, Bhandaripokhari



CRAL IFICATI

The terms the India Standard Specification herein after referred to as BIS as used therein means the relevant
Bureau of Indian Standard codes with all amendmenis published up to the date of Submission of bids.

2.1 Deleted.

2.2 Deleted.

23 The rates shall be for finished items of works as per description in the schedule of quantities and
according to drawings, specification and conditions of the contract. The rates quoted shall be for
execution of finished items of work & the specifications of which confirm to the details furnished in the
Agreement and provisions in Bureau of Indian Standards and shall include all general and incidental
charges which will not be paid separalely. Such general and incidental charges are listed in succeeding
Para for the convenience of the tenderers but are not exhaustive. Omission of any such items here in
but required for delivering finished items of work, shall not be plea, that such items are not covered by
the rates quoted.

2.3.1 Deleted.
232 Labour and material required for the construction of reference points, bench marks, pillars,
diversions, signboards, road signals etc. for setting out works shall be at contractors cost.

233 Scaffolding and gangways as and when required for the work will be done by the contracior at
his own cost. No additional payment in this regard, will be entertained.

234 The rute includes all leads, lifts & delifis,

235 Form work complete includes cost of materials, labour, maintenance, erection dismantling and
remowval.

236 Deleted.

237 Protection of the components of work during the rainy season & irrigation supply shall be the
responsibility of the contractor, The responsibility for the safety of the structure rests, entirely on
the contractor and any damages that may occur, has 1o be made good by the contracter at his
own cost,

24 The sequence of construction adopted by the contracior shall have to be approved by the Engineer-in-

Charge.

25 Deleted.

2.6 Quality Contral:

261 Before collecting materials required for execution of the respective items of work as leid down in the

schedule of quantities and in the detailed specifications described hereafier in the subsequent sections, the
contractor shall ensure that samples of materials proposed 10 be used are first approved by the Engineer-

in-Charge. When direcied the samples of materials praposed to be used should be furnished to the Govt.
approved laboratory.

262  All such testing charges shall be borne by the contracior. The contractor will provide necessary assistance if

required for collection of samples.

The contractor is liable to pay for any test which is not included in the agresment but required in the

opinion of the Engineer-in-Charge during execution of the work for which no additional payment will be
made to the conlractor.

2,63  On the basis of satisfactory test results confirming to technical specification, collection of materials shall be started

C

in the field. The testing of materials shall be checked in the field Laboratory by the Junior Engineer/ Assistant
Engineer/ Asst. Execulive Engineer/ Superintendent Engineer of the. If the field test result is found unsatisfactory,
the materials shall be rejected and action taken to remove the same from work site by the contractor at his own
cost. In no case the defective materials shall be used in the work.
264 On receipt of notice from the Engineer-in-charge and on observation , the contractor will rectify
the defect in stipulated period at his own cost. If the defecls are not rectified in the stipulated period, the

Engineer-in-charge shall assess the cost, get the defect rectified and recover the same from the dues of the
contractor.

2.7 A quarry chart indicating possible source of materials may be seen by engineer in charge . The
contractor must however satisfy himself that materials as per reguired specifications and quantity are
available in those quarries. No extra payment will be made due to non-availability of malterials as per

\ \"JL S
ontractor Block DevelopmentGilicer,
Panchayat Samiti, Bhandaripokhari



2.8
9

il

k. 4
3.2.1

e 5% )

3.24
32
34

required specification and quantity in the quarries shown in the departmental quarry chart. The quarry
chart is only an indication of source of material and the department does not accept the responsibiiity if
the matarials ara not available in full quantity and quality.

Mo eleim for cost and carriages of water whatsoever will be entertained.

Decision regarding uscfulness of excavated materials rests fully on the Engineer-in-Charge. However he may take
advice of Quality Contrel Organisation or higher authorities if required.

Deleted.

CLEARING AND GRUBBING
Deleted.
GRUBBING.

The aren deseribed or shown on the relevant site plan shall be cleared of all obstructions, loose stones and of all kinds
of rubbish, All brushwood shall be cleared and the roots grubbed up. No trees shall be cut down and removed without
the instructions of the Engineer=in-Charge,

The products of the clearing shall be stacked in such place and manner as may be ordered by lhe
Engineer-in-charge and the ground shall be left in a perfectly clean condition. All products of the clearing
shall be the property of Government and shall be dispcsed off as per the direction of Engineer-in-
charge. All holes or hollows, whether originally existing or produced by digging up rocts shall be
carefully filled up with earth and leveled off, as directed.

DISPOSAL OF CLEARED AND CRUBBED MATERIAL

The disposal of cleared and grubbed material shall be in accordance with clause 4.1.1 of 1.5, 4701-1982 code of
practice for earthwork on canals, All waste materials 1o be burnt shall be piled neatly in suitable condition shall be
burnt completely to ashes. Piling of waste materials for burning shall be done at such a location and in such a
manner as would not cause any fire risk. Mecessary precaution shall be taken 1o prevent spreading of fires to areas
beyond the limits of cleared areas.

Deeleted,
Deleted
DAMAGES BY MONSDON OR FLOOD / CYCLONE

Damages due to rain or flood have to be made good by the Contractor fill the work is handed over to the
department. The responsibility for making good to the damages rests with the Contractor. No extra cost is
payable for such operatiens and the Contractor shall, therefore, have to take all necessary precautions lo
protect the work done during the construction period.

3.5
i
37
41
4.2

4.3
4.4

4.5

4.6

5.0

5.1

Deleted.
Dieleted.
Deleted.
Deleted.
Dreleted.
Deleted.
Deleted,
Deleted.
Deleted.
Deleted.

QUALITY

The coarse aggregate shall consist of naturally occurring (crushed or uncrushed) stones, and shall be hard, strong,
durable, clesr and reasonably free from wveins and adherent coating ond free from injurious amounts of
disintegrated pieces, alkali, vegetable matter and other deleterious materials. Coarse aggregate will be rejected if il
fails of meel any of the following requirements and the materials shall be taken away from the work site by the

S
Contractor Block Dev:L?pm;ﬁrcﬁn:r—:
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5.0

5.7
571

contractor at his own cost.

SAND FOR R.R. STONE MASONRY, CONCRETE, PLASTERING & POINTING WORKS;
The sand shall be eollected from approved quarry / any other quarry duly approved by the Engineer-in-charge.
The sand shall consist of clean, dense, hard, durable uncoated rock fragments free from adherent coatings, organic
matters and shall not contain more than permissible limit of clay balls or pellets as specified further below,
The sand shall not contain any harmful impuritics such as iron pyrites, alkalis, salts, coal mica shale or similar
laminates or other materials in such form or in such quantities as to affect adversely the hardening, strength,
durability or the appearance of the moriar used for masonry work.
Sand as used at the time of preparation of martar, shall have a uniform and stable moisture content. Determination

of moisture content shall be made as frequently as possible, the frequency for a given job being determined by the
Engineer according to weather conditions.

Sand shall be well graded as per the table deseribed further below and sand falling owside the specified limit due
to excess or deficiency of coarse or fine pariicles, may be precessed 1o comply with ihe standard by screening
through suitably sized sieves andfor blending with required quantitics of suitable sized sand particles, IF the sand
brought 1o site is not clean , it must be washed clean in water . Fine dirt sand, sea sand or sand containing saline
impurities shall on no account be used. The cost of washing and screening shall be borne by the contractor,

Cement shall confirm to clause 4 of 15 456-2000 for the purpose of specifications cement used shall be any of the
following with the prior approval of the Engineer-in-charge,

Ordinary or low heat Portland cement conforming to IS 269-1976.
Rapid hardening Portland cement conforming o 15 8041-1978,
Portland slag cement conforming to IS 455-1976,

Portland puzzolana cement conforming to is 1489-1976.

High strength ordinary Portland cement conforming to 1S 8112-1976,
Hydrophobic cement conforming 1o 15 B043-1978.

ACCEPTANCE OF CEMENT.

Portland ¢ement shall be supplied by the contractor according to clause 10.]1 of 15 269-1976 of the following
brand,

() OCL, Rajagangpur

(i) ACC, Bargarh

(i) Ultratech, Bivla Cement
ADMIXTURES:

The contractor shall use Air entraining admixtures as directed by the Engineer. Admixtures shall be of uniform
consistency and quality and shall be maintained at the job site at uniform strength of salution. Admixtures shall be
batched separately in liquid form in containers capable of measuring at one time the full quantity of each

admixture required for each batch. Chemical admixtures which harm the quality and strength of concrete shall not
be used in the conereta,

WATER:

The water used in making and curing of conerete mortar and grout shall be free from objectionably quantitics of
silt, organic matter, injurious amounts of oils, acids, salts and other impurities elc. as per IS specification No.456-
2000.

The Engineer-in-charge will determine whether or not such quantities of impurities are objectionable,

Such determination will unusually be made by comparison of compressive strength water requirement, time of set
and ather properties of concrete made with distilled or very clean water and concrete made with the water

proposed for use. Permissible limits for solids when tested in accordance with 15 3025-1964 shall be as tabulated
below,

REINFORCEMENT BAR
The contractor shall make his own arrangement for procurement of steel of required specification of Steel

Contractor Block Dewil:?n%ﬁ)ﬁﬁﬁ_
Panchayat Samiti, Bhandaripokhari



Authority of India Limited for the work. Transportation from the place of supply to work site and all incidental
charges will be borne by the coniractor.

Reinforcing bars shall be placed in the concrete as shown in the drawings or as directed. For concrete drain lining
the reinforcement rods as provided for in the drawing shall be placed.

For anchoring the concrete drain lining to the hard rock provision of anchor road is made in the drawing and
contractor shall place these ancher rods to the spacing and depth shown in the drawings.

Testing charge of Reinforcement will be borne by the contractar.

Approved for above clauses

Approved

OIS -

Block Development Officer,
Bhandaripokhari Block.

Ble)
Contractor Block Development CffTicer,
Panchayat Samiti, Bhandaripokhari



SECTION - 4
BILL OF QUANTITY
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|f |
5ENDER SCHEDULE| B.0.Q,) For * CONSTRUCTION OF DAY CARE sUB CENTRE cum HEALTH & WELL NESS
5 K

CENTRE UNDER PM ABHIM , AT- ULANA | TESINGA G.P OF EHAHDARlPUHHﬁHI' BLOCK. UNDER
— T

; o BHADRAK DISTRICT
= TENDER SCHEDULE

= | ltemns Unit Quantity | Rate in Rs/P | _Amountin Rs/p
300 mm dig Double under reamed pile 6,00 mir

depth with R.C.C. M-2p excluding cost of Eleal &
labour charges for cutting,hﬁnding &binding of Each = T 550267 ¢ 1.80,147.00
Steel As per direction of Engineer in charge

.

= 5
o

S |

300 mm dia single undar reamed pile 1.50mir
depth with R.¢.C. M-20 excluding cost of steel &
&© labour charges for ::ut!ing,bendjng &binding of Each = T 184303 ¢ 3,668.00

steel As per direction of Engineer jn charge
| |

Earthwark excavation in harg soilwitin 50 mir ]
i initiallead & 1.5 mir lift including bed dressing , :

|I 2 levelling ete coplete as per the direction of Ioum e : 199.56 | ¥ 9,734.00
Engineer In charge,

Earthwork excavation in harg B0ilwitin 50 mir

i initiallead g 1.5 mitr Jift including bed dressing |
4 levelling etg coplete as per the direction of Toum 11'3543 5 ~15281 8 g

Enginser in charge.(One extralift)

Filling (F&P) with sand well water rammed ete
2 complets as per direction of Engineer jn charge, feum 89.8572 ¢ 404.07 | € 41,700.00

f P.C.C. (1 -3:8) using 40 mm size h.g, Meta|

| including cost of materials, Conveayance | roylty all

bour efp complete as per the direction of Toum 1108 e &'?9?'32 L 83,078.00
engineer in charge,

R.C.C. M20- grade using 20mm & down graded
7 |hg Cb, Chips as per direction of Engineer in

J charge.

. (P

['[a:l Pile cap Grade beam Toum 17.4258 ¥ 544707 S 54,910.00
\(b) Column & beam ( G.F ) 1cum 93426 |% 1104811 2 1,03,218.00
le) Column & beam ( 1st ) Toum 71250 % 123828713 88,085,00
d) Cufumn&b&am{ind}'.] Teum 15828 % 1303802 2 22,058.00
fe) [Lintel (G Teum 30851 |7 878042/ ¢ 26,588.00
() Lintel ( 1.F) 1eum 21625 (¥ 961758] ¢ 20,798.00
|'l_.__-——-_____
{9) |Siab & chhaja (6.F,) Teum 148057 |z 939221 1,39,058.00
5 —i
{h) [Siab & chhaja (1.F) _ Teum 107265 |2 1037572 ¢ 1,11,285.00
Slab & chhaja (2., 1cum 13225 (% 11551515 15,277.00
Stair case (G.F ) Tcum 11381 1% 1054550 [ 2 ~13.012.00

Teum 1.4776 ¥ 11,75067 | # 1?EFT.EIEI
|




} Cost of stea] including all &carr

8 for cuﬂing,bendmg& binding inmuding cost of
binding wire elc.ag per direction of Engineer in

charge ( B.F.)

ageincluding labour

iQd

69.87 4

8.445.76

5,88,424.00

Cost of steel including all &carriagahcluding labour

1Qy

18.342 Z

8,470.60

1,63,842.00

10 |for Cutting,bendings, binding ing

luding cost of

1Q4

2.586 ¥

8,495.69

21,970.00

Fly ash Brigk masonry in C.M. (1:6) for (F&Pp)

: 11 |including cost.conveynce , laboyr all complete iy (
; F&P) qoyantity including septictankas per
direction of Engineer ip charge.

leum

24.518 ¥

4,503.39

1,10,407.00

! complete in ag pér direction of
| charge.

Fly ash Brick masonry in C.M. (1:6) for Super
i 13 |Structure including cost,conveynee , laboyr all

Engineer in

leum

50.60 £

4,536.38

2,298,541 .00

r Fly ash Brick masonry jn ¢,
Y ry
floor including Cost,conveynee
13 4
complete in as per direction of
charge.(1st floor)

(1:6) for  1st
» labour g
Engineer in

lcum

20631 L4

Fly ash Brick maso nry in C.M.

14 |floor including cost,conveynce , labour al|

complete in as per direction of
i charge,(2nd floor)

(1:6) for  1st

Engineer ip

leum

4,814.96

99,338.00

12.624

¥ 45138530
¥

84,826.00

| & mm thick p In (1.4) cm over R.C.C. Surface
y1s including slurry treatment elc complete as per the
; direction of Enginesr in charge (Groungd flaor)

lsqm

7742

160.28

—

12,410.00

6 mm thick Cpin (1:4) cm aver

II 16 including slurry treatment efc co

direction of Enginesr in charge. (1st floor)

R.C.C. Surface
mplete as per the

Isqm

12.87

164,32

11,940.00

]r direction of Engineer in charge. {
I

& mm thick Cpin (1:4) cm over R.C.C. Surface
E17 including slurry treatment ete complete as per the

2nd floor)

Isqm

7.15

168.48

1.205.00

| 12 mm thick Cpin (1:6) cm over

1g |°nly including cost of materialg |
complate as per the direction of

charge.( G.F) ,

brick work out sige
labour al|
Engineer in

110.76

143.26

15,868.00

» labour gl

brick work oyt side

lsgm

86.59

146.71

12,704.00

i



12 mm thick ¢p in (1 :6) em over brick work out side
. only including cost of materials , labour all 150.27 v 10,273.00
[+ complete as per the direction of Engineer in Isqm 63.36 o A

charge.( 2nd F.)

- —-

16 mm thick cp in (1:56) ¢m over brick werk in side
side only Including cost of materials , labour all 13 2 570.00

21 complete as per the direction of Engineer in Isqm 402.52 205. ? 82,5700

charge.( G.F.)

16 mm thick cp in (1:6) em over brick work In side
' 22 [side only including cost of materials » labour all

: i : / 899,00
complete as per the diraction of Engineer in Isqm 108 210.28 ¢ 54,899
charge.( 1st.F)
16 mm thick ep in (1:8) 2m over brick work in side
; side only including cost of materials , labour all '
<3 complete as per the direction of Engineer in Isqm 2900 15.67 - 12,071.00

charge.( 2nd F)

20 mm thick cp in (1:4) cm over roof gradding only

|24 including cost of materials , labouyr g complete as |  1sqm 35.21 23080 |# 8,120.00
| perthe direction of Engineer in charge.1st floor)

20mm thick cp in (1:4) cm over roof gradding only i
25 [including cost of materials , labour all complete as lsgm 13.16 235.90 4 3.104.00
! per the direction of Engineer in charge.(2nd floar)

12 mm thick ep in (1:4) crwith cement punning &
bitumen painting over brick work (plinth & Septic

128 [tank) only including cost of materials , labour all lsqm 73.80 ig1ee |2 11,831.00
: Complete as per the direction of Engineer in

: charge.

gl

! 2.5 cm thick D.P.C. In plith including cost of

27 Imaterials labour all Complete as the direction of Isqm 20,80 286.73 ¥ 6,181.00

Enginger in charge

Providing vetrified floor tiie of size 600 mm
28 |*G00mm over 20 mm thick (1:4) cmof approved

quality as per the direction of engineer in charge. Isqm 242 900.34 : 66,207.00
{ Ground fisar)

Providing vetrified floor tile of size 600 mm

i X600mm over 20 mm thick c.p. in (1:4) cmof
_EE approved qualily as per the direction of engineer in Isqm 40.74 #1057 . $,066.00
! charge, { 1&t floar)

| Froviding floor tile of size 300 mm x300mm for g

flocr area of toilets of approved quality over 25 mm
thick (1:1) cm as per the direction of engineer |n Isqm AL18 777.30 ¢ 15,683.00
charge.(Ground fioor)

Providing floor tile of size 300 mm x300mm for

& area of toilets of approved quality over 25 mm

i "----'13_..3" i) &n as per the direction of engineerin Isqm 147 787.53 ¢ 8,801.00
i e fioar)

B Sz tile of size 300 mm x300mm I’ﬁrl
i8S of approved quality over 12 mm k )
BB per e direcion chengmearln) VSR | SR T TRATR N%  sewmesnd




Providing Glazed tile of size 300 mm x300mm for
wall area of toilets of approved quality over 12 mm
thick (1:3) cm as per the direction of engineer in
charge.( 1st fioor)

37.00

767.16

—

28,386.00

One coat cement wash over plaster surface
including cost of materiale labour etc complete as
per the direction of Engineer in charge.( G.F,)

Isqgm

605.17

14.66

B,880.00

One coat cement wash over plaster surface
including cost of materials labour ete complete as
per the direction of Engineer in charge.( 1st )

lsqm

433.71

15.06

6,532.00

35

One coat cement wash over plaster surface
including cost of materials labour etc complete ae
per the direction of Engineer in charge.( 2nd Floor
)

lsgm

131.51

15.45

2,037.00

37

Prwidl'ng waler cement primer on the plaster
surface with cost Conveayance & labour gl

complete as per direction of Engineer in charge.(
Ground ficor)

lsgm

805,17

58,04

——

35,729.00

Providing water cement primer on the plaster
surface with cost Lonveayance & labour all
complete as per direction of Enginger in charge.
15t floor)

lsgm

433.71

61.40

26,630.00

Providing coatweather coat over plaster surface (
out side wall) Including cost of materialg labour all
complete as per the direstion of Engineer in
charge.( G.F.)

Isqm

125.22

77.00

9.642.00

Providing coat weather coat over plaster surface {
out side wall) including cost of materials labour a|
complele as psr the direction of Engineer in
charge.( 1st F )

lsgm

99.97

~1 an
s @
I\:
€n

7,972.00

41

Froviding coat weather coat over plaster surface {
Aut side wall) including cost of materials labour ali
complele as per the direction of Engineer in
charge.( 2nd .F.)

lsqm

68.36

82.64

5,649,00

42

Providing Two coat Plasiic emolusion paint over
Plaster surface ( in side wall) including cost of
materials labour all com plete as per the direction
of Engineer in charge.( Groung fioor)

lsgm

479.94

83,51

40,082.00

Providing Two coat of plasite emiusion paint
over plaster surface ( in side wall} including cost of
malerials labour all complets as per the direction
of Engineer in charge.( 1st floor)

Isgm

333.75

86.27

28,791.00

Providing Two coat distemper over plaster
surface ( in side wall) including cost of materials
labour all complete as per the direction of Engineer

In charge.( 2nd floor)

Isgm

63.15

73.69

4,654.00

Providing water based putly for findhing of wall
inside onlyasper the direction of Engineer In

.

charge.( Ground floor)

475.94

74.49

35,750.00




IProviding water based putty for findhing of wall

inside onlyasper the direction of Engineer in 1sgm 333.75 76.82 4 25,638.00
charge.( 1st floor)

'; Painling two coals with ename! paint with prme
| coal Incuding cost of materials all labour elc

R complete asper the direction of Engineer in lsqm 4546 XL : 5,117.00
charge.( Ground fipor)

Painting two coats with enamel paint with prme
| coal Incuding cost of materials all labour el

i complete asper the direction of Engineer in Isqm 116.79 £ % 24,428.00
charge.( 1st floor)

Painting two coats with enamel paint with prme
_ coal incuding cost of materials all labour et

i complete asper the direction of Engineer in leqen Pt 1815 5 GiH
charge.{ 2nd floar)

Providing for stainless steel stair case hand
| railings eith 3nos horizontal bar with vertical
150 |cicular pipe including cost of materials labour all lmtr 7.0122 351340 |¢¥

complete as per direction of Engineer in charge.(
Ground floor)

24,637.00

Fraviding for slainless steel stair case hand
rallings eith 3nos horizontal bar with vertical
§1 |cicular pipe including cost of materials labour all Tmite 7.0122 3526.97 #

complete as per direction of Engineer in charge.(
1st floar)

24,732.00

Dry brick Khoa filling inside soak pit with cost ,

52 |conveyance & labour all complete as per the leum 3.1696 683.22 L
f direction of Engineer in charge. e

2,166.00

]

.

]
f
|
|
|

( Rupees Thirty lakh four thousand & twnty five ) only. (4 30,,;}4,1}25.%

Tender value { Excluding G.5.T. 18 %)

Rate to be quoted % haT

b o

\:n'.rjj‘:'Er:ﬁiLll]'::a; ;‘L’Sﬁl -['&E—F- 'E'.l_.'-'_l 1'-=-,,‘;‘ri!_j'_ ..:‘\-l' hr\:-ﬂ‘ ) -B.:'D_.‘n . - N
Rhand anpokhai Block Bhandarizoknaid Block Bhandaripokhar
i A
B
i addl Executive Offider(Tech.)
? 7illa Parishad,Bhadrak



Tender paper Sold for the work “Gonstruction of Building Less Day Care Cum Health & Wellness Centre

at Kulana of Tesinga G.P., Block-Bhandaripokhari, District of Bhadrak” on payment of RS .o
(RUPEES...ceevrsnmenssanarrssascinns L ) onmly vide Money Receipt Mo
. against Cash/ Demand Draft Mo Dt payable al

Block Development Officer, Bhadrak

My/ Our quoted rate 18 ceeeenssend (1N ZUTE)ussssrrersassasssmmnassnnninnnenss orvennsl I WOTdS) cooinmnnnnnnan (Mention
exepss over / less than / at par with) the amount pul to tender is Rs -
} only.

Signature of the Contraciorn

Notet- The contractor should not wrile anything except quoting of percentage,excess over [ less than / equal to the
estimated cost in his own hand writing.

For offici nl
01. EM.D. Furnished / Not funished
Rs.
In shape of Pledged/ Not Pledged

02, Valid Registration Certificate:- Copy furnished! Not furnished
03. PAN Card :- Copy furnished/ Not furnished
04. Valid VAT clearance certificate: - Copy furnished / Not furnished.

05. Over writing

06, Correction.

ot _

Contractor Block Development Officer,
Panchayat Samiti, Bhandaripokhari



