GOVERNMENT OF ODISHA
DEPARTMENT OF P.R & D.W.

BID DOCUMENT

(FOR BUILDING WORKS)
— —— %
NAME OF THE WORK

Construction of Building Less Day Care cum
Health & Wellness Centre

At -Raghunathpur of Malada G.P. |

Bid Identification No. PSB-03/2022-23
Panachayat Samiti, Bhandaripokhari

DI

Contractor Block Development Officer,

Panchayat Samiti, Bhandaripokhari




Government of Odisha,
Department of Panchayatiraj & Drinking water,
Office of the Panchayat Samiti, Bhandaripokhari,

Invitation of Bids (IFB)
Bid Identi lon No. PSB-03/2022-23

e-mall:-ori-bhandaripokhari@nic.in
Letter no — ‘?fﬁd} dated.- 130002024,
I The Block Development Officer, Panchayat Samiti, Bhandaripokhari on behalf of Governor of Odisha invites
sealed tenders on percentage rate basis detailed in the table below from eligible class of contraciors registered with the
State Government and Contractors of equivalent Grade/Class registered with Central Government/ MES/ Railways for

execution of Civil works on production of definite proof from the appropriate authority by drawing agreement in PWD
F-2 contract forms of Govt. of Odisha.

sl. Name of the Tender Value in Rs Cost of gt | cazia

N Project Location | excluding GST18% |  tender EMOINRS. | commcror | o

o. paper in Rs.

1 | Construction of | At- 11
Building  Less | Raghunat | Rs.30,31,935/- | Rs 6,000/ Rs 30,400/~ | C&B | (Eleven)
Day Care cum | hpur of calendar
Health & | Malada months
Wellness Centre | G.P. each
at Raghunathpur
of Malada G.P.

The Bid documents will be available in District Website www hadrak.nic.in from 17.01.23 to 31.01.2023.
Scaled tender papers consist of all Bid documents will be received through registered / speed post only up to
31.01.2023 5.00 pm. Except govt. holidays. No other courier service shall be accepted. The authority will not be'
responsible for any postal delay. The tender will be opened on 01.02.2023 at 11,00 AM in the presence of bidders
or their authorized representatives in the office of the Panchayat Samiti, Bhandaripokhari. In case the office
happens to be closed on the stipulated date of opening of bids as specified, the bids will be opened on the next

working day at the same time and venue. The tender paper received after stipulated date and time will not be
aceepled.

L. The tender paper is to be submitted with an affidavit, EMD, Signed DTCN artested copy of registration
certificate, PAN Card, Valid GST, Registration Certificate, no relation certificate, in case of SC/ST, the cast
certificate and other document required as per the DTCN along with tender paper and furnish all the documents with
tender paper.

2. The detail tender call notice with paper is available in District Website. (www.bhadmk.nic.in )

3. One bidder can submit one bid only for a particular work. The cover containing the bid should be super
scribed as tender for the work “name of the work as the case may be"

4.  The tender paper cost (Non refundable) amount to Rs. 6,000/ (Rupees six thousand) only to be de posited in

shape of DD drawn in favour of BDO, Bhandaripokhari payable at any nationalized bank of Bhadrak District and
be submitted along with tender paper.

5. All the tenders where rate quoted is more than 15% less the schedule rate will be rejected
6. The Bid of defaulter black listed contractor will not be accepled.
7. The authority reserves the right to reject any or all the tenders without assigning any reason thereof,

poA_
Block Development Officer,

MemoNo. F20L)  pute... 32007023 Bhandaripokhari

Copy submitted to Collector & District Magistrate, Bhadrak/ CDO- cum-EOQ, Zilla parisad, Bhadrak
/Tahasildar, bhadrak for faveur of kind information.

D _
Conlractor Block Development Officer,

Panchayat Samiti, Bhandaripokhari




2L
MemoNo.. 22 pate. L3581 7022 B.D.0., Bhaifdaripokhari

Copy to E.E., R&B, E.E. RD-l &II, E.O., Bhadrak Municipality, E.E. Salandi Canal Division, E.E,
Drainage Division for information with request to display the tender concerned in the respective Notice Board for

wide publication. !
D __,.--'"'_F-
B.D.O., Bhiand aripokhari

Memo No. ?y{.i) nﬂgﬂn_‘{é . d?leﬂ?z,?,

Copy forwarded to NIC, Bhadrak & The Deputy Director, Information & Public Relations (Adwvt.) and
Deputy Secretary to govt. of Odisha, Bhubaneswar to Govt. of for publication in one issue with minimum spacc,

o1y

B.D.O., Bhlndnﬁ;u.;t;_lri

Memo No, .?5’ ﬂniu.z‘;’-ﬂl?ﬂi‘?}

Copy Motice Board,

Iogir
BE.D.O, Bhtlanrl pokhari

$llis

Block Development O er,
Panchayat Samiti, Bhandaripokhari

Contractor



SECTION -1
DETAILED TENDER CALL NOTICE

Office of the Block Development Officer,

Panchayat Samiti, Bhandaripokhari.
DETAILED TENDER CALL NOTICE

BID IDENTIFICATION No. PSB-03/2022-23

e o o

Sealed percentage rate bids are invited in single cover system from “C" and B class contractors registered with the
State Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways
for execution of civil works on production of definite proof from the appropriate authority in prescribed form 1o be
eventually drawn in PW.D. FORM P-1 for the work “Construction of Building Less Day Care cum Health &
Wellness Centre at Raghunathpur of Malada G.P., Bhandaripokhari Bloek, Dist-Bhadrak™ at an
estimated cost of Rs. 30,31,935/- (Rupees Thirty lakhs thirty one thousand Nine Hundred thirty five ) only.

The sale and receipt of the Bid document shall start and receive from Dt.17.01.2023 and will be closed on
DE3101.2023 at 5.00PM. Bids will be available on district website * www.bhadrak.nic.in *. Bids will be received
in the office of Block Development Officer, Panchaval Samit, Bhandaripokhari for Bid Identification No.PSB-
03/2022-23 through registered / speed post only up to 31.01.2023 5.00 P.M. No other courier service shall be-
accepted. The authority will not be responsible for any postal delay. The tender paper received after stipulated
date and time will not be accepted,

The tender will be opened by the Block Development Officer, Panchayat Samit], Bhandaripokhari in the office of the

Panchayat Samiti. Bhandaripokhari on Dt.01.02.2023 at 11,00 A.M. in the presence of the bidders or their authorised
representatives who wish to attend.

The Bid document can be purchased from all the offices as mentioned under Para-2 against a non-refundable fee (as
mentioned in table in Tender Notice) towards cost of bid documents in the form of Cash/Demand Draft issue from
any Scheduled Bank in favour of Block Development Officer, Panchayat Samiti, Bhandaripokhari payable at
Bhandaripokhari.

Bidding documents requested by mail will be dispatched by registered/speed post on payment of an extra amount of
Rs.300.00 (Rupees five hundred) only over the cost of documents. The Department will not be held responsible for the
postal delay if any, in the delivery of the documents or nen-receipt of the same.

If the tender documents sent through registered / speed post do not reach in the concerned office by the above date and

time, the offer will not be considered on any account even if the tender documents were dispaiched by the tenderer
before the due date

The bid must be sccompanied with ¢arnest money of amount @ 1% (One percent) of the estimared cost put to tender
of Rs.30,319- rounded to nearest ie. Rs.30,400/- (Rupees Thirty thousand Four hundred ) only along with
tender in the form of Fixed deposit receipl of Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank
Account / National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the Block
Development Officer, Panchayat Samiti, Bhandaripokhari and payable at Bhandaripokhari as per the terms and
conditions laid down in OGFR and in no other form. Bidders desirous to hire machineries or equipments from out side

the State are required to furnish 2% (Two pereent) of the amount put to tender in form of above shape and as per the
above terms and conditions.

Tenders not accompanied with EMD as specified above shall be liable for rejection.

The tender is to be submitted in single cover containing EMD, signed DTCN with price bid, true copies of registration

certificate, PAN card, valid GST clearance certificate, centificates duly filled-in and documents required as per the
relevant clauses of this DTCN and special conditions if any.

In order to ensure that the envelopes are properly sealed, the contractor can seal them with superglue and also add
tamperproof tapes as additional precaution,

Nl
Contractor Block Development ©fficer,
Panchayat Samiti, Bhandaripokhari



The tenderers are not required to write their name on the outer cover containing the bid documents. They are only
required to write the name or serial number of the work and authority who had issued the tenders. The tender
submitted through registered/ speed post only,

9. a) The tender should be accompanied with the true copies of the valid Registration certificate, valid GST clearance
certificate and PAN card which are mandatory and the original certificates are to be produced wilhin_ 3 [tlun:l‘dnya_ of
opening of the tender before Block Development Officer, Panchayat Samiti, Bhandaripokhari for verification
otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.

b) Engineer Contractor desirous to avail exemplion of E.M.D. is required to submit in the affidavit to the effect that
he/she has not yet availed the facility for more than two works during the current financial year, failing which the
tender will be rejected,

¢) The ST/SC contractors willing to avail the facilities as fixed by Government will submit the affidavit for the same

along with tender document. Other wise they will not be entitled to avail the fasilities.

10. The work Is to be completed in all respects within 11 (Eleven) calendar months including rainy season and holidays.

Tenderers whose tender is accepted must submit a work programme at the time of execution of Agreement,

11, All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and
validity of tenders can also be extended if agreed 1o by the tenderer and the Department.

12. (i) The Contractors are required to furnish evidence of ownership of principal machineries/equipments in Schedule-C as
per Annexure-l.

(ii) In case the contractor executing several works he s required to furnish a time schedule for movement of
cquipment/machinery from one site to work site of the tendered work in Annexure-1V of Schedule-C.

iii) The contractor shall furnish owi d% ocuments for those machineries Which he is planning'to deploy for the tendered
(i) B 'Iﬁtl%&.' g-nm"%rn%gi#ﬁ: ce é&‘fﬁﬁ%ﬁ&rﬁd}nﬂmé'&ecﬁiﬂ Engineer abec'r }*'.ﬂhi:xurét??l%f"ﬁbﬁ": gfgﬂ
under whom these are deployed at the time of tendering as to the period by which these machines are likely to be
released from' the present contract, Certificate from the Executive Engineer of Government of Odisha Under whose

Jurisdiction the work is going on, shall not be more than 90 days old on the last date of receipt of tender

{iv) In case the contractor proposes to engage machineries and equipments as asked for in the tender document, owned or
hired but deployed out side the State, he/she is required to furnish additional 1% EMD /Bid Security, The entire bid
security including the additional performance security shall stand forfeited in case the contractor fails to mobilize the
machineries within 30 days from the date of execution of Agreement.

(v} The contractor intending to hire/lease equipments/machineries are required to fumnish proof of ownership from the
company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease deed and,
duration of such contract. The contracts/agreements/lease deed should be on long term basis for a minimum period of
11{Eleven) months including rainy season and holidays from the last date of receipt of Bid documents.

13. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned
any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The tenderer is to
furnish an affidavit at the time of submission of tender paper about the authentication of tender documents including
Bank guarantee, An aifidavit to this effect is to be furnished in Schedule-F. Non furnishing of the information in
Schedule - E and required affidavit in Schedule — F, the bid document will be summarily rejected.

14. Mo Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank
of an Assistant Engineer & above in the state Water Resources Department or Assistant/Under Secretary & above in the
Water Resources Department, If the fact subsequently proved 1o be false, the contract is liable to be rescinded. The
camest money & the total security will be forfeited & he shall be liable to make goad the loss or damages resulting for
such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A

15. Deleted

16. If an individual makes the application, the individual should sign above his full type written name and current address.

17. 1f the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and
the full name of his firm with its current address,

18, If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or aliernatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application, A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application,

19. If the application is made by a limited company or a corporation, it shall be signed by duly authorised person holding
power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany

the application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence
along with the technical bid.

20. The tender should be strictly in accordance with the provisions as mentioned in
wordings will not be accepted,

21. No tenderer will be permitted to furnish their tender in their own manuscript
in English. The applicants name should appear on each page of the applicat

the tender schedule. Any change in the

papers. All information should be submitted
ion along with his signature or the signature

pIP
Contractor Block Development Offiter,
Panchayat Samiti, Bhandaripokhari



of his autherised representative at the bottom of each page.

22. Submission of more than one tender by a bidder for a particular tender will liable for rejection of all such tender papers.

23

24,

26,

27,

28.

29

30.

3L

32

3.

In the case of Percentage Rate Tenders, only Percentage quoted shall be considered. Percentage quoted by the
Contractor shall be accurately filled in figures and words, so that there is no discrepancy. The percentage guoted in
the tender without mentioning excess or less and not supported with the corresponding amaunt will be treated as
excess. The Contractor will write percentage excess or less up to two decimal points only. If, hefshe writes the
percentage excess or less up to two or more decimal point, the first two decimal poinis shall only be considered
witlout rounding off.

Where the Contractor has omitied to quote the rates either in figures or in words, the Officer opening the tender
should record the omission.

That if any discrepancy is fonnd in percentage quoted in words and figures or the tofal rate quoted by the Contracior,
the following procedure shall be followed: -

(i) A any discrepancy Is found in percentage quoted in words and figures, then the percentage quoted by the
Comiractor in wordys shall be taken as correct.

(i) If any discrépancy is found in the percentage quoted in percentage excess/ less and total rate quoted by the
Contractor, then percentage will be taken as correct.
(i) The tender shall be written legibly and free from erasures, over writings or corrections af figures. Corrections,
over writings & interpolations where unavoidable should made by making out, initialing, dating and rewriting,
Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.
The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents which will form o part of the agreement to be entered in to by the accepted tenderer and detailed
specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint at a future date
that plans and specifications have not been seen by the tenderers can not be entertained.
The drawing fumished with the tender are tentative and subject to revision or modification as tendered during the
execution as per actual necessity and detail test conducied. But the tendered rate quoted by the tenderer will hold good
in case of such modification of drawings during the time of execution and shall in no way invalidate the contract and no
extra monetary compensation will be entertained. The work shall however be executed as per final approved drawing to
be issued by the Engineer-in-Charge as and when required.
Every tenderer is expected before quoting his rate to inspect the site of the proposed work. He should also inspect the
quarries and approach roads to quarries and satisfy himself about the quality and availability of materials, In every case
the materials must comply with the relevant specifications. Complaints at future date that the availability of materials at
quarries have been misjudged can not be entertained,
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the work.
It must be definitely understood that the Government does not accepl any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section.
Additional performance Security;
As per works Deptt Memorandum NO 5288/W dated 04.05.2016 (A) Amendment to Para-3.5.5(V) of Note-1| of OPWD
code, Vol-1 by modification *Additional performance security shall be obtained from the bidder when the bid amount is
less than the estimated cost put to tender. In such an event the bidders who have quoted less bid price /rates than the
estimated cost put o tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender
minus the quoted amount as Additional performance security in shape of Post Office Savings Bank Account / National
Savings Centificate / Post Office Time Deposit Account / Kisan Vikash Patra / Deposit Receipt of Scheduled Bank duly
pledged in favour of the Block Development Officer, Panchayat Samiti, Bhanduripokhari in a separate sealed envelope.
The bids of the technically qualified bidders will be opened for evaluation of the price bid. In case of the bidders quoting
less bid price/rate than the estimated cost put to tender and have not furnished the exact amount of differential cost (i.e.
estimated cost put to tender minus the quoted amount) as additional performance security in shape of Demand Draft /
Term Deposit Receipt, their price bid will not be taken in 1o consideration for evaluation even if they have qualified in
the technica! bid evaluation.
In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
alppmwr.l document during download of the bid document, the decision of the officer invitin & the bid will be binding on
the bidder.
The tender containing extrancous conditions not covered by the tender notice are liable for rejection and quotations
sh’auld be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.
Deleted
Schedule of quantities are accompanied in DTCN. It shall be definitely understood that the Government does
any responsibility for the correctness or completeness of this schedule and that th
omissions, deductions or alternations set forth in the conditions of
additions or alternations shall no way invalidate the contract and no extra

not accept
is schedule is liable for alternation or
the contract and such omissions, deductions,
monitory compensation, will be entertained.

1%,

Block Development Officer,
Panchayat Samiti, Bhandaripokhari

Contractor



The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum

of 3% over the estimaied cost. If it exceeds the limit stated above prior approval of competent authority is mandatory
before making any payment,

34. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-

33,
36.

a)

b)

37.

38,

39.

40,

41.

H-I‘

Ever,

The eamnest money will be retained and dealt with as per the terms and conditions of the O, P. W. D, code.

The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in
the conditions of Contract called the “Letter of Acceptance™) will state the sum that the Engineer-in-charge will pay the
contractor in consideration of the execution, completion and maintenance of the Works by the contracior as prescribed
by the contract (Hereinafter and in the contract called the “Contract Price™).
The notification of award will constitute the formation of the contract, subject only to the furnishing of a performance
security (Initial Security Depaosit) in form of Fixed deposit receipt of Schedule Bank/Kissan Vikash Patra’Post Office
Savings Bank Account/MNational Savings Certificate/Postal Office Time Deposit Account duly pledged in favour of the
Block Development Officer, Panchayat Samiti, Bhadripokhari and in no other form which including the amount already
deposited as bid sccurity (eamnest money) shall be 2% of the value of the tendered amount (excluding 1% deposited
towards hiring of equipments/machineries from out side the State if any) and sign the agreement in the P.W.D. form No.
F-2 (now renamed as P-1) (Schedule XLV Mo. 61) for the fulfillment of the contract in the office of the Block
Development Officer, Panchayat Samiti, Bhandaripokhari as directed. The security deposit together with the earnest
money and the amount withheld according 1o the provision of F-2 (now renamed as P-1) agreement shall be retained as
security for the due fulfillment of this contract and additional performance security in accordance with the provisions of
the agreement.
The agreement will incorporate all agreements between the officer inviting the bid/Engi neer-in-Charge and the
suceessful bidder, Within 15 days following the notification of award along with the Letter of Acceptance, the successful
bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall form part of the
agreement,

The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any, forming
the bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence leading thereto
& required amount of performance security including additional performance security.

Standard PW.D. Form F2 (now renamed as P-1) with latest amendments. Failure to enter in to the required agreement
and to make the security deposit as above shall entail forfeiture of the Bid Security (earnest money). No contract
(tender) shall be finally accepted until the required amount of initial security money is deposited. The security will be
refunded after Twelve months of completion of the work and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department in their U.O.R. No 848 dt.21.05.97 J.O.R.N0.202 W.E.D.
dt.06.03.98 respectively the EM.D. will be forfeited in case, where tenderers back out from the offer before acceptance
of tender by the competent authoriry.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed 10 have been entered
in to within the State of Odisha and it is agreed that neither party to the contract will be competent to bring a suit in
regard to the matter by this contract at any place outside the State of Orissa.
The contractor should be liable to fully indemnify the department for payment of compensation under workman
Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department Letter No.-
VIII-R 8/5225 Dt. 26.02.55 and No.lIM- 56/628842(5) D1,27.09.61 as amended from time to time,

In case of any complaint by the labour working about the non payment or less payment of his wages as per latest
minimum Wages Act, the Block Development Officer will have the right to investigate and if the contractor is found to
be in default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the
Executive Engineer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the
following or similar category.

Rent, royalties and other charges of materials, octroy duty, all other taxes including sales tax, ferry, tolls conveyance
charge and other cost on account of land and building including temporary building and temporary electric connection to
work site as well as construction of service road and diversion road and its maintenance till completion of work as

required by the tenderer for Collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work,

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the
satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the work.
Fees and duties levicd by the municipal, canal or water supply authorities.

o1
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Block Development Officer,

Panchayat Samiti, Bhandaripokhari

Contraclor



2. Suitable equipments and wearing apparatus for the labour engaged in risky operations.

f.  Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in
order to protect the public and employees from accidents.

g, Compensation including the cost of any suil for injury to persons or property due to neglect of any major precaution also
becomes payable due (o operation of the workmen compensation act,

h.  The contractor has (o arrange adequate lighting arrangement for the work where ever necessary at his own cost.

42

. Afer the work is finalised, all surplus materials should be removed from the site of work. Preliminary work such as vars,
mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and clean, this
should be inclusive of the rate.

43. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required.

The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of works.

44. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any
item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate setled before the
extra items of work or extra quantity of any items of work is taken up.

45, The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of
work Housing and Supply in their standing order Mo-44 150 dr.25,11.57.

46, Deleted.

47. Tenderers are required o go through each clause of PW.D. Form F-2 (now renamed as P1) carefully in addition to the
clause mentioned herein before tendering.

48. All reinforced cement conerete work should conform to Orissa Detailed Standard specifications, IRC Code and Bridee
code section [, 1L, 111, 1V and VII & latest design criteria for pre-stressed concrete bridges specifically for road and
bridges issued by MORT & H, Gowt. of India,

49. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water
tight,

30. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject
partly or fully such structures if found defective in their opinion.

51. Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The contractor
should arrange his own concrete mixer, vibrator and pumps ete, for this purpose at his own cost.

52. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

53. The contractor should arrange the materials like Steel, Cement, paint and bitumen ete. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be granted on
the application of the contractor due to delay in procurement of materials. : '

54. The contractor will be responsible for the loss or damage of any departmental materials during transit and in the

exuulilnn of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or market rates whichever is higher.

55. Deleted.
56. Delered,
57. Deleted.
38. Deletad.

59. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have

to arrange by themselves cement, steel, bitumen and every sorts of materials from approved manufacturer, get it tested

in the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price
on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the swek. For payment of

reinforcement, the steel ingluding plates ete. shall be measured in length of different diameter, size and specification as aclually used

(including hooks and cranks) in the work correet to an inch or em, And their weight calculuted as per sectional weight prescribed by

& Lh;lﬂd:';-n Standard Specification or as directed by the Engineer-in-Charge. No cost will be puid towards over lapping and wastage.
: ele

62. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and

the rates quoted shm:ld be inclusive of the running charges of each plant and cost of conveyance,
63, Afler completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one

o an[Inlugfcd well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the test.
. Delete

65, Deleted
66. Deleted.
67. Deleted.
68. Deleted.
69. Deleted.
70. Deleted.
71. The depth of foundation indicated on the drawin

! g are provisional but these may be altered if i i
nature of strata indicated by boring which must 4 s e

be taken in advance of actual execution of the foundation.

g
Block Development Officer,
Panchayat Samiti, Bhandaripokhari

Contractor



T2
73.

Deleted.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate.

74. For concreting the bottom plugs of well under the method of providing concrete should be either with tremor or any other

15
76.
77.
78.
79.

approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under water
concreting without any extra cost to the department,

Deleted

Deleted

Deleted.

Deleted,

Deleted.

80. a) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as well be

81,
B2,
B3,
B4.
B3,

87.
88.

B9,

o1,

92.

93,

04,
95,

directed by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm X 150mm in size (whether plain or reinforced concrete) for the testing
shall be taken for cach structural member by a representative of the contractor in the presence of responsible officer of
the rank not lower than that of an Assistant Engineer or Sub-Divisional Officer. The contractor shall bear the cost so
involved in testing.

¢) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no plea
shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of the
specimen did not give o correct indication of the actual qu ality of concrete,

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or Quality

Control and Research Laboratory at Cuttack, Cost of testing of all specimens and samples will be borne by the
Caontractor,

g} Deleted.

Deleted.

Deleted,

Concrete of strength below of the required strength (as determined by actual tests) shall not be acce pted.

Deleted,

No claim for carriage of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work
as shown in the tender exceeds Rs.2,50,000/-, The apprentices will be selected by the Chief Engineer, The period of.
employment will commence within one month after the date of work order and would last till the date, when 90% of the
work is completed. The fair wage 1o be paid to the apprentices should not be less than the emolument of personnel of
equivalent qualification employed under Government. The number of apprentices 1o be employed should be fixed by the

Chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost of the work,
DELETED.

It is the respancibility of the contractor to procure and store explosive required for blasting operation. Department may
render necessary possible help for procuring license,

Orissa Construction Corporation Ltd. will be allowed price preference up 1o 3% over the lowest quotation or lender as
laid down in works and Transport Department Resolution No-285 dt,17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation,

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required
quantity of material including the wheat/ rice referred o above, medical aid, labour and food stuff etc., and that rates
quoted by him in the tender will be adequate to complete the work according 1o the specifications altached there to and
that he had taken in 1o account all conditions and difficulties that may be encountered during its progress and to have
quoted rates including labour and materials with taxes, octroi wother duties, lead, lifts, loading and unloading, freight for
all materials and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in-
Charge of the work and his authorised sub-ordinates. After acceptance of the contract rate Government will not pay any

extra charges for any reason in case the contractor claims later on to have misjudged as regard availability of materials,
labour and ather factors,

The prevailing percentage of . T. Department of the gross amount of the bill towards income tax will be deducted from
the contractor’s bill.

Prevailing rate of w.c. & Labour cess on the gross amount of the bill will be deducted from the contractor's bill. Empty

cement gunny bags should be returned to the Department in good conditions failing which recovery will be made from
CONractor as per govt. rate per bag,

Deleted.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execut
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wark through labour should produce valid license from licensing authorities of labour Department.

96. Sample of all material - The contractor shall supply sample of all materials fully before pracurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

97. Trial Boring - The foundation level as indicated in the body of the departmental drawing is ‘purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level,
The contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to
ascertain the 5.B.C. and eredibility of the strata at founding level while quoting his rates for tender the contractor chall
take in to account of the above aspects,

98. Any defects, shrinkage or other faults which may be noticed within 12 (twelve) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge
to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing
shall be decided that they ought to be paid for and in case of default Department may recover from the contractor the cost
of making good the works, The contractor is also required to maintain the road for 12 (twelve) months from the date of
successful completion of the work,

99. From the commencement of the works to the eompletion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to
the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries to person or
structural damage to property happening from any neglect, default, want of proper care ar misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also no claim shall be entertained for lass
due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused
will have to be made good by the contractor at his own cost.

100. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant .S, Code / |, R. C. code / MORT&H specifications.

101, Tilts and shifts i) Maximum permissible shift is 1 50mm,

il) Maximum permissible tilt is 1: 80.

102. DELETED.

103. For diversion road the contractor will have o make his own arrangement to make the same in private land if necessary
for which agreemeni of such land by the side of C.D. works and the rental charges for such private land shall be borne
by the contractor including the proper maintenance with lighting arrangements during the night time and signaling
during day time and barricading efc. till the C.D. works are opened to the traffic. No extra cost will be paid to the
contractor for the above rental charges etc. His rate in the tender shall include this arrangement, rental charges for the,
land and maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its
original condition ete, complete.

104. The contractor has to arrange the land required for borrowing earth if necessary for the road waork at his cost, No extra
payment by the Departinent will be made on this account and no claim what so ever will be entertained on this ground.
The rate quoted by the contractor should be inclusive of all such charges.

105. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the Departmental Officer-in-Charge with their dated signatures and duly
noied by the contractor or his authorised agents with their dated signature, Orders entered in this book and noted by the
contractor's agent shall be considered to have been duly given to the contracter for following the instructions of the
Depariment. The order Book shall be the property of the EW.D. and shall not be removed from the site of work without
written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in-charge every month.

106. Deleted.

107, The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test
results thus obtained.

108. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the F-2(now renamed as P-1) Contract.
109. Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in

Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H specifications with latest
revision / amendment are also binding on the part of the contractor.

110. No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer be
made by power of Attorney authorizing others to receive payment on the contractor’s behalf,

I11. The contractor should amtach the certificate in token of payment deposit with the registration authority as per recent
circular of the Government relating to his registration.

112. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be

any way responsible for the same and will not pay any cost towards the repair done by the contractor,
113. Deleted.

114. The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution or
operation of the items due to standing water as well as due to percolation of water. The quoted rate will be inclusive of
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this.

I15. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.

116. Deleted.

117. Number of tests as specified in 1.R.C./ MORT&H / 1.S.] specification required for the construction of roads / bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for
collection / transportation of samples /specimens ete. will be borne by the contractor. The collection of samples and
testing are to be condueted for both prior to execution and during execution as may be directed by the Engineer-in-
charge and on both the aceounts the cost shall be borne by the contractor.

118, Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required
tests as per IRC / MoRT & H / ISI requirements at his own cost for providing sufficient opportunity for checking from
time to time. Engineering personnel of the executing agency should be present at work site at the time of visit of high
level inspecting officers,

119. Deleted.,

120. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the tender
has been invited) at his own cost during the period of execution.

121. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Department
(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract,

(d) Past record of in-ordinate delay in completion of the work.

() Past history of litigation,

122. The information furnished must be sufficient to show that the applicant is capable in all respects 1o successfully
complete the envisaged work,

123. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless

adequate justification for such back out is furnished, Appropriate action for black listing the tenderers shall also be taken
apart from disincentivizing the tenderer,

124. ADDENDUM TO THE CONDITION OF F2 (NOW RENAMED AS P-1) CONTRACT
Clause-2(a) of F2(now renamed as P-1) Contract:-TIME CONTROL:-

2.1, Progress of work and Re-scheduling programme,

2.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful cantractor, The

issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract,

2.1.2. With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for approval

@ programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast. The Contractor is required to maintain a certain rate of
progress specified in the Contract. The Contract will be terminated with penalty when the progress of work is not as
per the conditions of contract.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4t h of the whole time allowed under the contract has elapsed,
% of the whole of the work before % of the whole time allowed under the contract has elapsed, 3/4th of the whole of the
work before 3/4th of the whole time allowed under the contract has elapsed.

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a
revised programme showing the modifications to such programme necessary to ensure completion of the warks within
the time for completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-
Charge may withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold
this amount until the next payment after the date on which the over due Programme has been submitted,

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect
of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations, The Contractor may

revise the Programme and submit it to the Engineer-in-Charge again at any time, A revised Programme is to show the
effect of Variations and Compensation Events,

2.2, Extension of the Completion Date.

2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the |5th day or such time period as mentioned in letter of Award after the
date on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of
the site whichever is later, If the Contractor commits default in commencing the execution of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at liberty (o forfeit the earnest
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money & performance guarantee / Security deposit absolutely.

2.22. Deleted A
2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make

good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed
wilh the works.

i) Force majeure, or

i)  Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commeotion of workmen, strike or lockout affecting any of the trades employed on the work, or.

v)  Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not forming part
of the Contract,

vl) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii}) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the Contractors
control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourtcen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired.

2.2.5. In any such case a lair and reasonable extension of time for completion of work may be given. Such exiension shall be
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such
request. Won-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Engineer-in-Charge and this shall be binding on the contracior.

2.3. Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy
available under the law to the Government on account of such breach, pay as agreed compensation the amount
caleulated at the rates stipulated below as the Superintending Engineer (whose decision in wriling shall be final and
binding) may decide on the amount of tendered value of the work for every completed day / month (as applicable) that.
the progress remains below that specified in Clause 2 or that the work remains incomplete,

This will also apply to items or group of items for which a separate period of completion has been specified.
Compensation (@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that
the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value
of work. The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this
or any other contract with the Government, In case, the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be
withheld, to be adjusted against the compensation levied at the final grant of extension of time. Withholding of this
amount on failure 1o uchieve a milestone, shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released.
In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each

milestone missed subsequently also shall be withheld, However no interest whatsoever shall be payable on such
withheld amount.

2.4, Deleted.

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a

management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance with
the early waming procedure.,

2.4.2. Deleted,

Clause-2 (b) of Agreement: - Rescission of
Contract (Amendment as per leiter No.10639 dt 27.05.2005 of Works Department, Odisha):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer
shall be conclusive evidence), 20% of the value of leftover work will be realised from the contractor as penalty.
123. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a.  Required E.M.D as per the clause No. 7 and Additional performance security as per clause No.29.
b.  Copy of valid Registration Certificate, Valid GST clearance certificate, PAN card along with the tender documents and

furnish the Original Registration certificate, and Pan card, for verification within 3 (three) days of opening of the tender
before Block Development Officer, Bhadrak, Orissa, as per Clause No.9 a.

c)  Document as required for Engineering contractor & S.C/S.T. contractor in Clause No9b &9¢.
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d) Information regarding

(i) Evidence of ownership of principal machineries / equipments in Schedule-C as per
Annexure-l of Schedule-C -

(ii) Annexure-111 of Schedule-C
{iii) Annexure-1V of Schedule-C
(Above information is required if requirement of machineries are given in Annexure-1 of Schedule-C)

Total: - 125 (One hundred twenty five) clauses only.
DA
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SECTION -2
FORMS

SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/'We hereby certify that 1'We® am/are® related/not related(®) to any officer of Panchayatraj Department of the rank of
Assistant Engineer & above and any officer of the rank of Assistant/Under Secretary and above of the Panchayatraj
Department Govl, of Orissa 1/We * am/are® aware that, if the Facts subsequently proved Lo be false, my/four* contract will

be rescinded with forfeiture of E.M.D and security deposit and 1/'We* shall be liable to make good the loss or damage
resulting from such cancellation.

I/'We also note that, non-submission of this certificate will render my / our tender liable for rejection.
(*) — Strike out which is not applicable Signature of the Tenderer
Date :-

SCHEDULE-B

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER/DIPLOMA HOLDERS
(for Super class / Special class / A class contractors only)

I/We hereby certify that at present the following Engineering persennel are working with me / in our firm / company and
their bio-data are furnished below.

81, | Mame of Engineering | Qualification | Date of | Monthly Whether Tull | 1f they are superannuated/retired’

Ho | personnel  appointed Appoimtment | emolument | time dismissed or removed personnel from
for supervising engagement | state  Govi/Cemiral  Govi/Public
contractor’s work with and Sector Undenaking/private,
address. continuous Companics und or any one incligible

for Government service,

! 2 3 4 3 ] i

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date ;-
ANNEXURE — | OF SCHEDULE-C
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK
[(MINIMUM REQUIREMENT)
51.Ne. List of plants and equipments

Requirement Marks

01,
02.
03,

Tatal
NOTE:

1. Capacity of each plant and equipment should be as per specification attached separately.

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the
work, the authority of which in either case is to be substantiated before award of the work.

3. The eguipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.”

4. The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory completion of
the work shall have to be deployed by the agency. i i

3. For deployed additional sophisticated machinery by the agency for completion of the work, no claim shall be
entertained.
2
[-> ﬁf__-'_.u-”""..
Contractor
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ANNEXURE - 11 OF SCHEDULE- C
CAPACITY OF PLANT S AND EQUIPMENTS
1. a) Tractor The tractor should have @ minimum capacity of 22 to 50 H.P.
b) Water Tanker The water tanker should be a truck mountad one or as a trailing
unit having minimum capacity of S000 litres.
c) Smooth wheeled Weight from 8 tonnes to 10 tonnes
Roller Unballasted 8 lonnes Approx,
Water Ballasted  : 9 tonnes Approx,
. Sand Ballasted  ; 10 tonnes Approx.
2. o) Compressor Having capacity of 450 CFM
b) Water Pump Having capacity of 5 H.P. to 27 H.p.
<) Jack Hammer Having capacity of 2 tonnes,
d) Which with grab Winch having capacity of 5 tonne and grab having | tonne
capacity,
L a) Concrete Mixer Batch type concrete Mixer as per 1S-1791 / 1985 for capacity
of 15 Cum/our (Title drum type) with power operated side
loaded revolution counter, automatic shaker, Gear mounted on
steel chassis with 4 MS wheels complete with suitable primer
mover,
b) Welding generator Having capacity of 8-15 KW, Immersion type with vibrating
Needle of 40 mm/50mm /60mm & 4 meter length,
d. a) Diesel Generator Having capacity of 32 K.W.
B) Truck Having capacity of 12 tonnes.
c) leep Diesel jeep having capacity of 16 H.P. with trailer,

ANNEXURE- 111 OF SCHEDU LE-C

CERTIFICATE TO BE

ISSUED BY THE BLOCK DEVELOPMENT OFFICER

UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.

(Mot issued prior 10 90 dnys of receipt of tender)

Sl | Name of the | ldentification WNo. Capacity Year  of | Condition Since when | When it s
No | muchineries/ { Engine/Chassis purchase (Working/ deployed likely to be
Equipmenis No breakdown) under him released  from
current
assignment

Certilicd that,
I have verified the ownership documents with the identification no. of the Machineries/Equipments.

I
.
3

Machines are currently utilized exclusively

for the work under the Division,

The facts provided are true as on the date of issue of this document to the best of my knowledge.

BLOCK DEVELOPMENT OFFICER
TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT/MACHINERIES AVAILABLE WITH THE

TENDERER FROM ON

E SITE TO WORK SITE

WHEN THE CONTRACTOR IS EXECUTING SEVERAL

_WORKS
SLNo | Name of Equipment & Required Name of the [ Name of the Name of the | Time schedule for
Machineries No. work for which | Division under pluce  where | movement of
Equipmeni & | whose equipments equipmentmachineries 1o
Machineries Jurisdiction and work site for use in tendered
deployed Equipment & | machineries | work.
Machineries deplayed
deployed
Certified that, the above machineries shall be available solely for this work from

against them,

Contractor

the date mentioned

Signature of the contractor.

D sl
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SCHEDULE-"E"

INFORMATION KECARDING CURRENT LITICATION, DEBARRING EXPELLING OF TENDERED OR
ABANDONMENT OF WORK BY THE TENDERER

. n) 1« the tenderer currently involved Yes/No
i any litigation relating to the
wirks.,
[1]] Iryes: give detalls:
2, @) Has the tenderer or any of its YesNo

canstituent partners been debarred/
cipelled by any agency in India
during the last 3 years.
i a) Ias the tenderer or any of its YesMo
conatituent partners failed to
periorm on any sontract work in
India during the last § years.
b) If yas, give details:
Mote;

If any information in this schedule is found to be incorreet or concealed, qualification application will be
summarily rejected.

Signature
CHE E-F
AFFIDAYVIT

. The undersigned, do hereby certify that all the statements made in the required attachments are true and
correct

2, The undersigned also hereby certifies that neither our firm M/s

nor any of s constituent partners have abandoned any road/ bridge/ Irrigation / Building or other project work i
India nor any contract awarded to us for such works have been rescinded during the last five years prior 1o the
date of this bid.

3. The undersigned hereby authorized and request (s) any bank, person, firm or corporation to fumish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation, ’

4. The undersigned understands and agrees that further qualifying information may be requested and agree Lo
furnish any such information at the request of the Department.

(Signed by an Autherised Officer of the firm)
Title of Officer
Mame of Firm
Date:

N,

Block Development Officer,
Panchayat Samiti, Bhandaripokhari

Contractor



MEMORANDUM

a) Name of work:- a) Construction of Building Less Day Care cum Health &
Wellness Centre at Raghunathpur under Malada G.p..
Bhandaripokhari Block

Dist-Bhadrak.
k) Tender Bid cost : Rs. 30.31,935/-
¢) Earnest Money (EMD);
d) Percentage to be daducted from bill @) This Percentage to be deducted from bills
% {five percent) the contractor's security will be credited 1o
depaosit.

f) Time required for the work
from date of wrillen order
o commence and completed within 11 (eleven) calendar months,

g) Date of written order to commence:

h) Total number of tems of works:
tendered for 52 items

Should this tender be accepted. /e hereby agree to abide by and fulfill all the terms and provisions of )
the said conditions of contracts annexed hare 1o so far as applicable or in default thereof to forfeit and pay to

the Panchayat samiti, Bhandaripokhari or his successors in office the sum of money mentioned in the said
conditions.

Signature of the Witness to one Signature  of coniractor
tender's Signatures with date before  submission of
tender. With date
Witness
Address
Occupation

The above tender is hereby accepled by me on behalf of the Panchyat samiti, Bhandaripokhri.
Dated, {_}Eﬁ

Block Development Cfficer.
Panchayat Samiti, Bhandear ipokhari

) D«ﬂf

Block Development Officer,
Panchayat Samiti, Bhandaripokhari

Contractor



SECTION - 3
TECHNICAL SPECIFICATION

SN

Block Development Officer,
Panchayat Samiti, Bhandaripokhari

Co nractor



1. GENERAL INFORMATION

Description of work to be executed
In order to overcome the health problem, the following works are proposed “Construction of Building

Less Day Care Cum Health & Wellness Centre at Raghunathpur of Malada G.P., Block-
Bhandaripokhari, District of Bhadrak™

1.2 Location of Work site:
The work site is located at Raghunathpur village of Malada G.P., Bhandaripokhari Block of Bhadrak
District. The material can ba brought from approved quarry i.e. Sand from Rudhia, Stone Product from
and Moorum from Haridaspur, Brick from Barikpur and Steel/ Cemeant/ Wood from EBhandaripokhari.

13 Transport Communication Facilities
The contractor has o make arrangement to lransport all his construction equipments, construction
Materials and labour to work site at his own cost,

1.4 Climate
The climate of the project area is tropical with usually three permanent season ie. Summer, Rainy &
Winter. The maximum temperature is about 40° Celsius and minimum 10.6° Celsius. The average
rainfall of the area is about 1550mm as per Salandi Project Report.

1.5 Availability of Labour :
Both Semi- Skilled & unskilled labour required for the work are available in project area and it is
preferable to engage local labour, However the Contractor must make his own arrangements for
labour/machineries/ equipments.

1.6 Availability of petrol, Diesel and other lubricants:
The nearest petrol pumps for procurement of petrol, diesel and other lubricants are available in Bhadrak
itself. The contractor shall make his ewn arrangement for procurement of same at his swn ¢ost required
for the machineries and equipments engaged for the work,

1.7 Eleetricity Supply:
The Contractor shall make his own arrangement for exlension of electric connection at his own cost if so
required by him,

Ly Housing Facilities;
Private house available in the vicinity of the work site. The Contractor shall make his own arrangement
for housing the labourers, workers and slaff at the work sita.

1.9 Medical Aid ¢
The Contractor shall make first aid arrangement at his own cost in accordance with rule and regulations
of prevailing Labour Act.

1.0 Post, Telegraph and Telephones at Bhadrak

2.1 Source of fund Drainage Improvement Perogramme,

£)1985
Contractor

Block Development Officer,
Panchayat Samiti, Bhandari pokhari



ENERAL SPE ICATION

The terms the India Standard Specification herein after referred 1o as BIS as used therein means the relevant
Bureau of Indian Standard codes with all amendments published up to the date of Submission of bids.

2.1 Deleted.
2.2 Deleted.

2.3 The rates shall be for finished tems of works as per description in the schedule of quantities and
according to drawings, specification and conditions of the contract. The rates quoted shall be for
execution of finished items of work & the specifications of which confirm to the details furnished in the
Agreement and provisions in Bureau of Indian Standards and shall include all general and Encidar_ntal
charges which will not be paid separately. Such general and incidental charges are listed in aunce&r:llr!g
Para for the convenience of the tenderers but are not exhaustive. Omission of any such items here in

but required for delivering finished ilems of work, shall not be plea, that such items are not covered by
the rates quoted.

2.3.1 Deleted.

2.3.2

233

234
2.3.6

2.3.6
237

24

25
z'bﬁ
2.6.1

Labour and material required for the construction of reference points, bench marks, pillars,
diversions, signboards, road signals etc. for selling out works shall be at contractors cost.

Scalfolding and gangways as and when required for the work will be done by the contractor at

his own cost. No additional payment in this regard, will be entertained.

The rate includes all leads, lifts & delifts.

Form work complete includes cost of materials, labour, maintenance, erection dismantling and
removal.

Deleted.
Protection of the components of wark during the rainy season & irrigation supply shall be the
responsibility of the contractor. The responsibility for the safety of the structure rests, entirely on.

the contracter and any damages that may occur, has to be made good by the contractor at his
own cost.

The sequence of construction adopted by the contractor shall have to be approved by the Engineer-in-
Charge.

Deleted.

Quality Control:

Before collecting materials required for execution of the respective items of work as laid down in the
schedule of quantities and in the detailed specifications described hereafier in the subsequent sections, the
contractor shall ensure that samples of materials proposed to be used are first approved by the Engineer-

in-Charge. When directed the samples of materials proposed to be used should be furnished to the Govt.
approved laboratory,

262 All such testing charges shall be borne by the contractor, The contractor will provide necessary assistance if
required for collection of samples.
The contraclor is liable to pay for any test which is not included in the agreement but required in the

apinion of the Engineer-in-Charge during execution of the work for which no additional payment will ba
made 1o the centractor,

263  Onthe basis of satisfactory test results confirming to technical specification, collection of materials shall be started
in the field. The testing of materials shall be checked in the field Laboratory by the Junior Engineer/ Assistant
Engineer/ Asst, Executive Engineer/ Superintendent Engineer of the. If the field test result is found unsatisfactory,

the materials shall be rejected and action taken to remove the same from work site by
cost. In no cuse the defective materials shall be used in the work,

28.4

the contractor at his awn

On receipt of notice from the Engineer-in-charge and on observation | the contractor will recti

the defect in stipulated period at his own cost, If the defects are not rectified in the stipulated period, the

Engineer-in
contractor,

-charge shall assess the cost, get the defect rectified and recaver the same from the dues of the

2.7 A quarry chart indicating possible source of materials may be seen by engineer in charge . The
contractor must however satisfy himself that malerials as per required specifications and quantity are
available in those quarries. No exira Payment will be made due 1o non-availability of materials as per

Contractor

ﬁ) 921
Block Devélapmen icer,
Panchayat Samiti, Bhandaripokhari



2.8
9

3.1

32
3.2.1

322

3.23

324
33
3.4

reguired specification and quantity in the quarries shown in the departmentai quarry chart, The quarry
chart is only an indication of source of material and the department does not accept the responsibility if
the materials are not available in full quantity and quality.

No claim for cost and carriages of water whatsoever will be entertained,

Decision regarding usefulness of excavated materials rests fully on the Engineer-in-Charge, However he may take

advice of Quality Control Organisation or higher autherities if required,
Deleted,

CLEARING AND G RUBBING
Deleted.
GRUBBING,

The area described or shown on the relevant site plan shall be cleared of all obstructions, loose stones and of all kinds
of rubbish. All brushwood shall be cleared and the roots grubbed up. No trees shall be cut down and removed without
the instructions of the Engineer-in-Charge,

The products of the clearing shall be stacked in such place and manner as may be ordered by the
Engineer-in-charge and the ground shall be left in a perfectly clean condition. All products of the clearing
shall be the property of Government and shall be disposed off as per the direction of Engineer-in-

charge. All holes or hollows, whether originally existing or produced by digging up roots shall be
carefully filled up with earth and leveled off, as directed.

DISPOSAL OF CLEARED AND GRUBBED MATERIAL

The disposal of cleared and grubbed material shall be in accordance with clause 4,11 of 1.5, 4701-1982 code of
practice for earthwork on canals, All waste materials to be burnt shall be piled neatly in suitable condition shall be
burnt completely 1o ashes Piling of waste materials for burning shall be done at such a location and in such a

manner as would not cause any fire risk, Mecessary precaution shall be taken to prevent spreading of fires to areas
beyond the limits of cleared areas. ’

Deleted.
Deleted
DAMAGES BY MONSOON OR FLOOD/CYCLONE

Damages due to rain or flood have to be made good by the Contractor till the work is handed over to the
department. The responsibility for making good to the damages rests with the Contractor. No extra cost is
payable for such operations and the Contractor shall, therefore, have to take all necessary precautions o
protect the work done during the construction period,

3.5 Deleted.
3.6 Dreleted,
iz Deleted.
4.1 Deleted,
4.2 Deleted.
4.3 Deleted,
4.4 Deleted.
4.5 Deleted.
4.6  Deleted,
5.0 Deleted.
The coarse aggregate shall consist of naturally occurring (crushed or uncrushed) stones, and shall be hard, strong,
durable, clear and reasonably free from wveins and adherent coating and free from injurious amounts of
disintegrated pieces, alkali, vegetable matter and other deleterious materials. Coarse aggregaie will be rejected if it
fails of meet any of the following requirements and the materials shall be taken away from the work site by the
72,
Contractor ﬁ.)

Block Development icer,
Panchayat Samiti, Bhandaripokhari



581

contractor at his own cost,

SAND FOR R.R, STONE MASONRY, CONCRETE, PLASTERING & POINTING WORKS:
The sand shall be collected from approved quarry / any other quarry duly approved by the Engineer-in-charge.
The sand shall consist of clean, dense, hard, durable uncoated rock fragments free from adherent coatings, organic
matters and shall not contain more than permissible limit of clay balls or pellets as specified further below.
The sand shall not contain any harmful impurities such as iron pyrites, alkalis, salts, coal mica shale or similar
laminates or other materials in such form or in such quantities as to affect adversely the hardening, strength,
durability or the appearance of the mortar used for masonry work,
Sand as used at the time of preparation of mortar, shall have a uniform and stable moisture content. Determination
of moisture content shall be made as frequently as possible, the frequency for a given job being determined by the
Engineer according to weather conditions,
Sand shall be well graded as per the table described further below and sand falling outside the specified limit due
to excess or deficiency of coarse or fine particles, may be processed to comply with the standard by screening
through suitably sized sieves andfor blending with required quantities of suitable sized sand particles, If the sand
brought to site is not clean , it must be washed clean in water . Fine dirt sand, sea sand or sand containing saline
impurilies shall on no account be used. The cost of washing and screening shall be borne by the contractor,

5.3 Cement shall confirm to clause 4 of IS 456-2000 for the purpose of specifications cement used shall be any of the
following with the prior approval of the Engineer-in-charge.

a. Ordinary or low heat Portland cement conforming to |$ 269-1976,

b. Rapid hardening Portland cement con forming to IS B041-1978,

c. Portland slag cement conforming to 1S 455-1976.

d. Portland puzzolana cement conforming to is 1489-1976,

e High strength ordinary Portland cement conforming to IS 8112-1976.

L Hydrophobic cement conforming to IS 8043-1978, :

54 ACCEPTANCE OF CEMENT,
Portland cement shall be supplied by the contractor according to clause 10,1 of IS 269-1976 of the following
brand.
(i) OCL, Rajagangpur
(i) ACC, Bargarh
(iii) Ultratech, Birla Cement

55 ADMIXTURES:
The contractor shall use Air entraining admixtures as directed by the Engineer. Admixtures shall be of uniform
consistency and quality and shall be maintained at the job site at uniform strength of solution, Admixtures shall be
batched separately in liquid form in containers capable of measuring at one time the full quantity of each
admixiure required for each batch. Chemical admixtures which harm the quality and strength of concrete shall not
be used in the conerete.

5.6 WATER:
The water used in making and curing of conerete mortar and grout shall be free from objectionably quantities of
sili, organic matter, injurious amounts of oils, acids, salts and other impurities etc. as per IS specification No.456-
2000,
The Engincer-in-charge will determine whether or not such quantities of impurities are objectionable,
Such determination will unusually be made by comparison of compressive strength water requirement, time of set
and other properties of concrete made with distilled or very clean water and concrete made with the water
praposed for use. Permissible limits for solids when tested in accordance with 1S 3025-1964 shall be as tabulated
below.

5.7 REINFORCEMENT BAR

3.7.1  The contractor shall make his own arrangement for procurement of steel of required specification of Steel

DD N
Contractor Block Development Officer,

Panchayat Samiti, Bhandaripokhari



Autharity of India Limited for the work. Transportation from the place of supply to work site and all incidental
charges will be borne by the contractor.

Reinforcing bars shall be placed in the concrete as shown in the drawings or as directed. For concrete drain lining
the reinforcement rods as provided for in the drawing shall be placed,

For anchoring the concrete drain lining to the hard rock provision of anchor road is made in the drawing and
centractor shall place these anchor rods to the spacing and depth shown in the drawings,

Testing charge of Reinforcement will be borne by the contractor.

Approved for above clauses

Approved

P

Block Development Officer,
Bhandaripokhari Block,

N .
Contraclor Block Develn?mentggﬁﬁer

Panchayat Samiti, Bhandaripokhari
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SECTION - 4
BILL OF QUANTITY

DL

Block Development Officer,
Panchayat Samiti, Bhandaripokhari

Contractor



wﬁpécusnum {B.u.ng,po’ﬁ " CONSTRUCTION OF BUILD
adip, R,
:Fr-*"’_ .

/ e

ot

AT- RAGHUNATHP

MALADA GP OF B

DISTRICT.

L

NG LESS SUB HEALTH CENTREOUT OF
ARIPOKHARI BLOCK UNDER BHADRAK

TENDER SCHEDULE

5.Ino ltems Unit Quantity | Rate in Re/P Amountin Rs/P
300 mm dia Double under reamed pile 8.00 mir
depth with R.C.C. M-20 excluding cost of steel &
L labour charges for cutting, bending &binding of kan o4 ¥ helRI0[® 1,80,846.00
steel As per direction of Engineer in charge
300 mm dia single under reamed pile 1.50mtr
depth with R.C.C. M-20 excluding cost of stee| &
- labour charges for cutting,bending &binding of een 2 ¥ 184994 ) 2 9,700.00
steel,As per direction of Engineer in charge
Earthwork excavation in hard soilwitin 50 mir
initiallead & 1.5 mtr lift including bed dressing ,
s levelling etc coplete as per the direction of S w077 : i 9.?3:1.:]&
Engineer in charge.
Earthwork excavation in hard soilwitin 50 mtr
initiallead & 1.5 mtr Jift including bed dressing ,
- levelling etc coplete as per the direction of ) i o n R 2.664.00
Engineer in charge (One extralift)
Filling (F&P) with sand well water rammed etc :
» complete as per direction of Engineer in charge. teum BesBiz 1X e R #1779.90
P.C.C. (1:3:6) using 40 mm size h.g. Metal
including cost of materials, conveayance , royity all
% labour etc complete as per the direction of feum 11.0628 ¥ 481685 ¢ 93,288.00
engineer in charge.
R.C.C. M20- grade using 20mm & down graded
7 |h.g. C.b. Chips as per direction of Engineer in
charge.
(a) |Pile cap Grade beam Tcum 174258 |? 6547502 @ 95,422 00
(B) |Column & beam ( G.F.) 1cum 9.5083 T 1107697 | 2 1.05,323.00
(c) |Column & beam ( 1st.F.) Teum 7.1250 ¥ 1230166 7 88,261.00
{d) [Column & beamn { 2nd.F.) icum 1.5828 % 1308487 |% 22,104.00
(e) [Lintel ( G.F) 1cum 3.0351 (¥ 878927|% 26,676.00
(f) |Lintel ( 1.F) 1cum 2.1625 ¥ 064643|7 20,880.00
(9) |Slab & chhaja (G.F ) 1cum 148057 % 042106/ # 1,39,485.00
(h) |Slab &chhaja (1.F.) feum 107265 |2 1040457 | 7 1,11,604.00
(i) |Slab & chhaja (2.F.) 1cum 1.3225 ¥ 11,580.37| ¢ 15,316.00
(m) |Stair case (G.F.) 1oum 1.1391 ¥ 1057436 | ¥ 12,045.00
(n) |Stair case (1.F,) 1cum 14776 T 1178853 | 7 17,419.00

—




—

Cost of steg) including aj] &camagaincludlng labour
9 for -:ut!ing,banding& binding including cogt of

binding  wire ©lc.as per diraction of Engineer jn 1QH 19.342
Charge ( 1sLF.)

- - - . _'_———___ "-—-——-______
Cost of steg| Including alf acarnagerncludmg labour
for cutting.bending& binding Including cost of
n binding  wire etc.as per direction of Engineer in 1Qt 2.588 ¥ 850542

cha[ge {(2nd.F J

94 [including Cost.conveynee , labour all complete i {

21,993.00

3 7.324 T 4,508 23,203.00
F&P) Goyantity i.rLiuding septictankas per leum ’ <732 ‘ e 123,203
direction of Engincer in Charge,
= . -_'_—_________‘-\—-_____
Fly ash Brick masonry in C.M, (] *6) for  Super
12 |Structure including cost.conveynce | labour al|

; o7
complete in a5 per direction of Engineer i leum 50.50 ¥ 45419

charge.
Fly ash Brick Masonry in C.M. (1:6) for Ist ’
floor inglug N8 cost.conveynce , laboyr all i o 20,831

: T A j T 482054
complete in as per direction of Engineer in
charge.(]st flear)
s ]
Fly ash Brick Mmasonry in C.M, (1:6) for Ist
14 floor inc!uding cost.conveynge | labour aj|

: N : s : T 514080 896.0
complete in gs per direction of Engineer iy feum 12.624 8.140.8 54,896.00

charge,(2nd floor)
& mm thigj CRIn (1:4) em over g C.C. Surface
15 |in cluding slurry treatment elc complete as per the lsgm 77.42 160.59 L4 12,434.00
direction of Engineer in charge (Groung floar)
_—_—-—_______H____
8 mm thick epin (1:4) em Gver R.C.C. Surface
16 including slurry treatmant et complete as per the Isqm 7287 164.63 L4 11,983.00
direction of Engineer in charge,(1st floar)
5 mm thick cp in (1:4) cm qver R.C.C. Surface
17 including slurry treatment etc complete gg peér the Isqm 7.15 168.78 L4 1,207.00
owrection of Engineer in charge.(2ng floor)
. 7 : -‘—-—______'-‘—i——._____ —
12 mm thick P in (1:6) cm over brick work out side
18 |9 including cost of materials | labour al|

A lsgm ' 110.78 143 .55 L4 16,901.00

BE.59 ' 147.01 ¥ 12,730.00




20 |

L_ij? mm thick cp in (1:6) cm over brick work out side

only including cost of materials , labour all '
complete as per the direction of Engineer in
charge.{ 2nd F.)

Isqm

68.36

150.57

10,293.00

21

16 mm thick ¢p in (1:6) em over brick work in side
side only including cost of materials | labour il
complete as per the direction of Englneer in
charge.( G.F.)

1sgm

402.52

205.49

82,713.00

22

16 mm thick ep in (1 :8) cm over brick work in side
side only including cost of materials , labour all
complete as per the direction of Engineer in
charge.( 1stF.)

Isqm

261.08

210.63

¥4,963.00

23

16 mm thick ¢p in (1:6) cm aver brick werk in side
side only including cost of materials » labour all
complete as per the direction of Engineer in
charge.( 2nd F.)

lsgm

56.00

215.93

12,091.00

24

20 mm thick cp in (1:4) cm over roof gradding only
including cost of materials  labour all complete as
per the direction of Engineer in charge.1st floor)

Isgm

35.21

231.22

8,142.00

25

20mm thick cp in (1:4) cm over roof gradding anly
including cost of materials  labour all complate as
per the direction of Engineer in charge.(2nd floor)

Isgm

. 1318

236.52

3,112.00

26

12 mm thick ¢p in (1 '4) cmwith cement PuUnning &
bitumen painting over brick work (plinth & Septic
tank) only including cost of materials , labour all
complete as per the direction of Engineer in
charge.

Isqm

80.60

162.20

13,074.00

27

2.5 cm thick D.P.C. In plith including cost of

materials labour all complete as the direction of
Engineer in charge

20.%0

296.356

8,194.00

28

Providing vetrified fioor file of sizg 800 mm
xG00mm over 20 mm thick (1:4) cmof approved

quality as per the direction of engineer in charge.
( Ground fioor)

1sqm

7242

801.23

65,271.00

29

Providing vetrified floor tile of size 600 mm
x600mm over 20 mm thick C.p. in (1:4) cmof
approved quality as per the diraction of engineer in
charge. ( 1st floor)

Isqgm

40.74

911.46

37.132.00

30

Praviding fioor tile of size 300 mm x300mm for
fioor area of toilets of approved quality over 25 mm
thick (1:1) em as per the direction of engineer in
charge.(Ground floor)

20.18

f79.57

15,729.00

31

Providing floor tile of size 300 mm x300mm for
fioor area of toilets of approved quality over 25 mm
thick (1:1) em as per the direction of engineer in
charge.(Ground floor)

lsgm

1147

789.81

8,826.00

3z

Providing Glazed tile of gize 300 mm x300mm for
wall area of toilets of approved quality over 12 mm
thick in (1:3)cm as per the direction of engineer in
charge.( Ground floor)

lsgm

B8.47

762.90

§1,554.00




A

4 {“-;;memng Glazed tile of size 300 mm x300mm for
2

Il area of toilets of approved quality over 12 ‘mm
thick {1:3) cm as per the direction of engineer in Isqm 37.00 FEB:30 X 26,428.00
charge ( 1st fioar)

f Cne coat cement wash over plaster surface
34 including cost of materials labour etc complete as Isqm 60517 14.74 T 8,923.00
per the direction of Engineer in charge.( G.F.)

One coat cement wash over plaster surface
35  lincluding cost of materials labour ete complete as lsgm 433.71 16.15
per the direction of Enginear in charge.( 1st F.)

One coat cement wash over plaster surface

including cost of materials labour etc complete as :
% [vor the dirsction of Engineer in charge.( 2nd Floor |  15qm 121,51 IRes™ % <,048.00
)

Providing water cemant Primer on the plaster

surface with cost ‘Lonveayance & labour all :
& complete as per directian of Engineer in charge,( Isqm 805,17 2a04 E 35,729.00
Ground fioor)

“g

6,571.00

Providing water cement primer on the plaster

surface with cost .Conveayance & laboyr gl
= complete as per direction of Engineer in charge.( Isqm i Sl ; £6,630.00
18t floor)

Providing coat weather Coal over plaster surface (
out side wall) including cost of materials labour g :

o complete as per the direction of Engineer in Isqm 126.22 77.00 - 9.642.00

charge.( G.F)

Providing coat weather coat over plaster surface (

out side wall) including cost of materigle labour all
i complete as per the direction of Engineer in Isqm L LTS . ?,9?2;9{1
charge.( 1st .F.)

w

out side wall) including =ost of materials labour all
41 complete as per the direction of Engineer in Isqm | SRy Sen t 5.646.00
charge.( 2nd )

Providing Two coal plasiic emelusion paint over
plaster surface (In side wall) including cost of

= materials labour all complete as per the direction Isqm 479.94 83.51 ¢ 40,082.00

of Engineer in charge.( Ground floor) '

Providing Two coat of plasitc emlyusion paint

43 |over plaster surface ( in cide wall) including mstnl‘f
malerials labour al| complete as per the direction

of Engineer in charge,( 1st floor)

Isqm 333.75 86.27 ¥ 28,791.00

Providing Two coat distemper over plaster
surface ( in side wall) including cost of materials

i abour all Complete as per the direction of Engineer Isqm 63.15 Rase - 90400

A i charge.( 2ng floor)

Providing water based putty for findhing of wal o

45 |inside onlyasper the direction of Engineer in lsgm 479.94 74.49 z 35,750.00
Lmarga.{ Ground floor)




N of Engineer in Isqgm 333.75 76.82 ¥ 25,638.00

S Isqm 45.46 20054 | g 9,117.00

ename paint with prme

Coatincuding cost of materiglg all labour etc
" complete asper the direction of Engineer in lsqm 10,7 0a16 5 24,426.00
charge.( 1st fioor)

Complete asper the direction of Sar e ¢ Isqm 5.12 21818 |2 1,117.00
2nd

Providing for stainjess steel stair case hang
raliings eith 3nos horizontal bar with vertical :
50 [eicular pipe including cost of materials labour al| Imtr 7.0122 3513.40 Z 24 637.00

Complete as per direction of Engineer in charge,
Ground floor)

Providing for stainiess steel stair case hang
railings eith 3nos horizontal bar with vertica

81 |cicular Pipe including cost of Materials labour 2| Imtr 7.0122 352697 (@ 24,732.00
compiete as per direction of Engineer in charge.( :

st fioor)

Dry brick Khoa filling inside soak pit with cost ,
52 (conveyance & labour all complete as per the leum 3.1608 683.22 L4 2,166.00
direction of Engineer in charge.

5 o
F-'J\'LL E’)%ij rt{}‘. M\ f’i-.;:_*afl'.'."”n'l ¥ it 55.:’_-3)_4! Aoy 2 AT T ‘J—ff}_ {_)l
(

e thousand six hundred sighty five ) only, ¥ 30,31,935.00

b

Tender value ( Excluding G.8.T. 18 %)

R.atutnbaquuhd%hash F
Voo ‘_1;\'_,53;&.-\ D]'EL,,-
_Jﬁg'll RE= 1‘ FA) .
JE. Ak W3 B.D.0

o kﬁ o
e

Addl.Exenutim"oﬁ}cer{TacJ].}
Zilla Parishad, Bhadrak

=y *



Tender paper Sold for the work “Construction of Building Less Day Care Cum Health & Wellness Contre

at Raghunathpur of Malada G.P., Block-Bhandaripokhari, District of Bhadrak” on payment of

- PR — m CRIPES. .iviisimnaniiisiaiasa sinsuniny AT pEs s wwenesss ) 0mly vide Money Receipt No.

D, _againsi Cash/ Demand Draft No Dt payable at

Block Development Officer, Bhadrak

My/ Qur quoted rate is ..........% (In GGUFE).rrrveirerseenenerressens sessssnnaniinand(IN WOTdS) oiiecireonnnnn, (Mention
excess over /less than / at par with) the amount put to tender is Rs =
Yonly,

Signature of the Contractor,

Note:- The contractor should not write anything except quoting of percentage,excess over / less than / equal to the
estimated cost in his own hand writing.

For official use anly
01, EM.D, Furnished / Not furnished
Rs.
In shape of Pledged/ Mot Pledged

02. Valid Registration Certificate;- Copy furnished’ Not furnished

03. PAN Card - Copy fumished/ Not furnished
04. Valid VAT clearance certificate: - Copy furnished / Not furnished.
03. Over writing

06. Correction,

Dl

Block Dwe]upmuntﬁfﬁcer.
Panchayat Samiti, Bhandaripokhari

Contractor



