GOVERNMENT OF ODISHA
DEPARTMENT OF PR & D.W.

BID DOCUMENT
(FOR BUILDING WORKS)

NAME OF THE WoRK —

Construction of Building Less Day Care cum

Health & Wellness Centre
Bandalo-Madhialj of Bandalo-Madhialj G.P, |

At -

Bid Identification No. PSB-03/2022-23
Panachayat Samiti, Bhandari pokhari

Block Development ficer,
Panchayai Samit;, Bhandaripokhari




Government of Odisha,
Department of Panchayatiraj & Drinking water,
Office of the Panchayat Samiti, Bhandaripokhari.

Invitation of Bids (IFB)
Bid Identification No, PSB-03/2022.23

c=mail;-ori-bhandy ripokhari@nic,in
Ltﬂﬁr no — = ﬁm e dl‘lﬁd ™ Jél‘ﬂ; Jﬂi—&-

Railways for
execution of Civil works on production of definite proofl from the appropriate authority by drawing agreement ina:IIII PWD
F-2 contract forms of Govi, of Odighg,
S5I. | Nameofthe | Tender Value inRs | Cost of
N Project Location | excluding GST18% |  tender EMDinRs. | Cemof '-‘“‘;ﬂﬂ“"
0. paper in Rs.
1 | Construction of | Af 11
Building  Less | Bandalo- Rs. 30.37.823/- Rs 6.000/. Rs 30.400/- C&B {Eleven)
Day Care cum | Madhiali calendar
Health & | of months
Wellness Centre | Bandalo- each
at Bandalo- | Madhiali
Madhiali of | G.P.
Bandalo-
Madhiali G.P. -

b

et

The Bid decuments wil] be available in Distrier Website www.bhadrak.ni from 17.01.23 1o 31.01.2023.
Sealed tender papers consist of all Bid documents will be receiyved through registered / speed post only up to
31.01.2023 5,00 pm. Except govt, holidays, No ather courier service shull be accepted. The authority will not be
responsible for any postal delay. The tender will be Opened on 01.02.2023 st 11,00 AM in the presence of bidders
or their authorized representatives in the office of the Panchayat Samiti, Bhandaripokhari, In case the office
happens to be closed on the stipuluted date of opening of bids ns specified, the bids will be opened on the next
working day at the same time and venue, The tender paper received after stipulated date and time wil niot b
accepied,

Tt;e tender paper is 10 be submitad with an affidavit, EMD, Signed DTCN anested copy of registration
certificate, PAN Card, Valid GST, Registration Certificate, no relation certificate, in case of SC/ST, the cast

certificate and other document required as per the DTCN along with tender paper and fumish all the dacy ments with
tender paper.

2. The detail tender call notice with paper is available in District Website, (J'ﬂﬂ.hllﬂmﬁm

One bidder can submit one bid only for a particular work. The cover containing the bid should be super
scribed as tender for the work “name of the work as the case may be"

The tender paper cost (Non refundable) amount 1o Rs. 6,000/ (Rupees six thousand) only to be deposited in

shape of DD drawn in favour of BDO, Bhandaripokhari payable at any nationalized bank of Bhadrak District and
be submitted along with tender paper.

All the tenders where rate quoted is more than 15% less the schedule rate will be rejected
The Bid of defaulter black listed contractor will not be accepted,
The authority reserves the right to reject any or all the tenders without assigning any reason thereof,

Block DEUElLRrL?I{;\ﬁﬂET.
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Memo No, Tz@ Date... }3 * q{‘.&:’c’i

-------------

Copy submitted to Collector & Distric

t Magistrate, Bhadrak/ CDO- cum-EQ, Zilla parisad, Bhadrak
Mahasildar, bhadrak for favour of kind information,
DI -
B.D.O,, Bhandaripokhari
Memo No. f;{&). Dute......;.i.:.?!.:#’d'!&

Copy to EE., R&B, EE, RD-I &Il E.0.. Bhadrak Municip
Drainage Division for information with re

ality, E.E. Salandi Canal Division, E.E.
quest to display the tender con
wide publication,

cerned in the respective Notice Board for

B.D.O,, Bhirnlil%
Miemo No, ?7-(?) Date.....& 'ﬁ‘! "ﬁ 2

Copy forwarded to NIC. Bh

adrak & The Deputy Director, Inform
Deputy Secretary 10 govt. of Odisha,

ation & Public Relations {Advt.) and
Bhubaneswar to Govt, of for publica

lion in one issue with minimum space.

B.D.O., m-ml}@m’

Memo No. .?-'r- Date... 43 0/ Zﬂf}

Copy Notice Board.

B.D.O,, Bhan!l?ﬂﬁ{
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SECTION - 1
DETAILED TENDER CALL NOTICE

Office of the Block Development Officer,

Panchayat Samiti, Bhandaripokhari,
DETAILED TENDER CALL NOTICE
BID IDENTIFICATION No. PSB-03/2022-23

et PPt

Sealed percentage rate bids are invited in single cover system from “c» and B class contractors registered with the
State Government and contractors of equivalent Grade / class registered with Central  Government / MES / Railways
for execution of civil works on production of definite proof from the appropriate authority in prescribed form 1o be
eventually drawn in PW.D, FORM p-| for the work “Construction of Building Less Day Care cum Health &

Wellness Centre ut Bandalo-Madhinli of Bandalo-Muadhiali ¢ .p.. Bhandripokhari Block o Dist-
Bhiadrak™ at an estimated cost of Rs. 30,37.823/- (Rupees Thirty lukhs thirty seven thousand cight hundred
twenty three ) only. )

The sale and recelpt of the Bid document shall start and receive from DL17.01.2023 and will be closed on
IM3L01.2023 at 5.00PM. Bids will be available on district website » www.bhadrak.nic.in “. Bids will be received
in the office of Block Development Officer, Panchayal Samiti, Bhandaripokhari for Bid Identification No.PSB-
03:2022-23 through registered / speed post only up to 31.01.2023 5.00 P.M. No other courier service shall be
accepted. The authority will not be responsible for any postal delay. The tender paper received after stipulated
date and time will not be aceepted,

The tender will be opened by the Block Development Officer, Panchayat Samiti, Bhandaripokhari in the office of the
Panchayat Samiti, Bhandaripokhari on DEO1.02.2023 at 1100 A.M. in the presence of the bidders or their authorised
representatives who wish to attend,

The Bid document can be purchased from all the offices as mentioned under Parg-2 against a non-refundable fee (as
mentioned in table in Tender Notice) towards cost of bid documents in the form of Cash/Demand Draft issue from
any Scheduled Bank in favour of Block Development Officer Panchayat Samiti, Bhandaripokhari payable at
Bhanduripokhari,

Bidding documents requested by mail will be dispatched by regisiered/speed post on payment of an extra amount of
Rs.500.00 (Rupees five hundred ) only over the cost of documents. The Department will not be held responsible for the
posial delay if any, in the delivery of the documents or non-receipt of the same.

I'the tender documents sent through registered ! speed post do not reach in the concerned office by the above date and
time, the offer will not be considered on any account even if the tender documents were dispatched by the tenderer
before the due date,

The bid must be accompanied with eamest money of amount @ 1% (One percent) of the estimated cost put to tender
of Rs.30.378/- rounded 19 nearest ie, Rs.30,400/- (Rupees Thirty thousand four hundred ) only along with
tender in the form of Fixed deposit receipt of Schedule Bank / Kissan Vikash Paira / Post Office Savings Bank
Account / National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the Block
Development Officer, Fanchayat Samiti, Bhandaripokhari and payable ai Bhandaripokhari as per the terms and
conditions laid down in OGFR and in no other form. Bidders desirous 1o hire machineries or equipments from out side
the State are required to furnish 2% (Two percent) of the amount put to tender in form of above shape and as per the
above terms and conditions.

Tenders not accompanied with EMD as specificd above shall be liable for rejection.

The tender is to be submitted in single cover containing EMD, signed DTCN with price bid, true copies of registration
certificate, PAN card, valid GST clearance certificate, certificates duly filled-in and documents required as per the
relevant clauses of this DTCN and special conditions if any.

In order 1o ensure that the envelopes are properly sealed, the contractor can seal them with superglue and also add

(N2
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tamperproof tapes as additional precaution.

The tenderers are not required to write their name on the outer cover containing the bid documents. They are only
required to write the name or serial number of the work and authority who had issued the tenders. The tender
submitted through registered/ speed post only.

9. u) The tender should be accompanied with the true coples of the valid Registration certificate, valid GST clearance
certificate and PAN card which are mandatory and the original certificates are to be produced within 3 (three) days of
opening of the tender before Block Development Officer, Panchayat Samiti, Bhandaripokhari for verification
otherwise his/her bid shall be declared as non-responsive and thus liable for rejection,

b) Engineer Contractor desirous to avail exemption of EM.D, is required to submit in the affidavit 1o the effect that
hefshe has not yet availed the facility for more than two works during the current financial year, failing which the
tender will be rejected.

¢) The ST/SC contractors willing to avail the facilities as fixed by Government will submit the affidavit for the same

along with tender document, Other wise they will not be entitled to avail the Facilities.

10. The work is to be completed in all respects within 11 (Eleven) calendar months including rainy season and holidays.

Tenderers whose tender is accepled must submit a work programme at the time of execution of Agreement,

1. All tenders received will remain valid for g period of 90 (Ninety) days from the last date of receipt of tenders and
vahidity of tenders can also be extended if agreed to by the tenderer and the Department,

12. (1) The Contractors are required to furnish evidence of ownership of principal machineries‘equipments in Schedule-C as
per Annexure-,

(i) In case the contractor executing several works he is required to fumish a time schedule for mavement of
equipment/machinery from one site (o work site of the tendered work in Annexure-1V of Schedule-C,

(1) The contractor shall fumish ownership documents-for those achineries which he is plinning to deploy
wurkifthmnrgnqr = cr% certificate from the Exe

: . 0 Eﬁ; - ..,._-ﬂ.!--'

-ﬂinfiwﬁiﬁ'ﬁ-ﬂwﬁﬁiﬁﬁlrﬁﬁﬁémﬁiﬁ’ ian 90 days ¢

Jurisdietion : :

(iv) In case the contractor proposes to engage machineries and equipments as asked for in the tender document, owned or
hired but deployed out side the State, he/she is required to furnish additional 1% EMD /Bid Security. The entire bid
securily including the additional performance security shall stand forfeited in case the contractor fails to mobilize the
machineries within 30 days from the date of execution of Agrecment,

(v) The contractor intending to hire/lease equipments/machineries are required to fumish proof of ownership from the
company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease deed and
duration of such contract, The contracts/agreements/lease deed should be on long term basis for a minimum period of
L1{Eleven) months including rainy season and holidays from the last date of receipt of Bid documents,

13. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned
any work in the last five years, prior 1o the date of the bid, shall be debarred from qualification. The tenderer s to
furnish an affidavit at the time of submission of tender paper about the authentication of tender documents including
Bunk guarantee, An affidavit to this effect is 1o be furnished in Schedule-F. Non fumishing of the information in
Schedule - E and required affidavit in Schedule - F, the bid document will be summarily rejected.

14. No Relation certificate,

The contractor shall furnish a certificate along with the tender to the effect that he is not related 1o any officer in the rank
of an Assistant Engineer & above in the state Water Resources Department or Assistant/Under Secretary & above in the
Water Resources Department. If the fact subsequently proved to be false, the contract is ligble to be rescinded. The
eamest money & the total security will be forfeited & he shall be lisble to make good the loss or damages resulting for
such cancellations. The proforma for no relationship cenificate is contained in a separute sheet vide Schedule-A

15, Deleted

16. If an individual makes the application, the individual should sign above his full type written name and current address.

17. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and
the full name of his firm with its current address,

18. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
writlen names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accom pany the application,

19 If the application is made by a limited company or & corporation, it shall be signed by duly authorised person holding
power of allomey for signing the application in which case o certified copy of the power of attorney shall accompany
the application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence
along with the technical bid.

20. The tender should be strietly in accordanee with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted,

21. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted

Contractor Block [}eveluprgi}.%@.
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23,

25.

26,

27,

28.

29

"
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32.
33.

in English. The applicants name should appear on each page of the application along with his signature or the signature
of his authorised representative at the bottom of each page.

22, Submission of more than one tender by a bidder for a particular tender will liable for rejection of all such tender papers.

In the case of Percentage Rate Tenders, only Percentage quoted shall be considered, Percentage quoted by the
Contractor shall be accurately filled in flgures and words, so that there Is no discrepancy. The percentage guoted in
the femder withour mentioning excess or less and nog supparted with the corresponding amount will be treated s
evcess, The Contractor will weite percentage excess or less up to two decimal peints only. If, he/she writes the
percentage excess or less up to two ar more decimal point, the Sirst mwo decimal points shall vnly be considered
without rounding off.

Where the Contractor has omirted fo quote the rates either in Jigures or in words, the Qfficer apening the tender
should record the omission,

That if any discrepancy is found in percentage quoted in words and figures or the total rate quoted by the Contractor,
the following procedure shalf be Sollowed: -
() If any discrepancy is Jound in percemtage quoted in words and figures, then the percentage quoted by the
Contractor in words shall be taken as correct,
(ii) If any discrepancy is found in the percentage quoted in percentage excess/ less and total rate quoted by the
Contractor, tien percentage will be taken as correct,
(lif) The tender shall be written legibly and free from erasures, over Writings or corrections of figures. Correctipns,
over writings & interpolations where unavoidable should made by making our, initinfing, dating and rewriting,
Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the 2ross amount of the bill,
The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents which will form a part of the agreement to be entored in o by the accepted tenderer and detailed
specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint at a future date
that plans and specifications have not been seen by the tendercrs can not be entertained,
The drawing furnished will the tender are tentative and subject to revision or modification as lendered during the
execution as per actual necessity and detail test conducted. But the tendered rate quoted by the tenderer will hold good
in case of such modification of drawings during the time of execution and shall in no way invalidate the conract and no
EXIra monetary compensation will be entertained. The work shall however be executed as per final approved drawing to
be issued by the Engineer-in-Charge as and when required.
Every tenderer is expected before quoting his rate to inspect the site of the proposed work. He should also inspect the
quarries and approach roads to quarries and satisfy himself about the quality and availability of materials. In every case
the materials must comply with the relevant specifications. Complaints at future date that the availability of materials at
quarries have been misjudged can not be entertained.
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the work,
It must be definitely understood that the Govemnment does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section,
Additional performance Security:
As per works Deptt Memorandum NO S5288/W dated 04.05.2016 (A) Amendment to Para-3.5,5(V) of Note-11 of OPWD
code, Vol-1 by modification “Additional performance security shall be obtained from the bidder when the bid amount is
less than the estimated cost put to tender. In such an event the bidders who have quoted less bid price /rates than the
estimated cost put to tender shall have to Turnish the exact amount of differential cost i.e. estimated cost put to tender
minus the quoted amount as Additional performance security in shape of Post Office Savings Bank Account / National
Savings Certificate / Post Office Time Deposit Account / Kisan Vikash Patra / Deposit Receipt of Scheduled Bank duly
pledged in favour of the Block Development Officer, Panchayat Samiti, Bhandaripokhari in a separate sealed envelope,
The bids of the weehnically qualified bidders will be opened for evaluation of the price bid. In case of the bidders quoting
less bid price/rate than the estimated cost put to tender and have not furnished the exact amount of differential cost (j.e.
estimated cost put to tender minus the quoled amount) as additional performance security in shape of Demand Draft /
Term Depasit Receipt, their price bid will not be taken in to consideration for evaluation even if they have qualified in
the technical bid evaluation.
In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be binding on
the bidder.
The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepled.
Deleted
Schedule of quantities are accompanied in DTCN. It shall be definiiely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for alternation or
omissions, deductions or alternations set forth in the conditions of the contract and such omissions, deductions,

i
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additions or altemnations shall no way invalidate the contract and no exira monitory compensation, will be entertained.
The quantity mentioned can be increased or reduced to the extent af 10% for individual items subjfect to a mavinm

of 5% over the estimated cast. If it exceeds the limir stated wbove prior approval of competent authority is mandatory
before waking any payrment,

34, The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-

35,
36,

a)

b)

3.

38.

39.
40.

41,

evier,

The eamest money will be retained and dealt with as per the terms and conditions ofthe O, P. W. D. code,
The bidder / tenderer whose bid has been accepted will be nofified of the award by the Engineer-in-charge prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter, This letter {hereinafter and in
the conditions of Contract called the “Lenter of Acceptance™) will siate the sum that the Engineer-in-charge will pay the
contractor in consideration of the execution, completion and maintenance of the Works by the contractor as prescribed
by the contract (Hereinafier and in the contract called the “Contract Price™).
The notification of award wil] constitute the formation of the contract, subject only to the fumishing of a performance
security (Initial Security Deposit) in form of Fixed deposit receipt of Schedule Bank/Kissan Vikash Patra/Post Office
Savings Bank Account/National Savings Centificate/Postal Office Time Deposit Account duly pledged in favour of the
Block Development Officer, Panchayat Samiti, Bhadripokhari and In ne other form which including the amount already
deposited as bid security (earnest money) shall be 2% of the value of the tendered amount (excluding 1% deposited
towards hiring of equipments/machineries from out side the State if any) and sign the agreement in the PW.D. form No.
~2 (now renamed as P-1) (Schedule XLV No. 61) for the fulfillment of the contract in the office of the Block
Development Officer. Panchayat Samitj, Bhandaripokhari as direcied. The security deposit together with the eamest
money and the amount withheld according to the provision of F-2 (now renamed as P-1) agreement shall be retained as
security for the duc fulfillment of this contract and additional performance security in accordance with the provisions of
the agreement.
The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and the
successful bidder, Within 15 days following the notification of award along with the Letter of Agcceptance, the successful
bidder will sign the agreement and deliver it to the Engineer-in-Charge, Following documents shall form part of the
agreement, .

The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any, forming

the bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence leading thereto

& required amount of performance security including additional performance security.,

Standard P.W.D, Form F2 (now renamed as P-1) with latest amendments, Failure to enter in 1o the required agreement
and to make the security deposit as above shall entail forfeiture of the Bid Security (earnest money). No contrael
(tender) shall be finally accepted until the required amount of initial seeurity money is deposited. The security will be
refunded after Twelve months of completion of the work and payment of the final bill and will not carry any interest,

As concurred by Law Department & Finance Department in their U.0.R. No 848 di.21.05.97 1.0.R.No.202 W.F.D.
dt.06.03.98 respectively the EIM.D. will be forfeited in case, where tenderers back out from the offer before acceptance
of tender by the competent authority,

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed 1o have been entered
in to within the State of Odisha and it is agreed that neither party 1o the contract will be competent to bring a suit in
regard 1o the matter by this contract at any place outside the State of Orissa,

The contractor should be liable to fully indemnify the department for payment of compensation under workman
Compensation Act. VIII of 1923 on dnly account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor,

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department Letter No.-

VIII-R 8/5225 Dt. 26.02.55 and No.lIM- 56/628842(5) D1.27.09.61 as amended from time to time,
In case of any complaint by the labour working about the non payment or less payment of his wages as per latest
minimum Wages Act, the Block Development Officer will have the right to investigate and if the contractor is found 10
be in default, he My recover such amount due from the contractor and pay such amount to the labour directly under
intimation 1o the local labour office of the Govi. The contractor shall not employ child labour. The decision of the
Executive Engineer is final and bindin £ on the contractor,

The contractor shall besr cost of varjous inc identals, sundries and contingencies necessitated by work in full within the
following or similar category,

Rent, rovalties and other charges of materials, octroy duty, all other taxes including sales tax, ferry, tolls conveyance
charge and other cost on account of land and building including lemporary building and temporary electric connection to
work site as well as construction of service road and diversion road and its maintenance 1jll completion of work as
required by the tenderer for Collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable 1o pay Govt. for temporary occupation of land owned by Govt., at the site of the work,

Labour camps or huts NCCESSATY 10 o suitable scale including conscrvancy and sanitary arrangements therein to the
satisfaction of the local health authoritics.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the work,

Contractor Block Dﬁwlus:)b.b\g;é‘iﬁ;cr.
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45,

40.

48.

49,
30,
51,

52.
33.

35.

3.
38,
59.

60,

61,
62.

63,

64,
63.
66.
67,
68,
69.
70,
n.

Feu;s and duties levied by the municipal, canal or water supply authorities.
Suitable equipments and wearing apparatus for the labour engaged in risky operations,

Suitable fencing barriers, signals including paraffin and electric signal where fiecessary al works and approaches in
order o protect the public and employees from accidents,

Compensation including the cost of any suit for injury 1o persans or
becomes payable due to operation of the workmen compensation act.
The contractor has to arrange adequate lighting arrangement for the work where aver necessary at his own cost,

property due to neglect of any major precaution also

- After the work s finalised, all surplus materials should be removed from the site of work. Preliminary work such as vals,

mixing platforms etc. should be dismantled and all materials removed from the site and premises lefl neat and clean, this
should be inclusive of the rate.

No payment will be made for bench marks, level pillars profiles and benching and leveli ng the
The percentage rate to be quoted should be inclusive of carriage of all materfals and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any
item besides estimate amount unless written order is obtained from the Engineer-in-charge and rare settled before the
extra items of work or extra quantity of any items of work is taken up.

The tenderer shall have 1o abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of
work Housing and Supply in their standing order No-44150 dt.25,11.57.
Deleted.

- Tenderers are required 1o £o through each clause of PW.D. Form F-2 (now renamed as P|) carefully in addition to the

clause mentioned hervin before tendering.

All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code and Bridge
code section I, 11, [1I, IV and VII & latest design criteria for pre-stressed concrete bridges specifically for road and
bridges issued by MORT & H, Gowt, of India.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water
tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject
partly or fully such structurds if found defective in their opinion,

Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engincer. The contractor
should arrange his own concrete mixer, vibrator and pumps ete, for this purpose at his own cost,

Cement shall be used by bags and weight of one bag of cement being uken as fifty (50) Kg.

The contractor should arrange the materials like Steel, Cement, paint and bitumen ete, of approved quality and
specification at his own cost for completion of the work With the time schedule. No extension of time will be granted on
the application of the contractor due 1o delay in procurement of materials,

The contractor will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due o reasons what-so-ever and the cost of such materials will be recovered from the bills ar
stock issue rates or market rates whichever is higher.

Deleted,

Deleted.

Delated,

Deletad,

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have
to arrange by themselves cement, steel, bitumen and every sorts of malerials from approved manufacturer, get it tested
in the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price
on such account shall be entertained in future.
TOR rods, plutes and structural members will be supplied in quantity, length and size available in the stock. For payment of
reinforcement, the siecl including plates etc. shall be measured in length of different diameter, size and specification as actually used
(including hooks and eranks) in the work eorrect 1o an inch or cm. And their weight calculuted as per sectional weight prescribed by
the Indian Stindard Specification or as directed by the Engineer-in-Charge. No cost will be paid towards over lapping and wastage,
Deleted

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and
the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work the contractor shall arange at his own cost all requisite equipments for testing one
unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the test.
Deleted

Deleted

Deleted,

Deleted,

Deleted,

Deleted.

Dreleted,

The depth of foundation indicated on the drawing are provisional but these may be allered if necessary in the Tight of the

oY
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74.

8l.
82.
83.

85,
ga.

87.
88,

89.

50.

91.

93.

included in the mate,

For concreting the bottom plugs of well under the method of providing concrete should be either with tremor or uny other

approved method as well be directed by the Engineer.in charge with 10% extra cement to be used for under water
concreting without any extra cost fo the department.
Deleted

Deleted

. Deleted.

Deleted.

. Deleted.
- a) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as well be

directed by the Engineer-in-charge,

b) Concrete test specimens |50mm x 150mm x I50mm in size (whether plain or reinforced conerete) for the testing
shall be taken for each structural member by a representative of the contractor in the presence of respansible officer of
the rank not lower than that of an Assistant Engineer or Sub-Divisional Officer, The contractor shall bear the cosi so
invelved in testing.

¢) Test specimens shall be formed carefully in accordance wilh the standard method of taking test specimen and no plea
shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of the
specimen did not give a correct indication of the actual quality of conerete.

d) Plain concrete and reinforced concrele specimenz will be tested in Government Test Houses a1 Allpore or Quality

Control and Research Laboratory at Cumack. Cost of testing of all specimens and samples will be borne by the
Contractor,

¢) Deleted,
Deleted,
Deleted.

Concrete of strength below of the required strength (as determined by actual tests) shall not be nccepted,

«  Deleted.

Na claim for carriage of water what-so-ever will be entertained,

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work
as shown in the tender exceeds Rs.2,50,000/-, The apprentices will be selected by the Chief Engineer, The period of
employment will commence within one month after the date of work order and would last till the date, when 90% of the
work is completed. The fair waage 1o be paid to the apprentices should not be less than the emolument of personnel of
equivalent qualification employed under Government, The number of apprentices to be employed should be fixed by the
Chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost of the work.
DELETED.

It is the responsibility of the contractor o procure and store explosive required for blasting operation, Department may
render necessary possible help for procuring license.

Orissa Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender as
laid down in works and Transport Department Resolution No-285 dt,17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work, a 1enderer will be deemed 1o have satisfied
himself by sctual inspection of the siie and locality of the work, about the quality and availability of the required
quantity of material including the wheat/ rice referred to above, medicul aid, labour and food stuff etc,, and that rates
quoted by him in the tender will be adequate to complete the work according to the specifications attached there to and
that he had taken in to account all conditions and difficulties that may be encountered during its progress and to have
quoted rates including labour and materials with taxes, octroi other duties, lead, lifts, loading and unloading, freight for
all materials and all other charges necessary for the completion of the wark, 1o the entire satisfaction of the Engineer-in-
Charge of the work and his aythorised sub-ordinates. Afier acceptance of the contract rate Government will not pay any
extra charges for any reason in case the contractor claims later on (o have misjudged as regard availability of materials,
labour and other factars.

The prevailing percentage of 1. T. Depariment of the gross amount of the bill towards income jax will be deducted from
the contracior’s bill,

Prevailing rate of w.c. & Labour cess on the gross amount of the bill will be deducted from the contructor's bill, Empty
cement gunny bags should be returned o the Department in good conditions failing which recovery will be made from
contractor as per govt. rate per bag,

Deleted,

+ Under no circumstances interest is chargeable for the dues or additiona dues if any payable for the work.

A
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95. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department,

96. Sample of all materia] - The contractor shall supply sample of all materials fully before procurement for the work for
97, Trial Boring - The foundation level as indicated in the body of the departmental drawing is *purely tentative and for the

The contractor has to conduct his own boring before starting the work and get the samples tested at his own cost 1o
ascertain the 5.B.C. and credibility of the strata at founding level while quoting his rates for tender fhe contractor shall
take in to account of the aboye aspects,
98. Any defects, shrinkage or other faults which mity be noticed within 12 (twelve) months from the completion of the work
arising out of defective or im proper materials or workmanship timing are upon the direction of the Engineer-in-Charge
to be amended and made goad by the contractor at his own cost unless the Engineer for reasons to be recorded in writing

of making good the works. The Contractor is also required to maintain the road for 12 (twelve) m
successtul completion of the work.

99. From the commencement of the works to the completion of (he same, they are 1o be under the contractors charge. The

coniractor or any one in his employment during the execution of the work. Also no claim shall be entertained for loss
due 1o earthquake, flood, cyclone, epidemie, riot or any other calamity whether natural or incidental damages so caused
will have to be made good by the contractor at his own cost,

100. Gradation of Ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant LS. Code/ I. R. C. code / MORT&H specifications,

101, Tlits and shifts i) Maximum permissible shifl is 150mm,

i) Maximum permissible tilt is I: 80,
102. DELETED. ]

for which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne
by the contractor including the proper maintenance with lighting arrangements during the night time and signaling
during day time and barricading efte. till the C.D. works are opened 1o the traffic. No extra cost will be paid to the
contractor for the above rental charges ste. His rate in the tender shall include this arrangement, rental charges for the
land and maintenance, lighting and removal of such lemporary road crust from the private land to bring the land to its
original condition ete, complete,

104. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what so ever will be entertained on this ground.
The rate quoted by the contractor should be inclusive of all such charges,

105. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor 10 be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
fiecessary are to be entered in this book by the Departmental Officer-in-Charge with their dated signatures and duly
noted by the contractor or his authorised agents with their dated signature, Orders entered In this book and noted by the
contracior’s agent shall be considered 1o have been duly given to the contractor for following the instructions of the
Department. The order Book shall be the property of the PW.D. and shall not be removed from the site of work without
wrillen permission of the Engineer (Exccutive Engineer) and to be submitted 1o the Engineer-in-charge every month,

106. Deleted.

107. The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test
resils thus obiained,

108. The contractor shall have no claim what 50 ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause |1 of the F-2(now renamed as p- 1) Contragt,

109. Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Orissa Detailed Standard Specification, Orissa PW.D. Code, Bridge code and MORT&H specifications with latest
revision / amendment are also binding on the part of the contractor,

110. No part of the contract shall be sublet without written permission of the concemed Executive Engineer or transfer be
made by power of Attorney authorizing others to receive payment on the contractor’s behalf,

111, The contractor should attach the certificate in token of payment deposit with the registration authority as per recent
circular of the Government relating to his registration.

2. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be

any way responsible for the same and will not Pay any cost towards the repair done by the contractor,
113. Deleted.

114, The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execulion or

Contractor Block chiup;;l er,
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Operation of the items due to standing water as well as due 1o percolation of water. The quoted rate will be inclusive of
this.

L15. The materials, borrow areas and hutments at site should be amanged by the contractor at his own cost. No future
complaint on this account shall be entertained,

116. Deleted,

117, Number of tests as specified in |.R.C./ MORT&H / 1.5.] specification required for the construction of roads / bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing lsboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for
collection / transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and
testing are to be conducted for both prior 10 execution and during execution as may be directed by the Engineer-in-
charge and on both the accounts the cost shall be borne by the contractor.

L18. Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required
lests as per IRC / MoRT & H / ISI requirements at his own cost for providing sufficient opportunity for checking from
time lo time, Engineering personnel of the executing agency should be present at work site at the time of visit of high
level inspecting officers,

119. Deleted,

120. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the tender
has been invited) at his own cost during the period of execution.

121. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Department

(a) Making a false statement or declaration,

(1) Past record of poor performance,

(<) Past record of abandoning the work half way/ recession of contract,

(d) Past record of in-ordinate delay in completion of the work.

(¢) Past history of litigation.

122. The information furnished must be sufficient 1o show that the applicant is cupable in all respects to successfully
complete the envisaged work.

123. In case the Ist lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out s furnished. Appropriate action for black listing the tenderers shall also be taken
apart from disincentivizing the tenderer.

124. ADDENDUM TO THE CONDITION OF F2 (NOW RENAMED AS P-| ) CONTRACT

Clause-2(a) of F2(now renamed as P-1) Contract:-TIME CONTROL:-

2.1. Progress of work and Re-scheduling programme.

2.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The

issue of the letler of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. With in |5 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for approval
i programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and timing for all the
uctivities in the Works along with monthly cash flow forecast. The Contraclor is required to maintain a cerain rate of
progress specified in the Contract. The Contract will be terminated with penalty when the progress of work is not as
per the conditions of contract.

2.1.3. To ensure good progress dy ring the execution of the work the contraciors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4t h of the whole time allowed under the contract has elapsed,
¥2 of the whole of the work before '4 of the whole time allowed under the contract has elapsed, 3/4th of the whole of the
work before 3/dth of the whole time allowed under the contract has elapsed,

2.1.4, If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform (o the
programme to which consent has been given the Contractor shail produce, at the request of the Engineer-in-Charge, a
revised programme showing the modifications to such programme necessary to ensure completion of the works within
the time for completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-
Charge may withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold
this amount until the next payment after the date on which the over due Programme has been submitted,

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect
of the progress achieved on the timing of the remaining waork including any changes to the sequence of the activities.

2.1.6, The Engincer-in-Charge's approval of the Programme shall not alter the Contractor’s obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time, A revised Programme is to show the
effect of Variations and Compensation Events,

2.2, Extenslon of the Completion Date, :

2.2.1. The time allowed for execution of the warks as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the
date on which the Engineer-in-Charge issues written orders 1o commence the work or from the date of handing over of
the site whichever is later. If the Contractor commits defaull in commencing the execution of the work as aforesaid,
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Government shall without prejudice 10 any other right or remedy available in law, be at liberty to forfeit the eamest
money & performance guaraniee ! Security deposit absolutely,

2.2.2, Deleted

2.2.3. In case of delay occurred due 10 any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make

good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed
with the works,

i}  Force majeure, or

ii)  Abnormally bad weather, or

iif) Serious loss or damage by fire, or

iv)  Civil commation, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.

v)  Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not forming part
of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps 1o accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the Contractors
control,

2.24. Request for reschedule and extension of time, 10 be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay, The Contractor may also, i practicable,
indicate in such a request the period for which extension fs desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipi of such
request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Engineer-in-Charge and this shall be binding on the contractor.

2.3, Compensation for Delay. *

2.3.1. If the contracior fails to maintain the required progress in terms of clause 2 or 1o complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy
available under the law to the Government on sccount of such breach, pay as agreed compensation the amount

the progress remuins below that specified in Clause 2 or that the work remains incomplete.
This will also apply 1o items or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that

contracl data, or the rescheduled milestone(s) in ierms of Clause 2.5, the amount shown against that milestone shall be
withheld, 1o be adjusted ogainst the compensation levied at the final grant of extension of time, Withholding of this
amount on failure to achieve a milestone, shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released.
In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each

milestone imissed subsequently also shall be withheld. However no interest whatsoever shall be payable on such
withheld amount.

2.4, Deleted,

2.4.1. Either the Engineer or the Contractor may require the other 1o attend 4 management meeting. The business of a

management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance with
the carly wamning procedure,
2.4.2, Deleted.

Clause-2 (b) of Agreement: - Resecission of

Contract (Amendment as per letter No. 10639 di 27,05.2005 of Works Department, Odisha):-
To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer
shall be conclusive evidence), 20% of the value of leftover work will be realised from the contractor as penalty.

125. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

8. Required EM.D as per the clause No. 7 and Additional performance security as per clause No.29.

b.  Copy of valid Registration Certificate, Valid GST clearance certificate, PAN card along with the tender documents and

furnish the Original Registration certificate, and Pan card, for verification within 3 {three) days of opening of the tender
before Block Developmen Officer, Bhadrak, Orissa, as per Clause No.9 g,
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¢)  Document as required for Engincering contractor & S5.C/5.T. contractor in Clause No.9 b &9c,
d)  Information regarding

(i) Evidence of ownership of principal machineries / equipments in Schedule-C as per
Annexure-| of Schedule-C

(i) Annexure-111 of Schedule-C

(iii) Annexure-1V of Schedule-C
(Above information is required il requirement of machineries are

given in Annexure-| of Schedule-C)
Total: - 125 (One hundred twenty five) clausss only,

ok

Block Development Officer,
Panchayat Samiti, Bhandaripokhari.

Q\"ﬁ"
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SECTION -2
FORMS

SCHEDULE-A

I/'We hereby certify that I/'We* am/are® related/not related(*) to any officer of Panchayatraj Department of the rank of
Assistant Engineer & above and any officer of the rank of Assistant/Under Secrelary and above of the Panchayatraj
Department Govt. of Orissa I/'We * am/are* aware that, if the facts subsequently proved to be false, my/our* contract will

be rescinded with forfeiture of EM.D and security deposit and 1/'We* shall be liable to make good the loss or damage
resulting from such cancellation,

L/'We also note that, non-subm ission of this certificate will render my / our tender liable for rejection,
(*) = Strike out which is not gpplicable Signature of the Tenderer

Date -

SCHEDULE-R

ERTIFICATE © PLOYMENT OF UNEMP YED DUATE

NE IPLO HOLDERS
(for Super class / Special cluss / A cluss contractors only)
I'We hereby certify that at present the following Engineering personnel are working with me / in our firm { company and

their bio-data are furnished below,

Sl. | Name of Enginecring Qualification | Date of | Monthly Whether full [ 1 they are superannuated/retired/

No | personnel  appointed Appointment | emolument lime dismissed or removed personnc] from
lor supervising “hgagement | stale  Govi/Central  Govi/Public
contruclor’s work with andd Sector Undenaking/private
mibdress, continuous | Companies and or any one ineligible

_or Government service.

| 2 k] 4 5 [V 1

“1We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer

Date ;-
L — S -
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK
(MINIMUM REQUIREMENT)
Sl.No. List of plants and equipments Requirement Marks
01,
02,
03.
Total
NOTE;:
I. Capacity of each plant and equipment should be as per specification attached separately,
2. The ubove equipment should either be owned or availed on long-term lease extended beyond the duration of the
work, the authority of which in cither case js to be substantiated before award of the work.
3. The equipment mentioned above must be included in Schedule “C™ and clearly indicated as “Owned/leased.”
4. The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory completion of
the work shall have 1o be deployed by the agency.
5,

For deployed additional sophisticated machinery by the agency for completion of the work, no claim shall be
entertained.

D\%Y
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ANNEXURE — 11 OF -HEDULE-

AP, OF PLANTS AND N
. ") Tractor The tractor should have a minimum capacity of 22 1o 50 H.p.
b) Water Tanker The water tanker should be g truck mounted one or as a raj ling
unit having minimum capucity of 5000 litres,
c) Smooth wheeled Weight from 8 tonnes to 10 tonnes
Roller Unballasted : 8 tonnes Approx,

Waicr Ballasted  : 0 (onnes Approx,
Sand Ballasted 10 tonnes Approx,

2 ) Compressor Having capacity of 450 CFm
4] Water Pump Having capacity of 5 H,p w27H.P
c) Jack Hammer Having capacity of 2 topnes.
d) Which with grab Winch having capacity of 5 tonne and grab having | tonpe
capacity.
3 a) Concrete Mixer Batch type concrete Mixer a5 per IS-1791 1 1985 for capacity

of 15 Cumour (Title drum type) with pPower operated  gjde
loaded revolution counter, automatic shaker, Gear mounted on
steel chassis with 4 Mg wheels complete  with suitable primer
maver,
b) Welding generator Having capacity of §-15 KW, Immersion type with vibrating
Needle of 40 mm/50mm /60mm & 4 meter length.

4, @) Diesel Generator Having capacity of 32 K. W,
b) Truck Having capacity of 12 tonnes,
¢) Jeep Diesel jeep having capacity of 16 H.P. with trailer.
MNEXU ] ‘HE =C

CERTIFICATE TO BE ISSUED BY THE BLOCK DEVELOPMENT OFFICER
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.
(Not issued prior to 99 dnys of receipt of tender)

SL | Mame  of he Identification No. Capacity [ Year  of | Condition Since when [ When it 15
No | muchineries / Engine/Chassis purchase | (Working/ deployed likely 10 be
Equipments No breakdown) under him released  fram
current
{ s ignment

Certified that,

I I'have verified the ownership documents with the identification no. of the Machineries/Equipments.
2. Machines are currently utilized exclusively for the work under the Division,
3. The facts provided are true as on the date of issue of this document to the best of my knowledge.

BLOCK DEVELOPMENT OFFICER

TIME SCHEDULE FOR MOVEMENT oOF EQUIPMENT/MACHINERIES AVAILABLE WITH THE
TENDERER FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL

WORKS
SL.No | Name of Lquipment & | Required Neme of the [ Name of the | Mame of the | Time schedule for
Machinerics No. wark for which Division  under place  where | mavement ol
Equipment & | whose equipments equipmentimachineriss 1o
Machineries Jurisdiction and work site for use in tendered
deployed Equipment & machineries work,
Machineries deployed
deploved =
Certified that, the above machineries shall be availuble solely for this work from the date mentioned
against them.

Signature of the contractor.

Contractor Block Development Officer,
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b}
2 a)
ER a)

b)

Note:

Is the tenderer currently involved YeaNo
in any litigation relating 1o the
warks,

If yes: give details:

Has the tenderer or any of its YesNo
constituent partners been debarred/

expelled by any ageney in India

during the last 5 years.

Has the tenderer or any of its YesNo
constituent partners failed to

perform on any contract work in

India during the last 5 years,

If yes, give details;

IF any information in this schedule is found 1o be incorrect or coneealed, qualification application will be

summarily rejected,

sCHED

Signature
- F

AFFIDAVIT

Conira

I, The undersigned, do hereby certify that all the statements made in the required antachments are true and
correct,

2. The undersigned also hereby certifics thar nei ther our firm M/s T

nor any of its canstilwent partners have abandoned any road’ bridge/ Irrigation / Building or other project work in

India nor any contract awarded to us for such works have been rescinded during the last five years prior to the

date of this bid.

3. The undersigned hereby authorized and request (s) any bank, person, firm or corporation to furnish pertinent

information as deemed necessary and as requested by the Department to verify this statement or regarding my

{our) competency and general repuiation,

4. The undersigned understands and agrees that further qualifying information may be requested and agree to

furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm)
Title of Officer
Name of Firm
Date:
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MEMORANDUM

a) Name of work:- a) Construction of Building Less Day Care cum Health &
Wellness Centre at Bandalo-Madhiali under Bandalo-
Madhiali ¢ p, Bhandaripokhari Block

Dist-Bhudralk.
b) Tender Bid cost 2 Rs. 30,37,823/-
¢) Eamest Money (EMD):
d) Percentage to be deducted from bill &) This Percentage to be deducted from bills
5% (five percent), the contractor's security will be credited (o
deposit

f) Time required for the work
from date of written order
'o commence and completed within 11 (elaven) calendar months.

g) Date of written order to commence:

h) Total number of items of works:
tendered for 52 items

Should this tander be accepted. I/'We hereby agree to abide by and fulfill all the terms and provisions of
the said conditions of contracts annexed here Lo so far as applicable or in default thereof to forfait and pay fo

the Panchayat samiti, Bhandaripokhari or his successors in office the sum of money mentioned in the said
conditions.

Signature of the Witness to one Signature  of contractor
tender's Signatures with date before  submission  of
tender. With date
Wilness
Address
Occupation

The above tender Is hereby accepted by me on behalf of the Panchyat samitl, Bhandaripokhri,

Dated.
Black Develap "
Panchayat Samii, B andaripokhar

\
Contractor Block DevtFnLin T,

Panchayat Samiti, Bhandaripokhari



SECTION - 3
TECHNICAL SPECIFICATION
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N
Description of wark to be executeq
In order to overcome the heaith problem, the following works are proposed “Construction of Building

Less Day Carg Cum Heaith & Wellness Centre Bandalo-Madnial of Bandalo-Madhia|i G.p,
Block-Bhan daripokhari, District of Bhadrak~

1.2 Location of Work site:
The work site s located at Bandalo-Madhiali village of Bandaln-MadhiaIi GP, Bhandaripokhari Black of
Bhadrak District The material can be brought from dpproved quarry e, Sand from Rudhia, Stone
Product from and Moorum from Haridaspur, Brick from Barikpyr and Steel/ Cement/ Wood from
Bhandaripokhari.

1.3 Transport Communication Facilities
The contractor has to make arrangement (g fransport all his construction ®quipments, construction
Materials and labour to work sile at his own Cost.

1.4 Climaie
The climate of the project area js trapical with usually threa Permanent season j e Summer, Rainy &
Winter. The maximum temperature ig about 40° Celsiyg and minimum 1080 Celsius. The average
rainfall of the araa is about 1350mm as per Saland; Project Report. '

L5 Availability of Laboyy
Both Semi- Skilleg & unskilled laboyr required for the work are available in pProject area and it js
preferable to engage local labouyr, However the Contractor must make his own arrangements for
Iabnurfmachinerlaaf equipments,

1.6 Availability of petrol, Diesel and other lubricants:
The nearest petrol pumps for Procurement of petrol, diesal and other lubricants are available in Bhadrak
itself. The contraclor shall make his own arrangement for procurement of same at his own cost required
for the machineries ang equipments engaged for the work,

1.7 Electricity Supply:
The Contractor shall make his own arrangement for extension of electric connection al his own cost if so
réquired by him,

1.8 Housing Facillties;
Private house available in the vicinity of the work site. The Contractor shall make his gwn arrangement
for housing the labourers, workers and staff at the work sitg

1.9 Medical Ajd :
The Contracior shall make first aid arrangement al his own cost in accordance with rule angd regulations
of prevailing Laboyr Act,

1.0 Post, Telegraph and Telephones at Bhadrak

2.1 Source of fund Drainage Improvement Perogramme,

Contractor Block Devtlnprln?nt Officer,
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GENERAL SPECIF ICATION

2.3.1
232

The terms the Indja Standard Specification herein after referred 10 as BIS as used therein means the relevan|

Bureau of Indian Standard codes with all amendments published up ta the date of Submission of bids,
Deleted.

The rates shall be for finished items of works ag per description in the schedule of quanlities and
according to drawings, specification and conditions of the contract, The rates quoted shall be for
execution of finished items of work & the specifications of which confirm to the detalls furnished in the
Agreement and provisions in Bureau of Indian Standards and shall include all general and incidental
charges which will riot be paid separately, Such general and incidenta| charges are listed in succeeding
Para for the convenience of the tenderers but are nat exhaustive. Omission of any such items here in

but required for delivering finished items of work, shall not be plea, that such items are not covered by
the rates quoted.

Deleted,

Labour and material required for the construction of reference points, bench marks, pillars,
diversions, signboards, road signals etc. for setting out works shall be at contractors cost

233 Seaffolding and gan Eways us and when required for the work will be dane by the contractor a1

his own cost. No additional payment in this regard, will be entertained,

234 The rate includes all leads, lifis & delifts,
235 Form wark complete includes cost of materials, labour, maintenance, erection dismantling and

removal.

236 Deleted. '
237 Frntectipn of the components of wark during the rainy season & irrigation supply shall be the

own cost

24 The sequence of construction adopted by the contractor shall have to be Approved by the Engineer-in-
Charge,

25 Deleted,

2.6 Quality Control:

2.6 Before collecting materials required for execution of the respective items of work as laid down in the
schedule of quantities and in the detailed specifications described hereafter in the subsequent sections, the
contractor shall ensure that samples of muteriats Proposed to be used are first approved by the Engineer-
in-Charge, When directed the samples of materials proposed to be used should be furnished 10 the Gowt,
approved laboralory.

262 All such testing charges shall be borne by the contractor. The contracior will provide necessary nssistance if

required for collection of samples,

The contractor is liable to pay for any test which Is not included in the agreement bul required In the
opinion of the Enginaur—in-ﬂharge during execution of the work for which no additional payment will be
made to the contractor.

2.6.3  On the basis of satisfhctory test results confirming to technical specification, collection of materials shall be started
in the field. The testing of materials shall be checked in the field Laboratory by the Junior Engineer/ Assistant
Engineer/ Asst. Executive Engineer/ Superintendent Engineer of the. If the field test result is found unsatisfactory,
the materials shall be rejected and action taken fo remove the same from work site by the contractor ar his own
cost. In no case the defective materials shall be used in the work,

264 On receipl of notice from the Engineer-in-charge and on observation |, the contractor will rectify

the defect in stipulated period at his own cost. If the defects are not rectified in the stipulated period, the

Engineer-in-charge shall assess the cost, get the defect rectified and recover the same from the dues of the
conlractor.

2.7 A quarry chart indicating possible source of materials may be seen by engineer in charge . The

Contraclor Block Devel

¥
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contractor must however satisly himself that materials as per required specifications and guantity are
available in those quarries. No extra payment will be made due to non-availability of materials as per
required np-&dﬁcahnn and quantity in the quarries shown in the departmental quarry chart. The quarry

2.8 No claim for cost and carringes of water whatsoever will be enteriained,
2.9 Decision regarding usefulness of excavaied materials rests fully on the Engineer-in-Charge. However he may take
advice of Quality Control Organisation or higher authorities if required,

31 Deleted.
3.2 CLEARING AND GRUBBING
321 Deleted.

3212  GRUBBING,

The srea described or shown on the relevant site plan shall be cleared of all obstructions, loose stones and of all kinds
of rubbish. All brushwood shall be cleared and the roois grubbed up. No trees shall be cut down and removed without
the instructions of the Engineer-in-Charge,

The products of the clearing shall be stacked in such place and manner ag may be ordered by the
Engineer-in-charge and the ground shall be left in a perfectly clean condition, Al products of the clearing
shall be the property of Government and shall be disposed off as per the direction of Engineer-in-
charge. All holes or hollows, whether originally existing or produced by digging up roots shall be
carefully filled up with earth and leveled off, as directed

323 DISPOSALOF CLEARED AND GRUBBED MATERIAL

The disposal of cleared and grubbed material shall be in accordance with clause 4.1, of LS. 4701-1982 code af
practice for earthwork on canals, All waste materials 1o be bumnt shall be piled neatly In suitable condition shall be
bumt completely to ashes, Piling of waste materials for burning shall be done at such o location and in such a

manner ns would not cause any fire risk. Necessary precaution shall be taken 10 prevent spreading of fires to areas
beyond the limits of cleared areas,

324 Deleted,
33 Deleted
34 DAMAGES BY MONSOON OR FLOOD / CYCLONE

Damages due to rain or flood have to be made good by the Contractor till the work is handed over to the
department. The responsibliity for making good to the damages rests with the Contractor. No extra cost is
payable for such operations and the Contractor shall, therefore, have to take all necessary precautions to
protect the work done during the construction period.

35 Deleted.,
3.0 Deleted.
k) Deleted,
4.1 Deleted.
4.2 Deleted,
4.3 Deleted.
4.4 Deleed,
4;‘5 DEIE'“HJ,
4.6 Deleted,
5.0 Deleted,
5.1 QUALITY

The conrse aggregate shall consist of naturally occurring (crushed or unerushed) stones, and shall be hard, slrong,
durable, clear and reasonably free from veins and adherent coating and free from injurious amounts of

Contractor Block mmi:.?m’%(n
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5.8

5.6

52

disintegrated pieces, alkali, vegetable matter and other deleterious materials. Coarse aggregate will be rejected if it

fails of meet any of the following requirements and the materials shall be taken away from the work site by the
contractor at his own cost,

SAND FOR R.R. STONE MASONRY, CONCRETE, PLASTERING & POINTING WORKS;

The sand shall be collected from approved quarry / any other quarry duly approved by the Engineer-in-charge,
The sand shall consist of clean, dense, hard, durable uncoated rock fragments free from adherent coatings, organic

The sand shall not contain any harmful impurities such as iron pyrites, alkalis, salts, coal mica shale or similar
laminates or other materials in such form or in such quantities as 1o affect adversely the hardening, strength,
durability or the appearance of the mortar used for masonry work,

Sand as used at the time of preparation of mortar, shall have a uniform and stable moisture content, Determination

of moisture content shall be made as frequently as possible, the frequency for a given job being determined by the
Engineer according to weather condilions.

Sand shall be well graded as per the table described further below and sand falling outside the specified limit due

1o excess or deficiency of coarse or fine particles, may be processed to comply with the standard by screening
through suitably sized sieves and/or blending with required quantities of suitable sized sand particles. It the sand
brought to site Is not clean |, it must be washed clean in warer . Fine din sand, sea sand or sand eontaining saline
impurities shall on no account be used, The cost of washing and sereening shall be borne by the contrastor.

Cement shail confirm to clause 4 of IS 456-2000 for the purpose of specifications cement used shall be any of the
following with the prior approval of the Engineer-in-charge.
Ordinary or low heat Portland cement conforming to IS 2691976,

Rapid hardening Portland cement conforming to IS 8041-1978,
Portland slag cement conforming to IS 455-1976,

Portland puzeolana cement conforming 1o is 1489. 1976,

High strength ordinary Portland cement conforming to IS 8112-1976.
Hydrophobic cement conforming to IS 8043-1978.

ACCEPTANCE OF CEMENT.

Portland cement shall be supplied by the contractor aceording to clause 10,] of IS 269-1976 of the following
brand,

(] OCL, Rajagangpur

(i) ACC, Bargarh

(iii) Ultratech, Birla Cement
ADMIXTURES:

The contractor shall use Ajr entraining admixtures as direcied by the Engineer. Admixtures shall be of uniform
consistency and quality and shall be maintained al the job site at uniform strength of solution, Admixtures shall be
buiched separately in liquid form in containers capable of measuring at one time the full quantity of each
admixture required for each batch, Chemical admixtures which harm the quality and strength of concrete shall not
be used in the concrete.

WATER:

The water used in making and curing of concrete mortar and grout shall be free from objectionably quantities of
silt, organic matter, injurious amounts of oils, acids, salts and other impurities etc. as per IS specification No.456-
2000,

The Engineer-in-change will determine whether or not such quantities of impurities are objectionable.

Such determination will unusually be made by comparison of compressive strength water requirement, time of set
and other properties of concrete made with distilled or very clean water and concrete made with the water

propased for use. Permissible limits for solids when tested i accordance with IS 3025-1964 shall be 8s tabulated
below.

Contractor Block Dcwloﬁn%
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57,1

REINFORCEMENT BAR

The contractor shall make his own arrangement for procurement of stee] of required specification of Steel
Autherity of India Limited for the work. Transportation from the place of supply to work site and all incidental
charges will be borne by the contractor.

Reinforcing bars shall be placed in the concrete as shown in the drawings or as directed, For concrets drain lining
the reinforcement rods as provided for in the drawing shall be placed.

For anchoring the concrete drain lining to the hard rock provision of anchor road is made in the drawing and
contractor shall place these anchor rods to the spacing and depth shown in the drawings,

Testing charge of Reinforcement will be bomne by the contractor,

Approved for above clauses
Approved

. I
Block Development Officer,
Bhandaripokhari Block.

|
Contractor Block Devegm Cer,

Panchayat Samiti, Bhandaripokhari



SECTION -4
BILL OF QUANTITY

|-——-_.._.__________

' DY
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SCHEDULE( B.0.Q.) FOR " CONSTRUCTION OF DAY CARE SuBC

UNDER PM ABHIM , AT-

TENDER SCHEDULE
; items Unit Quantity | Rate in Rs/P Amountin Re/P
- 1300 mm dia Double under reamed plie 6,00 mir T
depth with R.C.C. M-20 excluding cost of steel &
labour charges for cutting,bending &bin il of Each 34 T 5502672  1,90147.00
steel.As per direction of Engineer in charge
300 mm dia single under reamed pile 1.50mir
depth with R.C.C. M-20 excluding cost of steel &
labour charges fnruutling.banding &binding of Each 2 ¥ 184303 ¥ 3,886.00
sleel,As per direction of Engineer in charge
Earthwork excavation in hard soilwitin 50 mtr
= [Initiallead & 1.5 mir Jift Including bed drassing , .
o levelling etc coplete as per the direction of Toum 8IT |¥ 19058 | @ 9,734.00
Enginaar in charge.
- Earthwork excavation in hard eoilwitin 50 mir
Initiallead & 1.5 mtr iift Ing| uding bed dressing ,
* llevelling etc coplets as per the ciraction of fam | 118648 [T 21628 % 2,664.00
Engineer in charge.(One extralift)
Filling (F&P) with sand well water rammed alc A g
2 compiete as per direction of Engineer in charge. Toun 1035072 ¥ he T 042.00
|
; P.C.C. (1:3:6) using 40 mm size h.g. Matal ]
i including cost of materials, conveayance , royity all k
i e CoRTpMe: a8 i e e oy 1eum 11.0628 [T ‘A 707822 53,078.00
I engineer in charge.
R.C.C. M20- grade using 20mm & down graded
7 |h.g. C.b. Chips as per direction of Engineer in
1 charge.
ll (8) |Pile cap Grade beam foun | 74258 |¥ 544707 |¢  94.919.00
_L(b) |Colurrin & beam ( G.F.) 1cum 9.5912 | % 11,04841|%  1,05964.00
¢} |Column & beam ( 1sLF.) fcum 712580 T 1236281 | ¥ 63,085.00
({d) |Column & beam ( 2nd.F.) Teum 1.5828 ¥.13,036.02| 2 22,G58.00
{e) |Lintel ( G.F) icum 3.0351 ¥ 876042 | % 26,588.00
'f) |Lintel ( 1.F) foum 24626 |T 951758 ¢ 20,768.00
‘ig) |Slab & chhaja (G.F.) Teum 14.8057 T 936221)% 1,39,058.00
{h) |[Slab & chhaja (1.F) feum 10.7265 | ¥ 1037672 ¥ 1,14,285.00
Slab & chhaja (2.F) 1cum 13225 |¢ 11,651.51 | @ 16,277.00
Stair case (G.F.) 1cum 1.1391 T 10,545.60 | ¢ 12,012.00
Stair case (1.F) Toum 1.4775 L4 1'1.?59.&? £ 17,377.00




Cost of stee] including all &carriageinciuding labogr
for thng.bending& binding including cost of

binding  wire gtc ag Per direction of Engineer jn
charge ( G.F.)

1Qt

89.83

8.445.78

5,80,828,0p

Cost of stee] including all E.can'fagm'mruding labour
for Culting, bendings binding including cost of
binding  wire elt.as per direction of Engineer in
Charge ( 1st.F.)

1Qu

18.342

8.470.60

1,63,842.00

Cost of stee including alf &&arriagemcludlng labour
for cu ufnﬂ.hendmg& binding including cost of

QU

<£.588

8,496.69

21,870.00

Fly ash Brick masonry in C.M. (1 :6) for (F&p)
ineluding ost,conveynce , labour g complete in (
F&P) qoyantity including septictankas per
direction of Engineer i charge,

leum

28.728

4.503.39

1,28,371.00

Fly ash Brick Mmasonry in C.M. (i 16} for Super
Structure including cost,conveynce , laboyr all
Compicte in as per direction of Engineer in

charge,

leum

50.40

4,536.59

2,28,634 00

Fly ash Brick masonry in C.M. (1:6) for 1st
floor including Cost,conveynce , labour all
complete in as per direction of Engineer in
charge.(1st floor)

leum

20.631

4,614.95

89,336.00

Fly ash Brick masoury in C.M. (1:6) for 1st
floor including Cost.conveynee , labour all
complete in ns per dirsetion, of Engineer in
charge.(2nd fToor)

leum

12.624

;?. 135.30

64,626.00

& mm thick cpin (1:4) em over RC.C. Surface
including slurry trealment ete complete ag per the
direction of Engineer in charge.(Groung fioor)

lsgm

77.42

160.28

12,410.00

6 mm thick Cpin (1:4) cm over R.CC. surface

including sturry treatment ete complete as per the
direction of Engineer in charge.(1st fioor)

I5qm

12,67

164.32

e

11,940.00

6 mm thick Cp in (1:4) cm over R.C.C. Surface
including slurry treatmert &ic complets gs per the
direction of Engineer in charge.(2nd floor)

lsgm

7.15

168.48

1,206.00

12 mm thick ep in (1:6) cm over brick work out side
only including cost of Materials , labour aj
complete as per the direction of Engineer jn
charge.( G.F)

110.76

143.26

15,868.00

12 mm thick Cp in (1:6) cm over brick work out side
ly Including cost of materials , laboyr ||

plele as per the direction of Engineer in

&.( 1stF.)

lsqm

86.59

146.71

12,704.00




12 mm thick cp in (1:6) cm over brick work oul side
only including cost of materials , labour a||
complete as per the direction of Engineer in
charge.( 2nd F)

Isqm

§8.36

180.27

10,273.00

Isqm

402,52

205,13

82,670.00

18 mm thick cp in (1:6) em over brick work in side
side only including cost of materials , labour al|

complete as per the direction of Engineer in
charge. 1stF.)

Isqm

261.08

210.28

54,895 00

23

16 mm thick ¢p in (1:6) em over brick work in side
side only Including cost of materiaje « labour all
complete as per the direction of Engineer in
charge.( 2nd .F.)

1sqm

56.00

216.57

12,071.00

20 mm thick cp in (1:4) gm ever roof gradding only
including cost of materials , labour all complete as
per the direction of Engineer in charge. 1st floor)

36.21

230.60

8,120.00

20mm thick cp in (1:4) cm'over roof gradding only
Including cost of materials , labour aii complele ag
per the direction of Engineer in charge.(2nd floor)

13.16

235.90

3,104.00

12 mm thick cp in (1:4) emwith cement punning &
bitumen Painting over brick worik (plinth & Septic
tank) only including cost of materials , labour a|
complete as par the direction of Engineer in
charge.

B4.00

ZP1 B8

13,680.00

2.5 cm thick D.P.C. In Plith including cost of

Mmaterials labour all complete as the direction of
Enginear in charge

Isqm

20.90

205.73

6,181.00

Providing vetrified fioor tile of size 600 mm
x800mm over 20 mm thick (1:4) cmof approved
quality as per the dirsction of engineer in charge.
( Ground floor}

Isgm

72.42

800.34

85,207.00

29

Providing vetrified floor tile of size 800 mm
*600mm aver 20 mm thick c.p. in (1:4) cmof
approved quality as per the direction of engineer in
charge, ( 1st floor)

lsgm

40.74

810.57

37,096.00

30

Providing fioor tile of size 300 mm x300mm for
floor area of toilets of Spproved quality over 25 mm
thick (1:1) cm as per the direction of engineer in
charge (Ground floor)

Isgm

20.18

T77.30

3

15.683.00

Providing floor tile of size 300 mm x300mm for
floor area of toilets of approved quality over 25 mm
thick (1:1) em as per tha direction of engineer in
charge.(Ground floor)

lsgm

147

787.53

8,801.00

Providing Glazed tile of size 300 mm x300mm for
wall area of toilets of dpproved quality over 12 mm
thick In (1:3)em as per the direction of engineer In

chargs.( Ground floor)

68.47

751.76

51,476.00




g

Providing Glazed tile of size 300 mm x300mm for
wall area of toilats of approved quality over 12 mm
thick (1:3) cm as per the direction of engineer in
charge { 1st floor)

37.00

767.16

28,386.00

One coat cerant wash over plaster surface
including cost of matefials labour ete complete as
Per the direclion of Engineer in charge.( G.F)

805.17

14.66

8,869.00

One coat cement wash over plaster surface
including cost of materials labour ete complete as
per the direction of Engineer in charge.( st .F,)

433.71

15.06

6,632.00

One coat cement wash over plaster surface

including cost of Materials labour et complete as
per the direction of Engineer in charge.( 2nd Floor
)

131.51

15.49

2,037.00

Providing water cement primer on the plaster
surface with cost [Lonveayance & labour gl
completa ae per direction of Engineer in charge, (

B05.17

66.04

33,729.00

Providing water cement primer on the plaster
Surface with cost ,conveayance & labour all

complete as per direction of Engineer in charge (
1st fioor)

433.71

61.40

26,630.00

38

Providing coat weather coat over plaster surface (
out side wali) Including cost of materials labour all
complete as per the direction of Engineer in
charga ( G.F))

125.22

9,642.00

- 40

Providing coat weathar coat over plaster surface (
out side wall) including cost of materials labour all
complete as per the direction of Engineer in
charge.( 1st F.)

lsgm

80.87

7,972.00

41

Providing coat weather coat over plaster surface {
out side wall) including cost of materials labour all
complete as per the direction of Engineer In
Charge.( 2nd .F.)

68.36

£2.64

9,648.00

Providing Two coat plasiic emolusion paint over
Plaster surface ( in side wall) including cost of
materials labour all complete as per the direction
of Engineer in charge.{ Ground floor)

479.94

B3.51

40,082.00

Providing Two coat of plasitc emiusion paint

over plaster surface ( in side wall) including cost of
materials labour all complete as per the direction
of Engineer in charge.( 1st floor)

333.75

86.27

28,791.00

Providing Two coat distemper over plaster
surface ( in side wall) including cost of materials
labour all complete as per the direction of Engineer

in charge.( 2nd fioor)

Isqm

63.18

73.69

4,854.00

Providing waler based putty for findhing of wall
inside onlyasper tha direction of Engineer in

charge.( Ground floor)

lsgm

479.94

74.49

35,780.00

]




Providing water based putly for findhing of wall
inside onlyasper the direction of Engineer in

charge.( 1st floor)

Isqgm 333.75

76.82

T 25,638.00

Painting two coats with enamel paint with prme
coal incuding cost of materials all labour el
Complate asper the direction of Engineer in
charge.( Ground floar)

Isqm 45.46

200.54

L4 9,117.00

Painting two coats with enamal paint with prme
coat inouding cost of materials all labour elg
complete asper the direction of Engineer in
charge.( 1st floor)

Isqm 116.79

208.15

g 24,426.00

Painting two coats with enamel paint with prme
coatincuding cost of materials afl labour etc
complete asper the direction of Engineer in
charge.( 2nd floor)

Isqm 5.12

218.18

? 1,117.00

Providing for stainless steel stair case hand
railinge eith 3nos horizontal bar with vertical
cicular pipe including cost of materials labour all
complete as per direction of Engineer in charge.(

Imir 7.0122

3513.40

1 24,637.00

Providing for stainless stee| stair case hand
railings eith 3nos herizontal bar with vertical
cicular pipe including cost of materials labour aji
complete as per direction of Engineer in charge.{
1st flocr)

Imtr 7.0122

3526.97

T 2473200

52

Dry brick Khoa filling inside soak pit with cost ,

conveyance & labour all complete as per the
direction of Engineer in charge.

P

leum |  3.1608

.
o

683.22

? 2,166.00

s

(Rupees Thirty lakh thirty sevarf Thousand o

three ) only,

Tender value ( Excluding G.S.T. 18 %)

Rate to be quoted %, basis

ight hundred twenty
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Add!.Executive” Gificer(Tech.)
Zilla Parishad,Ehadrak

~

30,37,82%.00
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enandaripokhari



Tender paper Sold for the work “Construction of Building Less Day Care Cum Health & Wellness Centre
at Kulana of Tesinga G.P, Block-Bhandaripokhari, District of Bhadrak” on payment of Rs................

(Rupess.,............ R R A e TSN TR BN B S sn e nn nare ) emly vide Money Receipt  Np,
¢ __against Cash/ Demand Draft No Dt payable at

Block Development Officer, Bhadrak

My/ Our quoted rate is vessneanesVa (In ll;guru}..................................."......[In WOrds) .....cconnsee.. (Mention

excess over / less than / at par with) the nmount put to tender is Rs |
) omly.

Signnture of the Contractor.

Note:- The contractor should not write anything except quoting of percentage,cxcess over / less than / equal 1o the
estimated cost in his own hand writing.

I Hse

01. EM.D. Furnished / Not fumished

Rs.

In shape of — Pledged/ Not Pledged
02. Valid Registration Certificate:- Copy furnished/ Not fumnished
03. PAN Card - Copy furnished’ Not furnished
04. Valid VAT clearance certificate; - Copy furnished / Not furnished,
05. Over writing

6. Correction,

DI?}L/

Contractor Block Development Officer,
Panchayat Samiti, Bhandaripokhari



