GOVERNMENT OF ODISHA
DEPARTMENT OF PR & D.W.

BID DOCUMENT

(FOR BUILDING WORKS)

NAME OF THE WORK

Construction of Building Less Day Care cum

Health & Wellness Centre
At -Barikpur of NAGUAN G.P.

Bid Identification No. PSB-01/2023-24
Panachayat Samiti, Bhandaripokhari

Pl 0}’

Block Development Officer,
Panchayat Samiti, Bhandaripokhari

Contractor




Government of Odisha,
Department of Panchayatiraj & Drinking water,
Office of the Panchayat Samiti, Bhandaripokhari.

Invitation of Bids (IFB)
Bid Identification No. PSB-01/2023-24

e-mail:-ori-bhandaripokhari@nic.in
Letter no - ..J94¢4.... dated.-...§.:5.5.22....
L. The Block Development Officer, Panchayat Samiti, Bhandaripokhari on behalf of Governor of Odisha invites
sealed tenders on percentage rate basis detailed in the table below from eligible class of contractors registered with the
State Government and Contractors of equivalent Grade/Class registered with Central Government/ MES/ Railways for

execution of Civil works on production of definite proof from the appropriate authority by drawing agreement in PWD
F-2 contract forms of Govt. of Odisha.

Sl. | Name of the Tender Value in Rs Cost of Skt fei
. . . dss O

N Project Location | excluding GST 18% tender EMD in Rs. Bl c°:2:i§3°"

0. paper in Rs.

1 | Construction of | At- 11
Building  Less | Barikpur Rs. 31,09,076/- Rs 6,000/- Rs 31,100/- C&B (Eleven)
Day Care cum | of calendar
Health & | Naguan months
Wellness Centre | G.P. each
at Barikpur of
Naguan G.P.

The Bid documents will be available in District Website www.bhadrak.nic.in from 20.05.23 to 30.05.2023.
Sealed tender papers consist of all Bid documents will be received through registered / speed post only up to
30.05.2023 5.00 pm. Except govt. holidays. No other courier service shall be accepted. The authority will not be
responsible for any postal delay. The tender will be opened on 31.05.2023 at 11.00 AM in the presence of bidders
or their authorized representatives in the office of the Panchayat Samiti, Bhandaripokhari. In case the office
happens to be closed on the stipulated date of opening of bids as specified, the bids will be opened on the next
working day at the same time and venue. The tender paper received after stipulated date and time will not be
accepted.

The tender paper is to be submitted with an affidavit, EMD, Signed DTCN attested copy of registration
certificate, PAN Card, Valid GST, Registration Certificate, no relation certificate, in case of SC/ST, the cast

certificate and other document required as per the DTCN along with tender paper and furnish all the documents with
tender paper.

2. The detail tender call notice with paper is available in District Website. (www.bhadrak.nic.in )

3. One bidder can submit one bid only for a particular work. The cover containing the bid should be super
scribed as tender for the work “name of the work as the case may be”

4. The tender paper cost (Non refundable) amount to Rs. 6,000/- (Rupees six thousand) only to be deposited in
shape of DD drawn in favour of BDO, Bhandaripokhari payable at any nationalized bank of Bhadrak District and
be submitted along with tender paper.

5. All the tenders where rate quoted is more than 15% less the schedule rate will be rejected

6.  The Bid of defaulter black listed contractor will not be accepted.

7

The authority reserves the right to reject any or all the tenders without assigning any reason thereof.

LN
Block Der) ent Officer,

Bhandaripokhari

itk
Contractor Block Developntént Officer,

Panchayat Samiti, Bhandaripokhari




SECTION - 1
DETAILED TENDER CALL NOTICE

DI,
Contractor Block Development Officer,
Panchayat Samiti, Bhandaripokhari



Office of the Block Development Officer,

Panchayat Samiti, Bhandaripokhari.
DETAILED TENDER CALL NOTICE

BID IDENTIFICATION No. PSB-01/2023-24
seokeokok ko

1. Sealed percentage rate bids are invited in single cover system from “C” and B class contractors registered with the
State Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways
for execution of civil works on production of definite proof from the appropriate authority in prescribed form to be
eventually drawn in P.W.D. FORM P-1 for the work “Construction of Building Less Day Care cum Health &
Wellness Centre at Barikpur of Naguan G.P., Bhandripokhari Block » Dist-Bhadrak” at an estimated cost
of Rs. 31,09,976/- (Rupees Thirty One lakh Nine thousand one hundred &seventy six ) only.

2. The sale and receipt of the Bid document shall start and receive from Dt.20.05.2023 and will be closed on
Dt.30.05.2023 at 5.00PM. Bids will be available on district website “ www.bhadrak.nic.in “. Bids will be received
in the office of Block Development Officer, Panchayat Samiti, Bhandaripokhari for Bid Identification No.PSB-
01/2023-24 through registered / speed post only up to 30.05.2023 5.00 P.M. No other courier service shall be
accepted. The authority will not be responsible for any postal delay. The tender paper received after stipulated
date and time will not be accepted.

3. The tender will be opened by the Block Development Officer, Panchayat Samiti, Bhandaripokhari in the office of the
Panchayat Samiti, Bhandaripokhari on Dt.31.05.2023 at 11.00 A.M. in the presence of the bidders or their authorised
representatives who wish to attend.

4. The Bid document can be purchased from all the offices as mentioned under Para-2 against a non-refundable fee (as
mentioned in table in Tender Notice) towards cost of bid documents in the form of Cash/Demand Draft issue from
any Scheduled Bank in favour of Block Development Officer, Panchayat Samiti, Bhandaripokhari payable at
Bhandaripokhari.

5. Bidding documents requested by mail will be dispatched by registered/speed post on payment of an extra amount of
Rs.500.00 (Rupees five hundred) only over the cost of documents. The Department will not be held responsible for the
postal delay if any, in the delivery of the documents or non-receipt of the same.

6. If the tender documents sent through registered / speed post do not reach in the concerned office by the above date and
time, the offer will not be considered on any account even if the tender documents were dispatched by the tenderer
before the due date.

7. The bid must be accompanied with earnest money of amount @ 1% (One percent) of the estimated cost put to tender
of Rs.31,099/- rounded to nearest i.e. Rs.31,100/- (Rupees Thirty one thousand one hundred) only along with
tender in the form of Fixed deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank
Account / National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the Block
Development Officer, Panchayat Samiti, Bhandaripokhari and payable at Bhandaripokhari as per the terms and
conditions laid down in OGFR and in no other form. Bidders desirous to hire machineries or equipments from out side
the State are required to furnish 2% (Two percent) of the amount put to tender in form of above shape and as per the
above terms and conditions.

Tenders not accompanied with EMD as specified above shall be liable for rejection.

8  The tender is to be submitted in single cover containing EMD, signed DTCN with price bid, true copies of registration
certificate, PAN card, valid GST clearance certificate, certificates duly filled-in and documents required as per the
relevant clauses of this DTCN and special conditions if any.

In order to ensure that the envelopes are properly sealed, the contractor can seal them with superglue and also add
tamperproof tapes as additional precaution.

The tenderers are not required to write their name on the outer cover containing the bid documents. They are only
required to write the name or serial number of the work and authority who had issued the tenders. The tender
submitted through registered/ speed post only.

9. a) The tender should be accompanied with the true copies of the valid Registration certificate, valid GST clearance
certificate and PAN card which are mandatory and the original certificates are to be produced within 3 (three) days of
opening of the tender before Block Development Officer, Panchayat Samiti, Bhandaripokhari for verification
otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.

b) Engineer Contractor desirous to avail exemption of E.M.D. is required to submit in the affidavit to the effect that
he/she has not yet availed the facility for more than two works during the current financial year, failing which the
tender will be rejected.

¢) The ST/SC contractors willing to avail the facilities as fixed by Government will submit the affidavit for the same

along with tender document. Other wise they will not be entitled to avail the facilities.

10. The work is to be completed in all respects within 11 (Eleven) calendar months including rainy season and holidays.

Tenderers whose tender is accepted must submit a work programme at the time of execution of Agreement.

11.  All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and

Contractor Block De\{e‘;lop%ent Officer,
Panchayat Samiti, Bhandaripokhari



validity of tenders can also be extended if agreed to by the tenderer and the Department,

12. (i) The Contractors are required to furnish evidence of ownership of principal machineries/equipments in Schedule-C as
per Annexure-|, 3

(ii) In case the contractor executing several works he is required to furnish a time schedule for movement of
equipment/machinery from one site to work site of the tendered work in Annexure-Iv of Schedule-C.

(iii) The contractor shall furnish ownership documents for those machineries which he is planning to deploy for the tendered
work if these are not engaged or produce certificate from the Executive Engineer as per Annexure — II of Schedule-C
under whom these are deployed at the time of tendering as to the period by which these machines are likely to be
released from the present contract. Certificate from the Executive Engineer of Government of Odisha under whose
jurisdiction the work is going on, shall not be more than 90 days old on the Jast date of receipt of tender

(iv) In case the contractor Proposes to engage machineries and equipments as asked for in the tender document, owned or
hired but deployed out side the State, he/she is required to furnish additional 1% EMD /Bid Security. The entire bid
security including the additional performance security shall stand forfeited in case the contractor fails to mobilize the
machineries within 30 days from the date of execution of Agreement.

(v) The contractor intending to hire/lease equipments/machineries are re

company/person providing equipments/machineries on hire/lease along with contracts/ agreements/e B
duration of such contract, The contracts/agreements/lease deed should be on long term basis for
H(Eleven) months including rainy season and holidays from the last date of receipt of Bid documents.

13. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned
any work in the last five years, prior to the date of the bid, shall be debarred from qualification, The tenderer is to
furnish an affidavit at the time of submission of tender paper about the authentication of tender documents including
Bank guarantee. Ap affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the Information in
Schedule - E and required affidavit in Schedule — F, the bid document wil] be summarily rejected.

14. No Relation certificate.

The contractor shal] furnish a certificate along with the tender to the effect that he is not related to any officer in the rank
of an Assistant Engineer & above in the state Water Resources Department or Assistant/Under Secretary & above in the
2ter Resources Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The

Samnest money & the total security will be forfeited & he shall be liable to make good the loss or damages resulting for

such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A

15. Deleted

16. If an individual makes the application, the individual should sign above his full type written name and current address,

17. If the application is made by proprietary firm, it shal] be signed by the proprietor above his fu]] type written name and
the full name of his firm with its current address.

18. If the application js made by a firm in partnership, it shall be signed by all the partners of the firm aboy
Wri

.

e their full type

it names and current address, or alternatively by a partner holding power of attorney for the firm in which case g
certifisd copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and
curcent address of all partners of the firm shall alsg accompany the application.

19. If the application is made by a limited company or a corporation, it shall be signed by duly authorised person holding
power of attorney for signing the application in which case a certified copy of the power of attorney shall

the application. Such limited tompany or corporation will be required to furnish satisfactory
along with the technical bid.

20. The tender should be strictly in
wordings will not be accepted. :

21. No tenderer will be permitted to furnish their tender in their own manuscript papers. All inform
in English. The applicants name should appear on each page of the application along with his
of his authorised representative at the bottom of each page.

22. Subinission of more than one tender by a bidder for a particular tender will liable for rejection of all such tender papers,

23. In the case of Percentage Rate Tenders, only Percentage quoted shajy be considered, Percentage quoted by the
Contractor shall e accurately filled in figures and words, so that there is no discrepancy. The percentage guoted in
the tender without mentioning excess or less and not supported with the corresponding amount wifl pe treated as
excess. The Contractor will write percentage excess or less Up 1o two decimal points only. If, he/she writes the

percentage excess or less up to two or more decimal point, the first two decimal points shall only be considered
without rounding off.

Wihere the Contractor hus oniitted to quote the rates either iy figures or in words,
shonld record the omission.

Tiwat if any discrepancy is Jound in percentage quoted in words and Jigures or the total rate quoted by the
the following procedure siy all be followed: -

(i} If any discrepancy s Sound in percentage quoted in words and figures, then the
Contractor in words s, all be taken as correct.

(i) If any discrepancy is Jound in the percentage quoted in percentage excess/ less an

accompany
evidence of its existence

accordance with the provisions as mentioned in the tender scheduyle. Any change in the

ation should be submitted
signature or the signature

the Officer opening the tender
Contractor,
percentage quoted by the

d total rate quoted by the

Contractor Block De{go’%go fficer,

Panchayat Samiti, Bhandarj pokhari
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24,

26.
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20,

30.

31,

32.
3. Schedule of quantities are accompanied in DTCN, [t shal] be definitely undersfoog that the Governmen

34.

36.

- Tiwe offer of tender shall be inclusjye of cost of construction and maintenance of island, ferry s

35. The earnest money will be retained and dealt with as per the terms and conditions of the O, P, w. D. cod

Contractor, then percentage will be taken gs correct,

(i) The tender shay be written legibly and free Jrom erasures, gyer writings or corrections of JSigures, Corrections,

, initialf dating and rewrifing.
only and the percentage

that plans and specifications have not been seen by the tenderers can not be entertained,
The drawing furnished Wwith the tender are tentative and subject to revision or modification as tendered during the
execution as per actyal necessity and detail test conducted. But the tendered rate quoted by the tenderer will hold good
in case of such modification of drawings during the time of execution and shall in no way invalidate the contract and no

cXira monetary compensation wi I be entertained. The work shall however be €xecuted as per final approved drawing to
be issued by the EI‘Lgineer-in-Charge as and when required,

Every tenderer is expected before quoting his rate to inspect the site of the proposed work. He should also inspect the
quarries and approach roads to quarries and satisty himself about the quality and availability of materia]s, In every case

the materials must comply with the relevant specifications, Complaints at future date that the availability of materials at
Guarries have been misjudged can not be entertained.

ervice, fair-weather road,
sérvice road, Foot Bridge, pylon base, winch stand and derrick stand etc, as required for the work. J
It must be definitely understood that the Government does not accept any responsibility
empleteness of the tria) borings shown in the Cross Section,
Additional performance Security: ; '
AS per works Deptt Memorandum NO 5288/W dated 04.05.2016 (A) Amendment to Para~3.5.5(V) of Note-IT of OPWD
code, Vol-I by modification “Additional performance security shall be obtained from the bidder whep the bid amount s
less than the estimated cost Put to tender. In such ap event the bidders who have quoted less bid price /rates than the
estimated cost put to tender shall-have to furnish the exact amount of differential cost Le. estimated cost put to tender
minus the quoted amount as Additiona] performance security in shape of Post Office Savings Bank Account / National
Savings Certificate / Post Office Time Deposit Account / Kisan Vikash Patra / Deposit Receipt of Scheduled Bank duly
pledged in favour of the Block Development Officer, Panchayat Samiti, Bhandaripokhari in a Separate sealed envelope.
The bids of the technically qualified bidders will be opened for evaluation of the price bid. In case of the bidders quoting
less bid price/rate than the estimated cost Put to tender and have not furnished the exact amount of differential cost (i.e.
estimated cost put to tender minus the quoted amount) as additional performance security in shape of Demand Draft /
Terni Deposit Receipt, their price big will not be taken in to consideration for evaluation even if they have qualified i
the technical bid evaluation,
In case of any discrepancy in printing or 'omissions of statutory specifications o any other part

approved document during download of the bid document, the decision of the officer inviting the bid
the bidder.

for the correctness and

or portion of the
will be binding on

The tender containing extraneous conditions' not covered by the tender notice are liable for rej

should be strictly in accordance with the tender ca]] notice. Any change in the wording will not be
Deleted

ection and quotations
accepted,

t does not accept
any responsibility for the vorrectness or completeness of this schedule and that this schedule is liabje for alternation o
omissions, deductions or alternations get forth in the conditions of the contract and such omissions, deductions,
additions or alternations shall no way invalidate the contract and no extra monitory compensation, wil] he entertained,
The quantily mentioned can be increased or reduced to the extent of 10% for individual items subject (o a maximuyy,
of 5% over the estimated cosy, If it exceeds the limit stated aboye Prior approval of competent authority is mandatory
before making any Payiient,

The author Ity reserves the pi ght to reject any or all the tenders received without assigning

The bidder / tenderer whose bid has been accepted will be notified of the awar
expiration of the validity period by cable
the conditions of Contract called the “Letter ofAcceptancc”) will state the sum that the Engineer-
contractor in consideratjon of the execution, completion and maintenance of the Works by the co
by the contract (Hereinafter and in the contract called the “Contract Price™),

The notification of award will constitute the formation of the confract, subject only to the fumnishing of

security (Initial Security Deposit) in form of Fixed deposit receipt of Schedule Bank/Kissan Vikash Patra/Post Office
Savings Bank Account/National Savings Certificate/Posta] Office Time Deposit Account
Block Development Officer, Panchayat Samiti, Bhadripokhari and in no other form which i

Contractor Block De\@ Officer,
Panchayat Samiti, Bhandari pokhari



a)

b)

37

38.

39.

40.

41.

mo Ao

LS

43,

44,

45.

- After the work is finalised, all surplus materials should be removed from the site of work. Preliminary w

deposited as bid security (earnest money) shall be 2% of the value of the tendered amount (excluding 1% deposited
towards hiring of eq uipments/machineries from out side the State if any) and sign the agreement in the P.W.D. form No,
F-2 (now renamed as P-1) (Schedule XLV No. 61) for the fulfillment of the contract in the office of the Block
Development Officer, Panchayat Samiti, Bhandaripokhari as directed. The security deposit together with the earnest
money and the amount withheld according to the provision of F-2 (now renamed as P-1) agreement shall be retained as
security for the due fulfillment of this contract and additional performance security in accordance with the provisions of
the agreement.

The agreement wil] incorporate all agreements between the officer inviting the bid/Enginccr-in—Charge and the
successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance, the successful
bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall form part of the
agreement.
The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any, forming
the bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence leading thereto
& required amount of performance security including additional performance security,

Standard P.W.D. Form F2 (now renamed as P-1) with latest amendments, Failure to enter in to th
and to make the security deposit as above shall entail forfeiture of the Bid Security (earnest |
(tender) shall be finally accepted until the required amount of initial security money i
refunded after Twelve months of completion of the work and payment of the final bill and will not carry any interest,
As concurred by Law Department & Finance Department in their U.Q.R. No 848 dt.21.05.97 J.O.R.No0.202 W.ED,
dt.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before acceptance
of tender by the competent authority. ,
That for the purpose of jurisdiction in the event of disputes if any of the contract would be dee
in to within the State of Odisha and it is agreed that neither party to the contract will be co
regard to the matter by this contract at any place outside the State of Orissa.

The contractor should be liable to fully indemnify the department for payment of compens
Compensation Act. VIII of 1923 on any account of the workmen employed by the contract
compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Dep;
VIII-R 8/5225 Dt. 26.02.55 and No.IIM- 56/628842(5) Dt.27.09.61 as amended from time to time,
In case of any complaint by the labour working about the non payment or less payment of his wa
minimum Wages Act, the Block Development Officer wil] have the right to investigate and if the contractor is found to
be in default, he hay recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour, The decision of the
Executive Engineer is final and binding on the contractor,

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the
following or similar category.

Rent, royalties and other charges of materials, octroy duty, all other taxes including sales tax, ferry, tolls conveyance
charge and other cost on account of land and building including temporary building and temporary electric connection to
work site as well as construction of service road and diversion road and its maintenance till completion of work ag
required by the tenderer for Collection of materials, storage, housing of staff or other purpose of the work, No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work,

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the
satisfaction of the local health authorities,
Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the work,
Fees and duties levied by the municipal, canal or water supply authorities,

Suitable equipments and Wwearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at w
order to protect the public and employees from accidents,

Compensation including the cost of any suit for injury to persons or property due to neglect of any maj
becomes payable due to operation of the workmen compensation act,

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own

¢ required agreement

med to have been entered
mpetent to bring a suit in

ation under workman
or and full amount of

ges as per latest

orks and approaches in

cost,
ork such as vats,

mixing platforms etc, should be dismantled and all materials removed from the site and premises left neat and clean, this

should be inclusive of the rate,
No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required,
The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of works, 3

a items of works quantity of any

item besides estimate amount unless written order is obtained from the Engineer—iu-charge and rate settled before the

extra items of work or extra quantity of any items of work js taken up,
The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of

Contractor Block Dcvi%\};?ﬁ\;mﬁfﬁccr,

Panchayat Samiti, Bhandaripokhari



46.

47.

48.

49.

50.

31,

52.

53.

34,

55.
56.
57.
38.
59.

60.

61.
62.

63.

64.
65.

66.

67.
68.
69.
70.
71.

2,

73

74.

75.
76.
77.
78.
79.

80.

work Housing and Supply in their standing order No-44150 dt.25.11.57.

Deleted.

Tenderers are required to go through each clause of P.W.D. Form F-2 (now renamed as P1) carefully in addition to the
clause mentioned herein before tendering,

All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code and Bridge
code section I, II, III, IV and VII & latest design criteria for pre-stressed concrete bridges specifically for road and
bridges issued by MORT & H, Govt. of India,

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water
tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject
partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The contractor
should arrange his own concrete mixer, vibrator and pumps etc, for this purpose at his own cost.

stock issue rates or market rates whichever is higher.
Deleted.
Deleted.
Deleted.
Deleted.

L ]

(including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional weight prescribed by
the Indian Standard Specification or as directed by the Engineer-in-Charge. No cost will be paid towards over lapping and wastage.
Deleted

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and
the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one

unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the test.
Deleted

Deleted

Deleted.
Deleted.
Deleted.
Deleted.
Deleted.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light of the
nature of strata indicated by boring which must be taken in advance of actual execution of the foundation.
Deleted.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate.

For concreting the bottom plugs of well under the method of providing concrete should be either with tremor or any other
approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under water
concreting without any extra cost to the department.

Deleted
Deleted
Deleted.
Deleted.
Deleted.

a) It should be clearly understood that the Joints of the bars are to be provided with lapping, welds or bolts nuts as well be
directed by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for the testing
shall be taken for each structural member by a representative of the contractor in the presence of responsible officer of

Contractor Block Devetl?pm%t Officer,

Panchayat Samiti, Bhandaripokhari



81.
82.
83.
84.
85.
86.

87.
88.

89.

90.

91,

92,

93.

94.

95.
96.

97.

98.

99.

the rank not lower than that of an Assistant Engineer or Sub-Divisional Officer. The contractor shall bear the cost S0
involved in testing,

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no plea
shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of the
specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or Quality

Control and Research Laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the
Contractor,

e) Deleted.

Deleted.

Deleted.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted,

Deleted.,

No claim for carriage of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work
as shown in the tender exceeds Rs.2,50,000/-. The apprentices will be selected by the Chief Engineer. The period of
employment will commence within one month after the date of work order and would last till the date, when 90% of the
work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of personnel of
equivalent qualification employed under Government. The number of apprentices to be employed should be fixed by the
Chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost of the work.
DELETED.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may
render necessary possible help for procuring license.

Orissa Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender as
laid down in works and Transport Department Resolution No-285 dt,17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required

extra charges for any reason in case the contractor claims later on to have misjudged as regard availability of materials,
labour and other factors,

The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be deducted from
the contractor’s bill.
Prevailing rate of w.c. & Labour cess on the gross amount of the bill will be deducted from the contractor’s bill. Empty

cement gunny bags should be returned to the Department in good conditions failing which recovery will be made from
contractor as per govt. rate per bag.
Deleted.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer,

Trial Boring - The foundation level as indicated in the body of the departmental drawing is "purely tentative and for the

take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (twelve) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge
to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing
shall be decided that they ought to be paid for and in case of default Department may recover from the contractor the cost
of making good the works. The contractor is also required to maintain the road for 12 (twelve) months from the date of
successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The

Contractor Block Devé?})lrg%ﬂicer,

Panchayat Samiti, Bhandaripokhari
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101.
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104.

105.
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107.
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110.
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112,
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114.
115.

116.
117.

118.

119.

due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused
will have to be made good by the contractor at his own cost.
Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant I.S. Code /L. R. C. code / MORT&H specifications.
Tilts and shifts i) Maximum permissible shift is 150mm.

ii) Maximum permissible tilt is 1: 80.

original condition etc, complete,

The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what so ever will be entertained on this ground.
The rate quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the Departmental Officer-in-Charge with their dated signatures and duly
noted by the contractor or his authorised agents with their dated signature. Orders entered in this book and noted by the
contractor’s agent shall be considered to have been duly given to the contractor for following the instructions of the
Department. The order Book shall be the property of the P.W.D. and shall not be removed from the site of work without
written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in-charge every month.
Deleted.

The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test
results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the F-2(now renamed as P- 1) Contract,

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H specifications with latest
revision / amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer be
made by power of Attorney authorizing others to receive payment on the contractor’s behalf,

The contractor should attach the certificate in token of payment deposit with the registration authority as per recent
circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost, The Department will not be
any way responsible for the same and will not pay any cost towards the repair done by the contractor,

Deleted.

The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution or
operation of the items due to standing water as well as due to percolation of water. The quoted rate will be inclusive of
this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.

Deleted.

Number of tests as specified in LR.C./ MORT&H / 1.8.1 specification required for the construction of roads / bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for
collection / transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and
testing are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in-
charge and on both the accounts the cost shall be borne by the contractor.

Besides, the firm / contractor shall install ful] fledged field laboratory at work site for conducting required

Deleted.
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Block Development Officer,
Panchayat Samiti, Bhandaripokhari

Contractor



120. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the tender
has been invited) at his own cost during the period of execution.

121. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

122. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work.

123. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a

124. ADDENDUM TO THE CONDITION OF F2 (NOW RENAMED AS P-1) CONTRACT
Clause-2(a) of F2(now renamed as P-1) Contract:-TIME CONTROL:-

2.1. Progress of work and Re-scheduling programme.

2.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The

issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for approval

a programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast. The Contractor is required to maintain a certain rate of
progress specified in the Contract. The Contract will be terminated with penalty when the progress of work is not as
per the conditions of contract.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4t h of the whole time allowed under the contract has elapsed,
72 of the whole of the work before /2 of the whole time allowed under the contract has elapsed, 3/4th of the whole of the
work before 3/4th of the whole time allowed under the contract has elapsed.

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a
revised programme showing the modifications to such programme necessary to ensure completion of the works within
the time for completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-
Charge may withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold
this amount until the next payment after the date on which the over due Programme has been submitted.

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the
effect of Variations and Compensation Events.

2.2. Extension of the Completion Date.

2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the
date on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of
the site whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest
money & performance guarantee / Security deposit absolutely.

2.2.2. Deleted
2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make

good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed
with the works.

i)  Force majeure, or

if)  Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.

V)  Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not forming part
of the Contract,

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur

Contractor Block Dev@l%cen

Panchayat Samiti, Bhandaripokhari



additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the Contractors
control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Engineer-in-Charge and this shall be binding on the contractor.

2.3. Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy
available under the law to the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every completed day / month (as applicable) that
the progress remains below that specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that
the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value
of work. The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this
or any other contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be
withheld, to be adjusted against the compensation levied at the final grant of extension of time. Withholding of this
amount on failure to achieve a milestone, shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released.
In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each

milestone missed subsequently also shall be withheld. However no interest whatsoever shall be payable on such
withheld amount.

2.4, Deleted.

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a

management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance with
the early warning procedure.
2.4.2. Deleted.

Clause-2 (b) of Agreement: - Rescission of

Contract (Amendment as per letter No.10639 dt 27.05.2005 of Works Department, Odisha):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer
shall be conclusive evidence), 20% of the value of leftover work will be realised from the contractor as penalty.

125. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a.  Required E.M.D as per the clause No. 7 and Additional performance security as per clause No.29.

b.  Copy of valid Registration Certificate, Valid GST clearance certificate, PAN card along with the tender documents and
furnish the Original Registration certificate, and Pan card, for verification within 3 (three) days of opening of the tender
before Block Development Officer, Bhadrak, Orissa, as per Clause No.9 a,

¢) Document as required for Engineering contractor & S.C./S.T. contractor in Clause No.9b & 9c.

d) Information regarding

(i) Evidence of ownership of principal machineries / equipments in Schedule-C as per
Annexure-I of Schedule-C
(ii) Annexure-III of Schedule-C
(iii) Annexure-IV of Schedule-C
(Above information is required if requirement of machineries are given in Annexure-I of Schedule-C)
Total: - 125 (One hundred twenty five) clauses only.

\
Block Deve[lgmdﬁagcer,

Panchayat Samiti, Bhandaripokhari.

Contractor - Block Develo%ﬂ’nﬁ
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ANNEXURE — II OF SCHEDULE- C
CAPACITY OF PLANTS AND EQUIPMENTS

1.

a)
b)

c)

a)

©)
d)

a)

b)

a)
b)

c)

Tractor
Water Tanker

Smooth wheeled

Roller

Compressor
Water Pump
Jack Hammer
Which with grab

Concrete Mixer

Welding generator

Diesel Generator

Truck
Jeep

The tractor should have a minimum capacity of 22 to 50 H.P.
The water tanker should be a truck mounted one or as a trailing
unit having minimum capacity of 5000 litres.
Weight from 8 tonnes to 10 tonnes
Unballasted : 8 tonnes Approx.,
Water Ballasted  : 9 tonnes Approx.
Sand Ballasted  : 10 tonnes Approx.
Having capacity of 450 CFM
Having capacity of 5 H.P. to 27 H.P.
Having capacity of 2 tonnes.
Winch having capacity of 5 tonne and grab having 1 tonne
capacity.
Batch type concrete Mixer as per IS-1791 / 1985 for capacity
of 15 Cum/hour (Title drum type) with power operated side
loaded revolution counter, automatic shaker, Gear mounted on

steel chassis with 4 MS wheels complete with suitable primer
mover.

Having capacity of 8-15 KW. Immersion type with vibrating
Needle of 40 mm/50mm /60mm & 4 meter length.

Having capacity of 32 K. W.

Having capacity of 12 tonnes.

Diesel jeep having capacity of 16 H.P. with trailer.

ANNEXURE- III OF SCHEDULE-C

CERTIFICATE TO BE ISSUED BY THE BLOCK DEVELOPMENT OFFICER
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.
(Not issued prior to 90 days of receipt of tender)

Sl. | Name of the | Identification No. Capacity Year  of | Condition Since when | When it s
No | machineries/ / Engine/Chassis purchase (Working/ deployed likely to be
Equipments No breakdown) under him released from

current
assignment

Certified that,

1. Ihave verified the ownership documents with the identification no. of the Machineries/Equipments.

2. Machines are currently utilized exclusively for the work under the Division.

3. The facts provided are true as on the date of issue of this document to the best of my knowledge.

BLOCK DEVELOPMENT OFFICER

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT/MACHINERIES AVAILABLE WITH THE
TENDERER FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL

WORKS
SLNo | Name of Equipment & | Required Name of the | Name of the | Name of the | Time schedule for
Machineries No. work for which | Division under | place where | movement of
Equipment & | whose equipments equipment/machineries  to
Machineries Jjurisdiction and work site for use in tendered
deployed Equipment & | machineries work.
Machineries deployed
deployed
Certified that, the above machineries shall be available solely for this work from the date mentioned
against them,
Signature of the contractor.
Contractor Block Devergmﬁeﬁicer,

Panchayat Samiti, Bhandaripokhari




SECTION -2
FORMS

SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related(*) to any officer of Panchayatraj Department of the rank of
Assistant Engineer & above and any officer of the rank of Assistant/Under Secretary and above of the Panchayatraj
Department Govt. of Orissa I/We * am/are* aware that, if the facts subsequently proved to be false, my/our* contract will

be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or damage
resulting from such cancellation.

I/We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) — Strike out which is not applicable Signature of the Tenderer
Date :-

SCHEDULE-B

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER/DIPLOMA HOLDERS

(for Super class / Special class / A class contractors only)

I/We hereby certify that at present the following Engineering personnel are working with me / in our firm / company and
their bio-data are furnished below.

Sl. | Name of Engineering | Qualification | Date of | Monthly Whether full | If they are superannuated/retired/

No | personnel appointed Appointment | emolument | time dismissed or removed personnel from
for supervising engagement | state  Govt./Central  Govt./Public
contractor’s work with and Sector Undertaking/private
address. continuous Companies and or any one ineligible

for Government service.

1 2 3 4 5 6 7

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date :-
ANNEXURE -1 OF SCHEDULE-C
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK
(MINIMUM REQUIREMENT)

SI.No. List of plants and equipments Requirement Marks

01.

02.

03.

Total

1. Capacity of each plant and equipment should be as per specification attached separately.

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the
work, the authority of which in either case is to be substantiated before award of the work.

3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.”

4. The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory completion of
the work shall have to be deployed by the agency.

5. For deployed additional sophisticated machinery by the agency for completion of the work, no claim shall be
entertained.

Contractor Block Deggm Officer,

Panchayat Samiti, Bhandaripokhari




ANNEXURE-IV OF SCHEDULE “C»

A. Construction Equipments
B. Vehicle Truck etc.

Reference Annexure I for list of essential equipments for contracts

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON THE WORK

SL.No | Name of the | Total requirement Equipment in hand T Equipment to be wqoocmﬂmu . 0 [ Remarks
: : 8 E 38
e T > édmmt.m i B 5 5583 52
St G =) = = == = 2 ‘S = S E> G L 8o
s 2 9E e ~& |me.aE | 8B g |8 By EdBE | BAT
o = = e 5 8 0 05 L o = @ = 53
Z g ¥e o 28 |V EREEE2 128 |8 FE |[BESaxE [&23
1 2 3 4 5 6 7 8 9 10 11 12 13 14
L.If leased indicate the date when the current lease expires
Signature
SCHEDULE-D1
WORKING EXPERIENCE
D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED ;
Name of Employer | Name of location | Contract price in | Items of works Date of starting the | Stipulated date of | Actual date | Reasons for delay in
and name of Indian Rupees work as completion of the work as | of starting/completion
work per Agreement per Agreement completion if any
of the work
1 2 3 5 6 . 7 8
Signature
SCHEDULE-D2
WORKING EXPERIENCE
D-2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS N
Name of Employer | Name of location and | C ¢t price Items of works | Date of starting | Stipulated date of | Revised target date of | Reasons for slow progress, it any,
name of Indian Rupees the work as completion of the work as | completion of the work, | with the updated billing amount
work per Agreement per Agreement if anvy
1 2 g Sa e 5 6 7 8

Contractor

>

Block Deve

Signature

ment Officer,

Panchayat Samiti, Bhandaripokhari




SCHEDULE-“E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR
ABANDONMENT OF WORK BY THE TENDERER

1. a)
b)
2. a)
3 a)
b)
Note:

Is the tenderer currently involved Yes/No
in any litigation relating to the

works,

If yes: give details:

Has the tenderer or any of its Yes/No

constituent partners been debarred/

expelled by any agency in India

during the last 5 years.

Has the tenderer or any of its Yes/No
constituent partners failed to

perform on any contract work in

India during the last 5 years.

If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application will be

summarily rejected.

Signature

SCHEDULE- F
AFFIDAVIT

1. The undersigned, do hereby certify that all the statements made in the required attachments are true and
correct.

2. The undersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned any road/ bridge/ Irrigation / Building or other project work in
India nor any contract awarded to us for such works have been rescinded during the last five years prior to the
date of this bid.

3. The undersigned hereby authorized and request (s) any bank, person, firm or corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm)
Title of Officer
Name of Firm
Date:

DIl
Contractor > /

Block Developmént Officer,
Panchayat Samiti, Bhandaripokhari



MEMORANDUM

a) Name of work:- a) Construction of Building Less Day Care cum Health &
Wellness Centre at Barikpur under Naguan G.P.,
Bhandaripokhari Block
Dist-Bhadrak.

b) Tender Bid cost : Rs. 31,09,976/-

¢) Earnest Money (EMD): :- Rs 31,100/-

d) Percentage to be deducted from bill e) This Percentage to be deducted from bills
5% (five percent), the contractor’s security will be credited to
deposit.

f) Time required for the work
from date of written order

to commence and completed within 11 (eleven) calendar months.

g) Date of written order to commence:

h) Total number of items of works:
tendered for 52 items

Ll

Should this tender be accepted. I/We hereby agree to abide by and fulfill all the terms and provisions of
ald conditions of contracts annexed here to so far as applicable or in default thereof to forfeit and pay to
Panchayat samiti, Bhandaripokhari or his successors in office the sum of money mentioned in the said

(431

i i[)

(%]
1
7

Signature of the Wilness to one Signature  of contractor
tender's Signatures with date before submission  of
tender. With date
Witness
Address
Occupation

The above tender is hereby accepted by me on behalf of the Panchyat samiti, Bhandaripokhri.

Dated. : D’&

Block Development Officer,
Panchayat Samiti, Bhandaripokhari

!
Contractor Block Development Officer,
Panchayat Samiti, Bhandaripokhari



SECTION -3
TECHNICAL SPECIFICATION

ik,
Contractor 5

Block Development Officer,
Panchayat Samiti, Bhandar pokhari



1. GENERAL INFORMATION

1.1 Description of work to be executed
In order to overcome the health problem, the following works are proposed “Construction of Building
Less Day Care Cum Health & Wellness Centre at Barikpur of Naguan G.P., Block-
Bhandaripokhari, District of Bhadrak”.

1.2 Location of Work site:
The work site is located at Barikpur village of naguan G.P., Bhandaripokhari Block of Bhadrak District.
The material can be brought from approved quarry i.e. Sand from Rudhia, Stone Product from and
Moorum from Haridaspur, Brick from Barikpur and Steel/ Cement/ Wood from Bhandaripokhari,

1.3 Transport Communication Facilities
The contractor has to make arrangement to transport all his construction equipments, construction
Materials and labour to work site at his own cost.

1.4 Climate
The climate of the project area is tropical with usually three permanent season i.e. Summer, Rainy &
Winter. The maximum temperature is about 40° Celsius and minimum 10.6° Celsius. The average
rainfall of the area is about 1550mm as per Salandi Project Report.

1.5 Availability of Labour :
Both Semi- Skilled & unskilled labour required for the work are available in project area and it is
preferable to engage local labour, However the Contractor must make his own arrangements for
labour/machineries/ equipments.

1.6 Availability of petrol, Diesel and other lubricants:
The nearest petrol pumps for procurement of petrol, diesel and other lubricants are available in Bhadrak
itself. The contractor shall make his own arrangement for procurement of same at his own cost required
for the machineries and equipments engaged for the work.

1.7 Electricity Supply:
The Contractor shall make his own arrangement for extension of electric connection at his own cost if so
required by him.

1.8 Housing Facilities:
Private house available in the vicinity of the work site. The Contractor shall make his own arrangement
for housing the labourers, workers and staff at the work site.

1.9 Medical Aid :
The Contractor shall make first aid arrangement at his own cost in accordance with rule and regulations
of prevailing Labour Act.

1.0 Post, Telegraph and Telephones at Bhadrak

2.1 Source of fund Drainage Improvement Programme.

Contractor Block Development Officer,

Panchayat Samiti, Bhandaripokhari



GENERAL SPECIFICATION

2.1
22
2.3

2.31
232

The terms the India Standard Specification herein after referred to as BIS as used therein means the relevant
Bureau of Indian Standard codes with all amendments published up to the date of Submission of bids.

Deleted.

Deleted.

The rates shall be for finished items of works as per description in the schedule of quantities and
according to drawings, specification and conditions of the contract. The rates quoted shall be for
execution of finished items of work & the specifications of which confirm to the details furnished in the
Agreement and provisions in Bureau of Indian Standards and shall include all general and incidental
charges which will not be paid separately. Such general and incidental charges are listed in succeeding
Para for the convenience of the tenderers but are not exhaustive. Omission of any such items here in

but required for delivering finished items of work, shall not be plea, that such items are not covered by
the rates quoted.

Deleted.

Labour and material required for the construction of reference points, bench marks, pillars,
diversions, signboards, road signals etc. for setting out works shall be at contractors cost.

233 Scaffolding and gangways as and when required for the work will be done by the contractor at

his own cost. No additional payment in this regard, will be entertained.

234 The rate includes all leads, lifts & delifts.
235 Form work complete includes cost of materials, labour, maintenance, erection dismantling and

removal.

236 Deleted.
237 Protection of the components of work during the rainy season & irrigation supply shall be the

24

25
2.6

2.6.1

2.6.2

2.6.3

responsibility of the contractor. The responsibility for the safety of the structure rests, entirely on

the contractor and any damages that may occur, has to be made good by the contractor at his
own cost.

The sequence of construction adopted by the contractor shall have to be approved by the Engineer-in-
Charge.

Deleted.
Quality Control:

Before collecting materials required for execution of the respective items of work as laid down in the
schedule of quantities and in the detailed specifications described hereafter in the subsequent sections, the
contractor shall ensure that samples of materials proposed to be used are first approved by the Engineer-

in-Charge. When directed the samples of materials proposed to be used should be furnished to the Govt.
approved laboratory.

All such testing charges shall be borne by the contractor. The contractor will provide necessary assistance if
required for collection of samples.
The contractor is liable to pay for any test which is not included in the agreement but required in the

opinion of the Engineer-in-Charge during execution of the work for which no additional payment will be
made to the contractor.

On the basis of satisfactory test results confirming to technical specification, collection of materials shall be started
in the field. The testing of materials shall be checked in the field Laboratory by the Junior Engineer/ Assistant
Engineer/ Asst. Executive Engineer/ Superintendent Engineer of the. If the field test result is found unsatisfactory,
the materials shall be rejected and action taken to remove the same from work site by the contractor at his own
cost. In no case the defective materials shall be used in the work.

264 On receipt of notice from the Engineer-in-charge and on observation , the contractor will rectify
the defect in stipulated period at his own cost. If the defects are not rectified in the stipulated period, the

Engineer-in-charge shall assess the cost, get the defect rectified and recover the same from the dues of the
contractor.

2.7 A quarry chart indicating possible source of materials may be seen by engineer in charge . The

contractor must however satisfy himself that materials as per required specifications and quantity are
available in those quarries. No extra payment will be made due to non-availability of materials as per

Contractor Block Deve@r?lﬁ?ﬁﬁicer,

Panchayat Samiti, Bhandaripokhari



2.8
2.9

31

3.2
3.2.1

3232

3.2.3

3.24
3.3
3.4

required specification and quantity in the quarries shown in the departmental quarry chart. The quarry
chart is only an indication of source of material and the department does not accept the responsibility if
the materials are not available in full quantity and quality.

No claim for cost and carriages of water whatsoever will be entertained.
Decision regarding usefulness of excavated materials rests fully on the Engineer-in-Charge. However he may take

advice of Quality Control Organisation or higher authorities if required.
Deleted.

CLEARING AND GRUBBING
Deleted.
GRUBBING.

The area described or shown on the relevant site plan shall be cleared of all obstructions, loose stones and of all kinds
of rubbish. All brushwood shall be cleared and the roots grubbed up. No trees shall be cut down and removed without
the instructions of the Engineer-in-Charge.

The products of the clearing shall be stacked in such place and manner as may be ordered by the
Engineer-in-charge and the ground shall be left in a perfectly clean condition. All products of the clearing
shall be the property of Government and shall be disposed off as per the direction of Engineer-in-
charge. All holes or hollows, whether originally existing or produced by digging up roots shall be
carefully filled up with earth and leveled off, as directed.

DISPOSAL OF CLEARED AND GRUBBED MATERIAL

The disposal of cleared and grubbed material shall be in accordance with clause 4.1.1 of LS. 4701-1982 code of
practice for earthwork on canals. All waste materials to be burnt shall be piled neatly in suitable condition shall be
burnt completely to ashes. Piling of waste materials for burning shall be done at such a location and in such a

manner as would not cause any fire risk. Necessary precaution shall be taken to prevent spreading of fires to areas
beyond the limits of cleared areas.

Deleted.
Deleted
DAMAGES BY MONSOON OR FLOOD / CYCLONE

Damages due to rain or flood have to be made good by the Contractor till the work is handed over to the
department. The responsibility for making good to the damages rests with the Contractor. No extra cost is
payable for such operations and the Contractor shall, therefore, have to take all necessary precautions to
protect the work done during the construction period.

3.5 Deleted.
3.6 Deleted.
3.7 Deleted.
4.1 Deleted.
42 Deleted.
4.3 Deleted.
4.4 Deleted.
4.5 Deleted.
4.6 Deleted.
5.0 Deleted.
5..1 QUALITY
The coarse aggregate shall consist of naturally occurring (crushed or uncrushed) stones, and shall be hard, strong,
durable, clear and reasonably free from veins and adherent coating and free from injurious amounts of
disintegrated pieces, alkali, vegetable matter and other deleterious materials. Coarse aggregate will be rejected if it
fails of meet any of the following requirements and the materials shall be taken away from the work site by the
2
Contractor Block Developnént Officer,
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5.5

5.6

5.7
5.71

contractor at his own cost.

SAND FOR R.R. STONE MASONRY, CONCRETE, PLASTERING & POINTING WORKS:
The sand shall be collected from approved quarry / any other quarry duly approved by the Engineer-in-charge.
The sand shall consist of clean, dense, hard, durable uncoated rock fragments free from adherent coatings, organic
matters and shall not contain more than permissible limit of clay balls or pellets as specified further below.
The sand shall not contain any harmful impurities such as iron pyrites, alkalis, salts, coal mica shale or similar
laminates or other materials in such form or in such quantities as to affect adversely the hardening, strength,
durability or the appearance of the mortar used for masonry work.

Sand as used at the time of preparation of mortar, shall have a uniform and stable moisture content. Determination

of moisture content shall be made as frequently as possible, the frequency for a given job being determined by the
Engineer according to weather conditions.

Sand shall be well graded as per the table described further below and sand falling outside the specified limit due
to excess or deficiency of coarse or fine particles, may be processed to comply with the standard by screening
through suitably sized sieves and/or blending with required quantities of suitable sized sand particles. If the sand
brought to site is not clean , it must be washed clean in water . Fine dirt sand, sea sand or sand containing saline
impurities shall on no account be used. The cost of washing and screening shall be borne by the contractor,

Cement shall confirm to clause 4 of IS 456-2000 for the purpose of specifications cement used shall be any of the
following with the prior approval of the Engineer-in-charge.
Ordinary or low heat Portland cement conforming to IS 269-1976.

Rapid hardening Portland cement conforming to IS 8041-1978.
Portland slag cement conforming to IS 455-1976.

Portland puzzolana cement conforming to is 1489-1976.

High strength ordinary Portland cement conforming to IS 8112-1976.
Hydrophobic cement conforming to IS 8043-1978.

ACCEPTANCE OF CEMENT.

Portland cement shall be supplied by the contractor according to clause 10.1 of IS 269-1976 of the following
brand.

(i) OCL, Rajagangpur

(ii) ACC, Bargarh

(iii) Ultratech, Birla Cement
ADMIXTURES:

The contractor shall use Air entraining admixtures as directed by the Engineer. Admixtures shall be of uniform
consistency and quality and shall be maintained at the job site at uniform strength of solution. Admixtures shall be
batched separately in liquid form in containers capable of measuring at one time the full quantity of each

admixture required for each batch. Chemical admixtures which harm the quality and strength of concrete shall not
be used in the concrete.

WATER:

The water used in making and curing of concrete mortar and grout shall be free from objectionably quantities of
silt, organic matter, injurious amounts of oils, acids, salts and other impurities etc. as per IS specification No.456-
2000.

The Engineer-in-charge will determine whether or not such quantities of impurities are objectionable.

Such determination will unusually be made by comparison of compressive strength water requirement, time of set
and other properties of concrete made with distilled or very clean water and concrete made with the water

proposed for use. Permissible limits for solids when tested in accordance with IS 3025-1964 shall be as tabulated
below.

REINFORCEMENT BAR
The contractor shall make his own arrangement for procurement of steel of required specification of Steel

l
Contractor Block Dev% ent Officer,
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Authority of India Limited for the work. Transportation from the place of supply to work site and all incidental
charges will be borne by the contractor.

Reinforcing bars shall be placed in the concrete as shown in the drawings or as directed. For concrete drain lining
the reinforcement rods as provided for in the drawing shall be placed.

For anchoring the concrete drain lining to the hard rock provision of anchor road is made in the drawing and
contractor shall place these anchor rods to the spacing and depth shown in the drawings.

Testing charge of Reinforcement will be borne by the contractor.

Approved for above clauses

Approved

o, —

Block Development Officer,
Bhandaripokhari Block.

Dmﬁ/’

Block Development Officer,
Panchayat Samiti, Bhandaripokhari

Contractor



SECTION -4
BILL OF QUANTITY
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Block Development Officer,
Panchayat Samiti, Bhandaripokhari

Contractor
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TENRQER SCHEDULE (B.0.Q

..-.._‘.M‘........‘..__._..—n—-______--c-"‘“—-“ S S i .
JFOR™ CONSTRUCTION OF BUILDING LESS SUB HEAL
IAGUAN G.P OF BHANDARIPOKHAR

BARIKPUR N
B

i e
TH CENTRES UNDER
| BLOCK UNDER

e sl b S

Nhii PIP2022-2023 , AT~
HADRAK DISTRICT.
e -
TENDER SCHEDULE
Items Unit Quantity | Rate in Rs/P Amountin Rs/P

300 mm dia Double under reamed pile 6.00 n;ﬂ‘;

epth with R.C.C. M-20 excluding cost of stee Each 34 z 5 780.37 F 1.96,533.00
labour charges for cutting,bending &binding of iR il
steel, As per direction of Engineer in charge
300 mm dia single under reamed pile 1.5(.‘Jmtr&l
depth with R.C.C. M-20 excluding cost of steel E 811.00
labour charges for cutting,bending &binding of - 5 € tHemsags SN
steel, As per direction of Engineer in charge
Earthwork excavation in hard soilwitin 50 mtr
initiallead & 1.5 mir lift including bed dressing ,
levelling etc coplete as per the direction of toum 48.77 ? 208.77 | ¥ 10,085.00
Engineer in charge.
Earthwork excavation in hard soilwitin 50 mtr
initialiead & 1.5 mtr lift including bed dressing ,
levelling etc coplete as per the direction of {cum 11.8648 Z 223.04 | % 2,646.00
Engineer in charge.(One extralift)
Filling (F&P) with sand well water rammed etc
complete as per direction of Engineer in charge. loum GrAnLs . 465.79 | ¥ 40,737.00
P.C.C. (1:3:6) using 40 mm size h.g. Metal _
including cost of materials, conveayance , roylty all
iabour etc com jete as per the direction of 1cum 11.0628 g 498142|F 55,109.00
engineer in charge.
R.C.C. M20- grade using 20mm & down graded
h.g. C.b. Chips as per direction of Engineer in
charge.
Pile cap Grade beam 1cum 160258 |2¥ 5667.02|% 95,919.00
Column & beam ( G.F.) 1cum 8.4674 Z 11,40712| T 96,589.00
Column & beam ( 1stF.) 1cum 7.1250 Z 12,754.13| ¥ 90,874.00
Column & beam (2nd.F.) 1cum 1.5828 Z 14,365.97 | 2 22,739.00
Lintel ( G-F) 1cum 3.0351 T 9,03595|% 27,425.00
Lintel ( 1.F) fcum 21625 |z 9,90873|%2 21,427.00
Siab & chhaja (G.F.) 1cum 148057 |¥ 9,69037|%  143473.00
siab & chhaja (1.F.) 1cum 107265 | ¥ 10694.03|¥  1,14,709.00
slab & chhaja (2.F.) fcum 13225 |% 11,893.85|% 15,730.00
Stair case (G.F.) 1cum 1.1391 T 10,897.09 | X 12,413.00
stair case (1.F.) jum | 14776 | % 12,14210(%  17,942.00




F

e )
.'-iOSt of steel including all acarriageincluding labour

) 8

r\_c_me ( G.F)

(-}

e

‘ binding wire etc.as per direction of Engineer in

or cutting, bending& binding including cost of ‘
binding wire etc.as per direction of Engineer in

1Qt

68.23

9,197.46

6,27,515.00

Cost of steel including all &carriageincluding labour
for cutting,bending& binding including cost of

charge ( 1stF.)

1Qt

19.342

9,223.09

1,78,397.00

Cost of steel including all &carriageincluding labour
for cutting,bending& binding including cost of
binding wire etc.as per direction of Engineer in
charge ( 2nd.F.)

1Qt

2.586

9,250.01

23,918.00

- 44

Fly ash Brick masonty in C.M. (1:6) for (F&P)
including cost,conveynce , labour all complete in (
F&P) qoyantity including septictankas per
direction of Engineer in charge.

lcum

24,011

4,601.35

1,10,484.00

12

Fly ash Brick masonry in C.M. (1 :6) for Super
Structure including cost,conveynce , labour all
complete in as per direction of Engineer in

charge.

lcum

51.70

4,634.35

2,39,596.00

13

Fly ash Brick masonry in C.M. (1:6) for 1st
floor including cost,conveynce , labour all
complete in as per direction of Engineer in
charge.(1st floor)

lcum

20.631

4,922.03

1,01,545.00

14

| Fly ash Brick masonry in C.M. (1:6) for 1st

floor including cost,conveynce , labour all
complete in as per direction of Engineer in
charge.(2nd floor)

lcum

12.624

5,252.86

66,310.00

15

16 mm thick cp in (1:4) cm over R.C.C. Surface
including slurry treatment etc complete as per the
gdirection of Engineer in charge.(Ground floor)

1sqm

77.42

166.66

12,904.00

16

I6 mm thick cp in (1:4) cm over R.C.C. Surface
including slurry treatment etc complete as per the
direction of Engineer in charge.(1st floor)

Isqm

72.67

170.83

12,413.00

48

19

ROy o

| —

& mm thick cp in (1:4) cm over R.C.C. Surface
including slurry treatment etc complete as per the
direction of Engineer in charge.(2nd floor)

1sqm

7.15

175.12

1,253.00

'1—2_ mm thick cp in (1:6) cm over brick work out side
only including cost of materials , labour all
complete as per the direction of Engineer in

charge.( G.F.)

Isqm

110.76

148.86

16,489.00

412 mm thick cp in (1:6) cm over brick work out side
only including cost of materials , labour all
complete as per the direction of Engineer in

charge.( 1stF.)
l._-—'_

Isqm

86.59

152.43

13,199.00




.

Y3 i ik op in (1:6) om over brick work out side

only including cost of materials , labour all'
complete as per the direction of Engineer in
charge.( 2nd F.)

1sgm

68.36

156.10

10,671.00

16 mm thick cp in (1:6) cm over brick work in side
side only including cost of materials , labour all
complete as per the direction of Engineer in
charge.( G.F.)

Isgm

402.52

213.09

85,772.00

16 mm thick cp in (1:6) cm over brick work in side
side only including cost of materials , labour all
complete as per the direction of Engineer in
charge.( 1stF.)

1sqm

261.08

218.40

57,020.00

23

16 mm thick cp in (1:6) cm over brick work in side
side only including cost of materials , labour all
complete as per the direction of Engineer in
charge.( 2nd .F.)

1sgm

56.00

223.87

12,536.00

24

20 mm thick cp in (1:4) cm over roof gradding only
including cost of materials , labour all complete as
per the direction of Engineer in charge. st floor)

Isqm

35.21

240.46

8,467.00

20mm thick cp in (1:4) cm over roof gradding only
including cost of materials , labour all complete as
per the direction of Engineer in charge.(2nd floor)

Isqgm

13.16

245.93

3,236.00

12 mm thick cp in (1:4) cmwith cement punning &
bitumen painting over brick work (plinth & Septic
tank) only including cost of materials , labour all
complete as per the direction of Engineer in
charge

lsgm

72.60

168.85

12,259.00

27

2.5.¢cm thick D.P.C. In plith including cost of
materials labour all complete as the direction of
Engineer in charge

1sqm

20.90

306.35

6,403.00

Providing vetrified floor tile of size 600 mm
x600mm over 20 mm thick (1:4) cmof approved
quality as per the direction of engineer in charge.
Ground fioor)

1sqm

72.42

912.30

66,073.00

Providing vetrified fioor tile of size 600 mm
x600mm over 20 mm thick c.p. in (1:4) cmof
approved quality as per the direction of engineer in
charge. ( 1st fioor)

1sqm

40.74

922.84

37,596.00

31

32

Providing floor tile of size 300 mm x300mm for
fioor area of toilets of approved quality over 26 mm
thick (1:1) cm as per the direction of engineer in
charge.(Ground floor)

Isqm

20.18

798.46

16,110.00

Providing floor tile of size 300 mm x300mm for
floor area of toilets of approved quality over 26 mm
thick (1:1) cm as per the direction of engineer in
dmarge.(Ground floor)

1sqm

1147

809.00

9,041.00

Providing Glazed tile of size 300 mm x300mm for
wall area of toilets of approved quality over 12 mm
thick in (1:3)cm as per the direction of engineer in

Isqm

68.47

768.43 -

52,617.00

e

charge.( Ground floor)




i
{ i

. “Providing Glazed tile of size 300 MM x300mm for
wall area of toilets of approved quality OVer 12 mm
thick (1:3) cm as per the direction of engineer in

37.00

784.28

29,019.00

charge.( 1st floor)

One coat cement wash over plaster surface
including cost of materials labour etc complete as
per the direction of Engineer in charge.( G.F.)

605.17

156.51

9,388.00

One coat cement wash over plaster surface
including cost of materials labour etc complete as
per the direction of Engineer in charge.( 18t F)

1sqm

433.71

15.93

6,910.00

36

One coat cement wash over plaster surface
including cost of materials labour ete complete as
per the direction of Engineer in charge.( 2nd Floor

Isqm

131.651

16.37

2,153.00

37

)
Providing water cement primer on the plaster
surface with cost ,conveayance & labour all
complete as per direction of Engineer in charge.(
Ground fioor)

Isgm

605.17

60.54

36,636.00

Providing water cement primer on the plaster
surface with cost ,conveayance & labour all
complete as per direction of Engineer in charge.(
1st fioor)

1sqm

433.71

62.97

27,313.00

Providing coat weather coat over plaster surface (
out side wall) including cost of materials labour all
lcomplete as per the direction of Engineer in

charge.(G.F.)

1sqm

125.22

78.64

9,848.00

Providing coat weather coat over plaster surface (
out side wall) including cost of materials labour all
complete as per the direction of Engineer in
charge.( 1st.F.)

1sqm

99.97

81.48

8,145.00

41

Providing coat weather coat over plaster surface (
lout side wall) including cost of materials labour all
complete as per the direction of Engineer in
charge.( 2nd .F.)

Isqm

68.36

84.45

5,773.00

42

43

Providing Two coat plasiic emolusion paint over
plaster surface (in side wall) including cost of
materials fabour all complete as per the direction
of Engineer in charge.( Ground fioor)

1sqm

479.94

85.16

40,871.00

e m———

Providing Two coat of plasitc emlusion paint
over plaster surface (in side wall) including cost of
materials labour all complete as per the direction
of Engineer in charge.( 1st floor)

1sqm

333.7%

87.99

29,367.00

——Providing Two coat distemper over plaster

surface ( in side wall) including cost of materials
labour all complete as per the direction of Engineer
in charge.( 2nd floor)

1sqm

63.15

75.44

4,764.00

_———Tproviding water based putty for findhing of wall

inside onlyasper the direction of Engineer in

1sqm

479.94

75.98

36,466.00

| charge.{ Ground floor)




o e R——— L

—— i s — o wan g

) l?ovidin ~dhing of wall :
s g water based putty for findhing Ot _
i side onlyasper the direction of Engineer i 1sqm 333.75 78.38 4 26,161.00

[charge.( 1st floor)
) Painting two coats with enamel paint with prme
a7 |coatincuding cost of materials al labour ¢ Isqm | 4546 20556 |2 9,346.00
complete asper the direction of Engineer in
charge.( Ground floor)

Painting two coats with enamel paint with prme
4g |coatincuding cost of materials all labour 9tc 1sqm 116.79 214.42 7 25,041.00
complete asper the direction of Engineer in
charge.( 1st floor)

Painting two coats with enamel paint with prme
| 49 coat incuding cost of materials all labour etc 1sqm 512 29372 7 1,146.00
complete asper the direction of Engineer in
charge.( 2nd floor)

Providing for stainless steel stair case hand
) railings eith 3nos horizontal bar with vertical :
50 |cicular pipe including cost of materials labour all 1mtr 7.0122 3521.01 | % 24,690.00 |

) complete as per direction of Engineer in charge.(
Ground floor)

{ Providing for stainless steel stair case hand é

railings eith 3nos horizontal bar with vertical ;

) 51 |cicular pipe including cost of materials labour all Imtr 7.0122 3534.96 | X 24,788.00

! complete as per direction of Engineer in charge.( ;
1st floor)

-

-

Dry brick Khoa filling inside soak pit with cost,
52 |conveyance & labour all complete as per the lcum 3.1696 683.22 4 2,166.00
\direction of Engineer in charge. -

{ Rupees Thirty one lakh nine thousand nine hundred sevety six ) only. ¥ 31,09,976.00

Tender value { Excluding G.S.T. 18 %)

Rate to be quoted % basis

D,

- AsstBngineer Bhandai S E Block Devefofflent Office
| Bhandaripokhari Block Bhandaripokhari

; SV
AddLExecutfs Ofica(Tech,
“®2iia Parishad,Bhadrak -
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Tender paper Sold for the work “Construction of Building Less Day Care Cum Health & Wellness Centre

...................

(Rupees L v e i e e s e s anes ) only vide Money Receipt No.

Dt. against Cash/ Demand Draft No Dt payable at

Block Development Officer, Bhadrak

My/ Our quoted rate is ........... Yo (I fIBURE):..ccovicivaisaisiisamvnssavismmisenansne (In words) ....ccosnviuane (Mention

excess over/ less than / at par with) the amount put to tender is Rs /- (

) only.

Signature of the Contractor.

Note:- The contractor should not write anything except quoting of percentage,excess over / less than / equal to the

estimated cost in his own hand writing.

For official use only
01. EM.D. Furnished / Not furnished

Rs.

In shape of Pledged/ Not Pledged

02. Valid Registration Certificate:- Copy furnished/ Not furnished
03. PAN Card :- Copy furnished/ Not furnished
04. Valid GST clearance certificate: - Copy furnished / Not furnished.
05. Over writing

06. Correction.

P

Contractor Block Development Officer,
Panchayat Samiti, Bhandaripokhari



