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TENDER DOCUMENT
State :- Odisha
District - Bhadrak (
Block - Tihidi
GP :- Achak

NAME OF THE PROJECT: - Const. of GPLF Office Building with Market complex at
Nandapur, Achak

Amount put to Tender: - Rs.21,72,963/-

Rupees (Twenty one lakh seventy two thousand nine hundred sixty three) only

BIN No-10/2023-24
Advt. s'. Nﬂ. - 09

Lz
" Contractor Block Dev, Officer, Tihidi

|
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Through E-mail

OFFICE OF THE PANCHAYAT SAMITI. TIIIDI

At/Po - Tihidis ,é'*‘-“-x e-maili - ori-tihidi@nic.irv
Po- - Tthidi & "*“’-’“‘-Ti\ Phone & Fax - 06784274430
Dist - Bhadrak k‘u?'@;._ Pin - 756130

o

Letter No. 497 / Date - 06.02.2024

The Joint Director
Information and Public Relation Department
Govt. of Odisha, Bhubaneswar

Sub: - Publication of an Advertisement in one Local English Daily &two Local Odia Dailies as
Annexed.

Sir,

In enclosing herewith the content of a Tender Call Advertisement, | am to request you to
publish the same on specifying the minimum space as applicable in One Local English Daily & two
Local Odia Dailies as Annexed. Period of sale of tender paper is from Dt. 07.02.2024 up to Dt.
22.02.2024.

The receipt of this letter along with the content of the advertisement may please be
acknowledged and intimated to the undersigned.
This is for the favour of your kind information and necessary action.

Encl: - As above.
Yours faithfully

Sd/-
Block Development Officer
Tihidi

CcC: -

e Copy forwarded with the DTCN to the DIO, NIC for information with a request to
upload the same in the District Official Website.

* Copy forwarded to the DIPRO, Bhadrak for information with a request to display
the same in their notice board for wide publicity.

¢ Copy forwarded to the Tahasildar, Tihidi, Medical Officer, Tihidi, IIC, Tihidi PS, Sub-
Registrar, Tihidi, Branch Manager, Uco Bank, Tihidi, Branch Manager, SBI, Tihidi,
Bhadrakfor information with a request to publish the same in their Notice Boards
for wide publicity.

¢ Copy to the Notice Board of this Office for publication.

prz——
Contractor Block Dev. Officer, Tihidi
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INVITATION FOR BIDS (IFB)

BID IDENTIFICATION NO. 10 /2023-24

Block Development Officer, Tihidi, Bhadrak on behalf of the Panchayat Samiti, Tihidi invites Percentage Rate Bids in single sealed
cover system for construction of the works as detailed in the table below, from eligible contractors of equivalent grade/class registered
with the central govt./State Govt./MES/Railways for execution of civil works. The proof of such registration from the appropriate
authority along with ITCC and system generated GST RC, duly filled Schedules/ Annexures/ Proforma/ Forms as per the DTCN os
applicable, copy of the PAN RC and any other relevant documents in support of own merit (all duly signed)shall be enclosed along with
the bid.One bidder can submit one bid only for a particular work. The cover containing the bid should be super scribed as TENDER FOR
THE WORK “name of the work as the case may be”,

1. Bid documents consisting of specifications, the schedule of quantities and the set of terms & conditions of caontract, Annexure
" /Schedules/Forms/Proforma and other necessary documents can be downloaded from the website www.bhadrak.nic.in or can be

purchased from the office of the undersigned on payment of specified amount(non-refundable) during office hours on any of the
working days within the period stipulated.

2. The sale and recelpt of the tender documents shall start fro
the undersigned.

3. Bid(s) must be accompanied with specified bid security and receipt(s) against the cost of the bid document(s) of the amount(s) as

specified for the work(s) in the table along with the bid document(s). The cost of bid documents shall be in shape of Demand Draft

Issued from any Natlonalized Scheduled Bank located in the State of Odisha in favour of the Block Development Officer, Tihidi. Bid

| security duly pledged in favour of the Block Development Officer, Tihidi will have to be in any one of the forms as specified in the
bidding documents and shall have to be valid for 45 days beyond the validity of the bid.

Tenders are intended to be received only through Speed Post/Registered Post up 10 5.30 PM of Dt. 22.02.2024. Authority will not be

held responsible for the postal delay (if any) in the delivery of the documents or

date and time. No tender paper shall be received through Drop Box or Courier
or Courier Services shall be liable for rejection.

5. Bids so recelved shall be opened at 11,00 A.M. on dt.23,02.2024 in the office
bidders or their authorized representatives who wish to attend thereof. In case the office happens to be closed on the stipulated date
of opening of the Bids as specified, the bids will be opened on the next working day at the same time and venue.

6. The representatives of the bidders must have to produce their authentic authorization letters in order to participate in the bid
opening process unfailingly. Other details can be seen in the bidding documents.

m Dt. 07.02.2024 up to Dt. 22.02.2024 during office hours in the office of

non-receipt of the same on or before the scheduled
Services and tender papers received through Drop Box

of the Panchayat Samiti, Tihidi in presence of the

7. The authority reserves the right to reject/cancel any one or all of the bid(s) without assigning any reason thereof.
Cost of
Sl Amount put Time for Class of Documents
N h EMD(Rs
No ame of the Wark to Tender(Rs) (Rs) Completion Contractor (Rs)
4 7
I ) (@) @) ) (s) (6) 7
' Const. of Ad L Hi ] i
1 Const. of Addl classroom at Govt. High 56,58,163/- 56582/- 09 calendar B 10000/
h School(S5D), Dahapania, Baro Months
i I d =
2 Const. of Addl classroom at Kanpur 40,67,325/- 40673/- 09 calendar 8 6000/
Ashram School, Kanpur, Bamanbindha Months
Const. of ST/SC hostel building at 09 calendar 6000/-
29,25,622/- 29256/- B&C
" 3 Basuli High School, Kanpada / / Months
Const. of GPLF Office Building with
09 calendar A
4 | Market complex at Habudasing, 2,11,124/- | 221117 M::ths B&C 6000/
Sahapur
Const. of GPLF Office Building with
09 calendar 6000/-
5 Market complex near GP office, 22,10,012/- 22100/- Moaths B&C /
Nayananda
Const. of GPLF Office Building with 09 calendar 6000/-
00,154/- 22002/- B&C
. Market complex at Deula, Kubera N / / Months
6000/-
7 Const. of GPLF Office Building with 21,98,671/- 21987/- 09 calendar B&C [ //’/

| Contractor

V
Block Dev. Officer, Tihidi
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Market complex at Daulatpur Months
Const. of GPLF Office Building with
Market complex at Barbatia, 21,97,402/- 21974/- U3 eatendar B&C 6000/-
Harasingpur GP Months
Const. of GPLF Office Building with 09 calendar 6000/-
Market complex at Nandapur, Achak e d B Months aac

sd/-

CONTRACT DATA

Block Development Officer, Tihidi

A. GENERAL INFORMATION:-

Sl
Item Details.
No
1 Bid Identification No. 10/ 2023-24
2 Name of the Work Const. of GPLF Office Building with Market
complex at Nandapur, Achak

3 Officer Inviting Tender Panchayat Samiti, Tihidi
4 Assistant Executive Engineer Concerned | Panchayat Samiti, Tihidi

with head quarters authorized as Engineer-

in-charge of this work.
5 Estimated Cost Rs. 30 lakh
B. BID INFORMATION:-
6 Intended completion period/Time period 09 Calendar Months

assigned for Completion.
7 Last Date of sale of Tender Up to Dt.22.02.2024 during office hours.
8 Last Date of receipt of Tender Up to Dt. 22.02.2024 during office hours.
9 Date of Opening of Tender 11.00 AM of Dt-23.02.2024
10 | Amount put to Tender Rs-21,72,963/-
11 | Cost of Bid Document :-

i) | Bank Draft amount separately (Cost of Rs. 6,000/~
tender paper)
ii) | In favour of Block Development Officer, Tihidi
rd
Contractor Block Dev. Officer, Tihidi
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iii) | Payable at Tihidi
12 | Bid Security (E.M.D)
i) | Amount Rs. 21,730/-

ii) | In favour of

Block Development Officer, Tihidi

Tihidi

|| i) | Payable at

iv) | Type of Instrument

As Specified in the Bid Document.

13 | Bid Validity Period

80 Days (From the date of opening of the bid)

14 | Currency of Payment for Contract Indian Rupee.
15 | Language of Contract English
CONTRACTOR'S DATA
Sl. No. Data Details
1 Name of the Contractor
2 Age
3 Father’s Name
4 Address

5 Class of the Contractor

6 Contract License No. &

- Validity
7 GSTIN
8 PAN

9 Contact No.

10 e-mail ID

11 Bank Account Number

12 Name of the Bank

13 Name of the Branch

14 IFSC

Contractor

V

Block Dev. Officer, Tihidi
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TENDER FOR WORKS
I/We hereby tender for the execution of the work specified i
memorandum at the rates specified therein within 3 period of .
the date of written order to commence and in accordance wit
drawings and other documents referred to in rule thereof and subject to t
contract and with such materials as provided for by the department and all other aspects in

accordance with such conditions so far as applicable.

MEMORANDUM

Name of the work ( If several sub-works are included
they should be detailed in separate list )

Estimated Cost

Earnest Money Deposit

Initial security deposit (including earnest money, to be
deposited before the commencement of the work ,this
deposit will be 2% of the contract amount of the work)

Additional Performance Security deposit

Agreement Value

Percentage to be deducted from bill (this percentage
deduction from bills will be credited to the contractor's
security deposit) (statutary deductions such as IT,
Royalty and GST will be deducted as per prevailing rate)

Time required for the work from the date of written
order to commence

Date of written order to commence

Date of completion

Total number of items tendered for = 23

Page 6 of 33

n the under-written
cosssasses YEBIS cveserencce MONLH(S) from
h all the specifications, designs,
he annexed conditions of

month(s)

BOQ

Construction of GPLF Office Building with Market Complex at Achak of Achak GP.

DESCRIPTION

aTy

UNIT

RATE

AMOUNT

Foundation excavation in Earth work in hard soil within 50m. Initial
lead and 1.5m initial Ift including rough dressing and breaking clods to
maxmum Scm to 7cm and laying in layer not exceeding 0.3m in depth
and as per specification approved by the depaniment etc.

complete etc_complete as per direction of Engg-in-Charge .

14.950

Cum.

210.96

3,153.85

L]

Filing foundation and plinth with sand and well watered and rammed
including cost, conveyance and royalty etc complele as per direction
of Engg -in-Charge

81.960

Cum.

1,051.29

86,163.73

Cement concrete (1:3:6)with 40mm size CBHG metal including cost,
Eonveyance and royalty etc. complele as per direction of Engg.-in-
harge

12.230

Cum.

6.168.01

7543476

Fly Ash Bnick masonry incm. 1:6in F & P including cost,conveyance
and royalty of materials curing elc. complete. as per the direction of

|
‘ Contractor
—____'———-—-—_.=

the Engineer-in-charge.

18.390

Cum.

5,296.71

z

97,406.50

}%

Z=

Block Dev. Officer, Tihidi
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5 | 17 thick D.P.C with C.C(1:2.4) using 12mm. Chips etc. cpmplete ns
per direction of Engg-in-Charge , 39,630 | Sqm. 334.42 ¢ h2am

6 | Istclass Fly Ash brick masonry work in superslruclure thoroughly

soaked in water, with cement mortar (1:6) including scaffoldings
Jracking oul joints, curing etc complete as per specification/drawing
and as per the direction of the Engineer-in-charge.

(0 | Ground Floor 34.270 | Cum, 5,330.04 T 18266047
7 | Prowding and Laying Reinforced Cement concrele (M-20) with 20 mm

and down graded chips including cos! all materials labours,T &

P.curing elc complete (excluding the cost of reinforcement &

Cenlering, shuttering) as per direction of Engineer-in-charge,

i | Column Fooling / Pile Cap 12,460 | Cum. 7,030.24 T 87.596.79

ii | Plinth Beam 4990 | Cum, 7.856.35 [ 39,203.19

i | Beam & Column

a | Ground Floor 11.500 | Cum. 14,843.88 2 1,70,704 62

iv | 65mm avg. Chajja [T 1

a | Ground Floor 4995 | Sgm. 1,161.00 T 5,799.20

v | Roof Slab [ T 1

a | Ground Floor 16.840 | Cum, 13,285.80 ? 2,23,732.87
" vi | Lintel [ ] ]

a | Ground Floor 2570 | Cum. 14,079.96 T 36,185.50

8 | Single under reamed pile foundation with RCC M20 using 25mm and
down graded size black hard granite (Crusher broken) slone chips
including cost of boring bul excluding cost of M.S./Tor steel and
labour charges for cutling, bending and binding of steel. etc. complete 7 Plle 5,781.63 ¢ 2.13.927.88
300mm pile - 6,00m long

9 | Supplying, fitting and placing uncoated HYSD bar reinforcement
complele in proper position including cost of binding wire 18 to 20
gauge as per direction of Engg -in-Charge.

(i) | Ground Floor 70250 | Qtl 8,905.72 L 6,25,626.83
10 | 12mm cemenl plaster in cement mortar (1:6)including necessary
scaffolding curing etc. as per direction of Engg.-in-Charge.

[0} l Ground Floor 168.550 | Sgm 161.47 T 27,.215.77
11 | 186mm thick cemenl plaster in cement mortar (1:6) including
necessary scaffolding curing elc. as per direction of Engg.-in-Charge.

(i) | Ground Floor 290.000 | Sgm 228.94 ? 66,392 60
12 | 6mm.thick cement plaster with C.M(1:4) to RCC surface including
closed deep chipping and slury treatment etc. complete as per
direction of Engg.-in-Charge.

() [ Ground Floor 139.460 | Sgm 175,38 2 24,458 49
13 | 2.5cm. thick A.S Flooring with C.C.1:2:4 using 12mm. size HBG

crusher broken chips including punning, cost,conveyance and royality
of materials curing elc. complele as per direction of Engg-in-Charge .

(i) [ Ground Fioor 99.760 | Sqm 385.93 T 38,500.38
" 14 | Cement punning including cosl, conveyance of cement and curing elc.
complete as per direction of Engg-in-Charge .
(1) | Ground Floor 8.830 | Sqm 53.25 2 470.20
(l 15 | Fixing Granite tiles of size above 0.4 Sqm. (20mm. thick) in

floors treads or steps and landings on 25 mm thick CM (1:1) jointed
with neat cement slurry mixed with pigments to match the shades
includind cost for rubbing, polishing & cost of marbel tiles elc.
complete as per direction of Engg-in-Charge .

(i) | Ground Fioor 0.750 | Sqm 3.119.44 z 233958
16 | Fixing granite tiles of 0.10 Sqm. & uplo 0.4 Sqm. (10mm. thick) in
dados skirting and risers of steps on 12mm thick cement plaster (1:3)
jointed with neat cement slurry mixed with pigments to match the
shades includind cost for rubbing, poloshing complele excluding cost
of tiles elc. complele as per direclion of Engg-in-Charge .

(1) | Ground Floor 0900 | Sqm 2,351.19 ] 2,116.07
17. | Wall Priming one coats on new work with wall water bound primer of
approved shade as per direction of Engg-in-Charge .

Contractor Block Dev. Officer, Tihidi
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] (i) | Ground Floor

16. | Wall painting two coats on new work with Distemper of approved
l shade elc. complete as per direction of Engg-in-Charge

556 620 [ Sam

1

(1) | Ground Floor —3',_2_11_?1_94-71

18 | Wall painting two coats on new work with Weather coal paint of
approved shade as per direction of Engg -in-Charge

() | Ground Floor 204 570 | Sam

—— e e
~
"
o
ny

20 | Eamel Pamting two coats with enamel pant aver one coal of pnmer of
| aoproved quality etc. complete as per direction of Engg-in-Charge

| (0 | Ground Floor 61530 | Sam 275 79

21 | Foang Floor tiles in floors treads or steps and landings on 25 mm thick
CM (1:1) jonted with neal cement slurry mixed with pigments to |
match the shades includind cost for rubbing, polishing & cost of !

marbel tiles etc. complete as per direction of Engg-in-Charge .

) | Ground Fioor 8410 | Sam. | 1024567

Foang Ceramic Glazed wall tiles in dados skirting and nsers of
stepson 12 mm thick cement plaster(1:3) jointed with neat cement
slumy mixed with pigments to matche shade of the tiles including
rubbing and polishing complete as per direction of Engineer-in-
charge.

&

| () | Ground Floor 32.500 | Sqm. 127928

23

Foang industnal vitrified tiles in floors treads or steps and landings on
25 mm thick CM (1:1) jointed with neat cement slurry mixed with
pigments to malch the shades includind cost for rubbing, polishing &
cost of tiles etc. complete as per direction of Engg-in-Charge .

| () | Ground Fioor 2250 | Sgm. 1.216.17

Amount put to tender (Including Cess but excluding G.S.T. as applicable)Rs. 21,72.963/-
(Twenty one lakh seventy two thousand nine hundred sixty three) only

*= | am willing to execute the work at

= | am willing to execute the above workat  .......... (ccociviiircrierereeeeieeeee ... ) % EXcCeSS

=+ | amwilling to execute the abovework at  ........... (ceoceeiciiiiicicccccccieieeeeennn ) % LSS
= Please fill up any one of the above and strike out the rest.

PANCHAYATA SAMITI, TIHIDI, AGREEMENT No...........p1 OF ..ceiiiiincnanans

This indenture made the ...... day of .....cmiiinne. bEtWEEN siiviiiciiisciinnnne.,, 3g€d about ........ years,
son/daughter/wife of ... At N S — .Dist hereinafter called the
CONTRACTOR, which expression shall where the content so admits or implies be deemed to include his
neirs, executors and administrators of the one part, and the PANCHAYAT SAMITI, TIHIDI represented by its
BDO,or Engineer Member or A.E.E of the authority authorized by the BDO in this behalf which expression
shall, where the contents so admits or implies, be deemed to include their successors in office and
assignees of the other parts, WHEREAS the PANCHAYAT SAMITI, TIHIDI required the execution of certain
work for Const. of GPLF Office Building with Market complex at Nandapur, Achak hereinafter called the
<aid WORKS are more particularly described in the drawing and specifications here to annexed and also
required the provisions of necessary materials therefore and have caused the necessary drawings and

specification and schedule of rates to be prepared and contractor has delivered to the aulhoritz a tender

A —»
=

Contractor Block Dev. Officer, Tihidi

— ——
— —
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for the execution of the said work and the provisions and conditions here to attached now, this indenture

as follows.

In consideration of the convenient for the payment by and on behalf of the PANCHAYAT SAMITI
TIHIDI hereinafter mentioned. The Contractor hereby convenient with the PANCHAYAT SAMITI, TIH!DI
that he shall supply necessary materials and execute and complete in a thoroughly sound work on like
manner and afterwards maintain for the requisite period stated in the said condition all the works set
out in the said specification and schedule of rates here to attached and in accordance in every respect
with the requirement, stipulations, general rules and erections, conditions and special conditions
hereto attached.

In consideration of the consent by the contractor hereinafter mentioned, the PANCHAYAT
SAMITI,TIHIDI hereby convenient with the contractor to pay to him for the execution, construction and
maintenance of the work as aforesaid according to the rates given in the schedule operates hereto
attached and at the time and in the manner and subject to the additions and deductions set out and
declared in the said conditions here to attach.

It is hereby agreed and declared that all the provisions of the said general rules and directions,
tenders for work with memorandum, conditions, special conditions, drawings and schedule of rates
hereto attached shall be binding upon the contractor and upon the PANCHAYAT SAMITI TIHIDIas if the
same had been repeated herein and shall be read as part of these presents.

In witness whereof the parties hereto have affixed their signature and date the ................ Day of

.....................................

Signature of Contractor ...

Witness (1) Withess (2]  cocninnnassiss
Address e Address
OccUpation © -+ it Occupation

Signature of Accepting AULhOTILY ............ocovecvueennnnssssessssmssssssns

Designation:-Block Development Officer, Tihidi
DETAILED TENDER CALL NOTICE

Sealed percentage rate bids are invited in Single cover system from the ‘B & C Class’of eligible
contractors registered with the State Government and Contractors of equivalent Grade / Class registered
with Central Government /M ES/Railways having registration for Civil Works. on production of definite proof
from the appropriate authority in prescribed form to be eventually drawn in P.W.D FORM P-1 for the work
Const. of GPLF Office Building with Market complex at Nandapur, Achak

b

Contractor Block Dev, Officer, Tihidi
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a0 This tender s ol composite work basts and only tenderers with sound Nnanclal background capahle of
(wvesting required amount for advance procarement of all materlals required for the wark nesd apply.
Department shall not supply any materlal ot all for the work,

S This detalled Tender Call Notice along with the dlauses mentioned hereln shall form a part af the
contract and agreement,

)i Deleted,

20 The tid docaments will be opened by the Block Development Offlcer, T as stipulated abiove in the
presence of the bidders or thele authorlzed representatives who wish to attend,

Lo documents consisting of specilications, the schedole of quantities and the set of terms & conditians of
contiact, Annesuros/Schedules/tonms/Protorma and other necessary documents can be downlaaded from the
website wawaw, bhadroh nfcnor can be purcdhased from the ollice of the underslgned on payment of specified
amount{non-refundable) during oftice hours onany of the working days within the perlod stipalated.

a4, The bid 15 to be submitted as follows,

() IMD, Cost of bid document, DTCN, Valld Registration Cortificate, Copy of PAN card, Valld G5STIN,
Valtd L1, 50 Certificate, undertaking/certilicates duly (lled, affidavit and docaments roquired as per
the relevant clavses of this DTCN,

(1) DOQ duly flled 1 and slgned by the bidder,

(1) The Intending bidders are roquired to produce documoents viz & Orlginal Reglstration, Valid

GSTIN clearance certiticato/LPE/ULSIZPAN card alter openlng of Bd for verllicatlon purpose In the latter
slape,

( Deletoed,

(1) Deleted,

(i) Deleted,

0.

1) Deleted.

“ () The Contract will be drawn In P.W.D P-1 contract form,

(1)) The Contract shall be drawn & signed by Block Development Officer, Tihidi on behall of the

Panchayat Samitl, Tihidi,
(Iv) In the Interest of expeditious execution of work, payment of Interim bills (Running A/C bills) may be

made by the Block Development Officer, Tihidi,
y 8 If an Individual makes the application the Individual should slgn above his full type written name
‘ and current address,
8. Il the application Is made by proprletary firm, It shall be slgned by the Proprietor & furnish full

type wiltten name and the full name of his fiem with IUs current address In a forwarding letter,
9, I the application s made by a firm In partnership, It shall be signed by a partner holding power of

attorney for the firm In which case a certilied copy of the power of attorney shall accompany the
" application. A certified copy of the partnership deed and current address of all partners of the firm shall
also accompany the application,

10, Deleted,

11, No tenderers will be permitted to furnish thelr tender In thelr own manuscript papers. No letter

should accompany the tender,
12. The tender should be strictly In accordance with the provisions as mentloned In the tender

schedule, Any change In the wordings will not be accepted. /,_ -

-

Contractor Block Dev. Officer, Tihidl
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13. The workis to be completed in all respects within the stipulated date from the date of issue of work
order as mentioned against each work. Tenderers must submit a programme of work on acceptance of his
tender. The approved work programme should be a part of Agreement.

14, All tenders received will remain valid for a period of 90 days from the last date prescribed for
receipt of tenders and validity of tenders can also be extended if agreed by the tenderers and the Authority.
15. The tenders shall carefully study the tentative drawings and specifications applicable to the

Contract and all the documents which will form a part of the agreement to be entered in to by the accepted
tenderers and detailed specifications and other relevant specifications and drawing which are available.
Complaint at a future date that the tenderers have not seen plans and specifications cannot be
entertained.

16. The drawings furnished with the tender are tentative and subject to revision or modification as

tendered during the execution as per actual necessity and detail test conducted. But the tendered rates
quoted by the tenderers will hold good in case of such modification of drawings during the time of
execution and shall in no way invalidate the contract and no extra monetary compensation will be
entertained. The work shall however be executed as per final approved drawing to be issued by the
Engineer-in-charge as and when required.

17. By admission of a tender for the work a tender will be deemed to have satisfied himself by

actual inspection of the site and locality of the work about the quality and availability of the required
quantity of material including the wheat/rice reffered to above medical aid, labour and food stuff etc. and
that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that may
be encountered during its progress and to have quoted rates including labour and materials with taxes,
octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of the work
and his authorized subordinates. After acceptance of the contract rate Authority will not pay any extra
charges for any reason in case the contractor claims later on to have misjudged as regard availability of
materials, labour and other factors.

18. The bid must be accompanied with the E.M.D as specified at Column 6 of the Tender Call Notice in
the form of Fixed Deposit receipt/Term Deposit receipt of any Nationalized Bank/Post Office Savings
Bank/National Savings Certificate/Postal Office Time Deposit duly pledged in favour of the Block
Development Officer, THIDI as per the terms and conditions laid down in OGFR/OPWD code. Bidders
desirous to hire machineries or equipments from outside the state or owned but deployed outside the
state are required to furnish additional one (1) percent EMD / Bid Security. Tenders not accompanied with
E.M.D as specified above will not be considered. No adjustment of E.M.D. from one work to another will
be entertained.

19. The tender should be accompanied with the Valid Registration Certificate, Valid GST Clearance
Certificate, Valid EPF & ESI registration certificate and PAN Card as per Clause No. 109 and the original
certificates are to be produced after opening of the tender before Block Development Officer, TIHIDI for
verification, otherwise his/her bid shall be declared as non-responsive and thus liable for rejection,

20. The tender containing extraneous conditions not covered by the tender notice are liable for

rejection and quotations should be strictly in accordance with the items mentioned in the Tender Call
Notices. Any change in the wording will not be accepted.

21, The authority BDO, TIHIDI reserves the right to reject any or all tenders received wi‘tpout

D
S
Contractor Block Dev. Officer, Tihidi

|
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assigning any reason whatsoever,

22 The earnest money will be retalned In the case of succossiul tenderers and will be dealt with as per
torms and conditions of O.P.W,D code. The earnest money will be refunded to the unsuccessful tenders,
The retention of £.M.D, with the Department will carry no Interest,

23, The Engineer-In-charge will notify the bidder / tenderers whaose bid has been accepted of the award
prior to expiration of the validity perlod by cable, telex or facsimile confirmed by registered letter. This
Jetter (hereinafter and In the conditions of Contract called the “Letter of Acceptance”) will state the sum
that the Engineer-In = charge will pay the contractor In consideration of the execution, corpletion and
maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract
called the “Contract Price”) . The Notification of award will constitute the formation of the contract,
subject only to the furnishing of a performance security (Initial Security Deposit-1% of the accepted
amount) in form of Deposit receipt of Nationalized Bank/Post Office Saving Bank Account/National Savings
Certificate/Post Office Time Deposit duly pledged in favour of BDO, TIHIDI and in no other form, (excluding "
1% deposited towards hiring of equipments / Machineries from outside the state if any) and sign the
agreement in the P.W.D. form No. P-1 (Schedule ZLV No.61) for the fulfillment of the contract in the office
of the BDO, TIHIDI payable at TIHID! or as directed. The Security deposit together with the agreement shall (
be retained by BDO till 12 Months (Twelve Months) from the date of actual completion of the work as
security for the due fulfillment of this contract and additional performance security in accordance with the
provisions of the agreement. The agreement will incorporate all agreements between the officer inviting
the bid/Engineer-in-charge and the successful bidder within 15 days following the notification of award
along with the letter of Acceptance. The successful bidder will sign the agreement and deliver it to the
Engineer-in-charge. Following documents shall form part of the agreement.

a) The notice-inviting bid, all the documents including additional conditions, specifications and
drawings, If any, forming the bid as issued at the time of invitation of bid and acceptance thereof together
with any correspondence leading thereto & required amount of performance security including additional "

performance security.
b) standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement

and to make the security deposit as above shall entail forfeiture of the Bid Security (earnest money). No
contract (tender) shall be finally accepted until the required amount of initial security money is deposited.
The security will be refunded after 12 (Twelve) months of completion of the work and payment of the
final bill and will not carry any interest.As concurred by Law Department & Finance Department in their
U.0.R No. 848 dt.21.05.97, J.0.R No. 202 ,W.F.D dt.06.03.98 respectively the E.M.D. will be forfeited in
case, where tenderers back out from the offer before acceptance of tender by the competent authority.

24, The contractor should be liable to fully indemnify the Department for payment of Compensation
under workmen compensation act. VIll of 1923 on account of the workmen employed by the contractor
and full amount of compensation paid will be recovered from the contractor.

25, Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works
Department Letter No. VIl (R&B) 5225, dt. 26.02.55 and No-l, M-56/61-28842 (5) dt.27.09.61.

26. The contractor shall bear cost of various incidental, sundries and contingencies necessitated by
work in full within the following or similar category.,

a) Rent royalties, CESS and other charges of materials, Octroi and all other taxes including prevailing

GST, EPF/ESI from time to time. Ferry tolls, conveyance charges and other cost on accgunt of land
DTt
,,J-"'
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buildings including temporary building required by the tenderers for collection of materials, storage,
housing of staff or other purpose of the work are to be borne by the contractor at his own cost. No rent .
will be payable to Govt. for temporary occupation of land owned by the Authority at the site of the work \‘
for bonafide use of the land for work and all such construction of temporary nature by the contractor shall !
be done after obtaining written permission from the Engineer-in-charge of the work and all such
construction shall have to be demolished and debris removed and ground made good and cleared after
completion of the work at no extra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless the required
Forms are not enclosed. Refund of royalty a later date after passing of the bills cannot be entertained as
the recovery of royalty is being credited to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall have to be
provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the staff and
labour as well as for the execution of the work is sole responsibility of the contractor and no extra cost for
carriage of water will be entertained.

e) All fees and dues levied by G.P., Canal or Water Supply Authorities are to be borne by the
Contractor.

f)Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations
are to be supplied by the contractor at his own cost.

) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and
approaches in order in project the public and employees from accident has to be provided by the
contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of
execution of the work and also any sum, which may become payable due to operation of the workmen
compensation act, shall have to be borne by the contractor.

i)The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his
own cost.

27. No payment will be made for layout, benchmark, level pillars, profiles and benching and

leveling the ground required, which has to be carried out by the contractor at his own cost. The rates to be
quoted should be for finished items of work inclusive of carriage of all incidental items of work.

28. After the work is finished all surplus materials should be removed from the site of work,

Preliminary work such as vats, mixing platforms, etc. should be dismantled and all materials removed from
the site and premises left neat and this should be inclusive in the rates. No extra payment will be made to
the Contractor in this account.

29. It should be understood clearly that no claim what-so-ever will be entertained to extra items of

works quantity of any item besides estimate amount unless written order is obtained from the competent
authority and rate settled befare the extra items of work or extra quantity of any items of work is taken
up.

30. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of
India. Ministry of Works and Housing & Supply in their standing order no. 44150, dt. 25.11.57, 38 no part
of the contract shall be sublet without written permission to the concerned Executive Engineer or transfer
be made by the power of attorney authorizing others to receive payment on contractor’s behalf,

Contractor Block Dev. Officer, Tihidi
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3L Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can be seen in the office of the PANCHYAT
SAMITI TIHID! during office hours every day expect on Sundays and Public Holidays till last date of sale and
receipt of tender papers. Interested bidders may obtain further information at the same address. But it
must be clearly understood that tenders must be received in order and according to instructions in
complete shape. Incomplete tender is liable for rejection.
32. No Relation Certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any
officer in the rank of an Assistant Engineer & above in PANCHAYAT SAMITI TIHIDI. If the fact subsequently
proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited & he shall be liable of make good to damages the loss or damages resulting for such cancellations.
The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.
33. Payment for variation in price — (vide Works Department Memorandum No. 12073/W dt.
07.04.1986, No-14379 dt. 22.06.91 & No-22874 dt. 24.10.92) and No 8310 dated 17/05/2006 And
amendment issued vide Works Deptt. Lr. No. 5608/W/dt.03.04.07
(A) (i) “if during the progress of the work the price of any material (excluding the cost of steel,
cement and Bitumen) incorporated in the work (not being materials supplied from Engineer-in-Charge’s
store in accordance with Clause- thereof) increases or decreases as a result of increase or decrease in the
average wholesale price Index (all commodities) and the contractor there upon necessarily and properly
pays in respect of that materials (incorporated in the work) such increased or decreased rice, then he shall
be entitled to reimburse or liable to refund quarterly as the case may be, such an amount, as shall be
equivalent to the plus or minus difference of 75% in between the Average Wholesale Price Index (all
commodities) which is operational for the quarter under consideration and theat operated for the quarter
in which the tender was opened, as per the formula indicated below provided the work has been carried
out within the stipulated time or extension there of as are not attributable to him.
Formula to calculate the increase or decrease in the price of materials

Vm =0.75 XPm XR X (L=io)
100 io
Vm= Increase or decrease in the cost of work during the quarter under consideration
due to
change in the price of the materials.
R= The value of work done in Rupees during the quarter under consideration.

lo= The average Wholesale Price Index (all commodities) for the quarter in which the

tender
was opened (as published in R.B.1. bulletin from time to time)
I= The Average Wholesale Price Index (all commodities) for the quarter under
Consideration.
PM = Percentage of materials component as per sub-clause of this clause.
(ii) where original contract period is one year and above, increase/decrease of cost of Steel,
Cement & Bitumen are to be paid/recovered payments in case of increase are to be made
with prior approval of Panchayat Samiti, Tihidi when the total claim is more that Rs. 50,000/-

and with prior approval of the B.D.O/Panchayat Samiti (as the case may be) wheE the claim
e
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is up to Rs. 50,000/-. Recovery in case of decrease shall be made by concerned Executive
Engineer from the contractor’s bill immediately.
The cost shall be determined as follows:-

Steel Rate as fixed by Steel Authority of India Ltd.
(SAIL).

Cement Average factory Price of three manufacture of
cement inside the state..

Bitumen

Rate as fixed by Indian Qil Corporation (I0C).

Where the original period of contract is more than six months & below one — year increase

(i)

/ decrease of cost of Steel, Cement & Bitumen are to be paid / recovered. Payments in case of
increase are to be made with prior approval of PANCHAYA SAMITI when the total claim is more

than Rs. 50,000/- and with prior approval of the BDO/AEE (as the case may be) when the claim is up
to Rs. 50,000/- subject to the fulfillment of the conditions mentioned below:-

Cost shall be determined as follows :-

Steel Rate as fixed by Steel Authority of India Ltd. (SAIL)

Cement Average factory Price of three manufacture of
cement inside the state.

Bitumen

(ii)

(iii)

(iv)

(v)

(vi)

Rate as fixed by Indian Oil Corporation (10Q)

Cost of the project should be more than Rs. 50.00 lakhs. However, the differential
cost on such materials may be paid to the contractors after deducting the hike
percentage amount in the tender for those materials from the calculated amount
of differential cost.

Contractors have to submit the vouchers showing procurement from an
authorized dealer for the said work within 28 days before utilization of steel,
cement & bitumen.

Differential cost will be allowed only for the original agreement period, but not for
the extended period even through it might have been validity extended.
Differential cost will be allowed only after successful completion of the work as
per the approved work programme,

Stipulation contained in existing Clause 101(f) Recovery in case of decrease shall
be made by Executive Engineer-1l from the contractor immediately.

Similarly, if during the progress of work, the minimum wages prescribed by

Vi=

Government for labour increase or decrease and the contractor thereupon necessarily and properly
pays to laborers engaged in the work; such increased or decreased wages paid shall be entitled to
reimbursed or liable to be refunded quarterly, as the case may be Such amount shall be equivalent
to the 75% plus or minus difference in between the minimum wages for labourwhich is operating

for the quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula indicated below.

Formula to calculate the increase or decrease in the price of Labour

0.75x PLX R x (1= lo) &4.//7/

Block Dev. Officer, Tihidi
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100 10
Increase or decrease in the cost of work during the quarter under consideration
due to changes in the minimum wages rate of labour.
The value of work done in Rupees during the quarter under consideration.
The minimum wages for labour as prevailed during the quarter under consideration
in which the tender was opened.
The minimum wages for labour prevailed during the quarter under consideration.
Percentage of labour component (as per sub-clause)

Q) Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diese! oil
being the representative item for the price adjustment) increases or decreases as a result of the
price fixed there for by the Government of India and the Contractor there upon necessarily and
properly pays, such increased or decreased price towards Petrol, Oil and Lubricants used on
execution of the work, then he shall be entitled to reimburse or liable to refund, quartely as the
case may be, such an amount, as shall be equivalent to the 75% plus or minus difference in
between the price of P.O.L. which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened as per the formula indicated below :-

Vi= 0.75x0.75xK2 xR (D2-D1)
100 D1

Kl = Increase or decrease in the cost of work during the quarter under consideration
due to changes in the price of P.O.L.

R= The value of work done in Rupees during the quarter under consideration.

D1=  Average Price per liter of diesel oil which was fixed by the Government of India
during the quarter in which the tender was opened.

D2=  Average Price per Liter of diesel oil which is fixed during the quarter under
consideration.

K2=  Percentage of P.O.L component as per sub-clause.

D) The following shall be the percentage of materials, labour and P.O.L. component for

reimbursement/refund on variation in price of material, labour and P.O.L. as per sub-classes (a), (b)
and (c) of this clause. '

Contractor's Supply Departmental
Supply of
Category of works % Materials | % Labour % of P.O.L | Materials
1) Irrigation Works.
a) Structural Works 20% 30% 5% 45%
b) Earthwork, Canal Work, 20% 60% 594 15%

Emabnkment Work etc.

2) (R & B) Warks
a) Bridges Works 20% 30% 5% 45%
b) Road Work 45% 40% 5% 10%
c) Building Works 30% 30% 5% 35%
(* Where brick is supplied by the Department, it should be 20% instead of 30%)
E) Vide Works Department Letter No-21369 dated 22.09.91, the reimbursement / refund on variation
in price of materials, labour and P.O.L. as per sub-clauses (a), {b) and (c) of this clause shall be
applicable In the following manner. “In term of aforesaid escalation clause, whereﬂg_gﬁ-zi_n‘d for

Contractor
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completion of the work as stipulated in the agreement is less than one year, no escalation
admissible at all, in case of work where the stipulated period of completion is one year and more
escalation on account of price variations is admissible, provided that the work has been carried out
by the contractor within the stipulated time or extension there-of as are not attributable to the
contractor in terms of the relevant provisions of the agreement. In the situation, where the period
of completion initially stipulated in the agreement is less than one year and subsequently the
completion period has been validly extended period stands at one year or more, escalation is
admissible only the balance portion of work executed beyond one year.”
The contractor shall for the purpose of Sub-clauses (a), (b) & (c) of this clause keep such books of
account and other documents as are necessary to show that the amount of increase claimed or
reduction available and shall allow inspection of the same by a duly authorized representatives of
Gowvt. and further, shall at the request of the Engineer-in-charge furnish, verified in such a manner
as the Engineer-in-charge may require. The Contractor shall within a reasonable time of his
becoming aware of any alteration in the price of such material, wages of labour and / or price of
P.O.L give notice thereof to the Engineer-in-charge stating that the same is given pursuant to this
condition together with an information relating thereto which he may be in a position to supply.
If any advance/Secured advance is granted by the Department the same will bear interest at the rate
of 18% P.A.
All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed
Standard Specification I.R.C & 1.5.| Codes & Bridge code section LILIILIV & VII & latest design
criteria for pre-stressed concrete bridge specially for Roads & Bridges issued by MoRT&H.,
Government of India, Compacting shall have to be carried out with help of mechanical
vibrators from the range of .. 2505, 1.5:2006, 1.S.: 2514 1.S. ; 4656
Shuttering & centering shall be with suitable steel shutters in side of which shall be lined
with suitable sheeting and made leak proof and watertight. All joints in formwork shall be
properly sealed preferably with P.V.C, joints sealing tapes & compounds.
Form work including complete false work shall be designed by the contractor without any
extra cost to employer and the Department will have the right to inspect the scaffolding,
centering and shuttering made for the work and can reject partly of fully such structures, if
found defective in their opinion. Any eventually such as loss of lives or properly due to
failure of centering and shuttering shall be the responsibility of the Contractor regarding
compensation of all claims thereof,
Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net
& the Engineer-in-charge or his representative shall have the right to test the weight &
quality from time to time.
The tenderers shall make all arrangements for proper storage of materials but no cost for
raising shed for store and pay of security guard etc. will be borne by the Department. The
department is not responsible for any theft or loss of materials at site. It is contractor’s risk.
Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as
per clauses of the contract.
Approach road to site of work for transport of materials to site of work is sole responsibility
of the Contractor. Statutory traffic restriction in the town area for Transport of construction
material to site of work is to be taken in to consideration before tendering and no
consideration for extra time or compensation thereof shall be considered.
The contractor should at his own cost arrange necessary tools and plants required for
efficient execution of work and the rates quoted should be inclusive of transportations, hire
and running charges of such plant and cost of consumables.
The machineries if available, with the department may be supplied on hire as per charges
noted in the enclosed statement and may be changed from time to time subject to the
Lz
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condition that the contractor will execute in advance an agreement with the Engineer-in-
Charge.

No claim whatsoever will be entertained for supply of machineries. No extension of time
will be granted to the contractor under this ground under any circumstances.

An applicant or any of its constituent partners of whose contract for any work has been
rescinded or who has abandoned any wok in the last five years, prior to the date of bid,
shall be debarred from qualification. The tenderer is to furnish an affidavit at the time of
submission of tender paper about the authentication of tender documents. An affidavit to
this effect is to be furnished in Schedule-F. Non-furnishing of the information in Schedule-E
and required affidavit in Schedule-F, the bid document will be summarily rejected.

It should be clearly understood that:-

The joints of the bars are to be provided with lapping, welds or bolts nuts as well be
directed by the Engineer-in-charge.

Concrete test specimens 150 mm x 150 mm x 150 mm in size (whether plan or reinforced
concrete) for the testing shall be taken for each structural member by a representative of
the contractor in the presence of responsible officer of the rank not lower than that of an
Assistant Engineer or Sub-Divisional Officer. The contractor shall bear the cost so involved
in testing. The test speciman in cube should be carried out in the Departmental Control and
Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance
with the stipulation in Bridges code section-II.

Test specimens shall be formed carefully in accordance with the standard method of

taking test specimen and no plea shall be entertained later on the grounds that the casting
of the test specimen was faulty and that the result of the specimen did not give a correct
indication of the actual quality of concrete,

Plain concrete and reinforced concrete specimens will be tested in Quality Control and

Research Laboratory at Bhubaneswar or as per the direction of Engineer-in-charge. Cost of
testing of all specimens and samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with
execution of the work. No claim for carriage of water whatsoever will be entertained.
It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.
For submission of a tender for the work, the tender will be deemed to have satisfied
himself by actual inspection of the site and locality of the work about the quality and
availability of the required quantity of materials, Medical aid, labour and Flood stuff etc.
and that the rates quoted by him in the tender will be adequate to complete the work
accordingly to the specifications attached thereto and that he had taken in to account all
condition and difficulties that may be encountered during its progress and to have quoted
labour rates and materials with taxes, Octrai and other duties lead, lifts, loading and
unloading freight for materials and all other charges necessary for the completion of the
work to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rates Government will not pay any extra
charge for any reason in case the contractor finds later on to have misjudged the conditions
as regards the availability of materials, labour and other factors. The contractor will be
responsible for any misuse, loss or damages due to any reasons whatsoever of any
departmental material during the execution of work. In case of loss, damage or misuse,
recovery at the rate at 5 times the cost of the materials will be deducted from bills or his
other dues.
The prevailing percentage of I.T. Department of the gross amount of the Bill towards
income tax will be deducted from the contractor’s bill. ﬂ
e
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Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s
bill.

It must be clearly understood that under no circumstances any interest is chargeable 'for
the dues or additional dues if any payable for the work executed and final bill pending
disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals
and materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor
who undertakes execution of work through labour should produce valid license from
licensing authorities of labour Department.

(A) PERFORMANCE SECURITY:

(1) If the rate quoted by the bidder is less than 15% of the tender amount then such a
bid shall be rejected and the tender shall be finalized basing on the merits of the rest bids.
But if more than one bid is quoted 14.99% (decimals up to two numbers will be taken for all
practical purposes) less than the estimated cost, the tender accepting authority will finalise
the tender through a transparent lottery system where all bidders/ their authorized
representatives, the concerned A.E.E will remain present. (2)  Additional Performance
Security shall be deposited by the bidder when the bid amount is less than the estimated
cost put to tender. In such an event, the bidders who have quoted less bid price / rates than
the estimated cost put to tender shall have to furnish the amount not less than the
differential cost i.e: estimated cost put to tender minus the quoted amount as Additional
Performance Security in shape of KVP/NSC/POTD/Term Deposit Receipt pledged in favour
of the BDO, TIHIDI and payable at TIHIDI. Separate sealed envelope along with the financial
instrument towards Original Bid Security and Cost of Bid documents. The Additional
Performance Security will be over and above the performance security. The bidder shall not
upload the Additional Performance Security instrument along with the tender documents.
The additional performance security in any other form will not be accepted. If the
Contractor fails to complete the work, the amount so furnished as additional performance
security will be forfeited in addition to the other penal clauses, if any to be imposed.

The bids of the technicall

y qualified will be opened for evaluation of the price bid. t-caseof

1

Sample of all material:

The contractor shall supply of all materials fully before procurement for the work for
testing and acceptance as may be required by the Engineer-in-charge.,

Super class contractor shall empty under himself two Graduate Engineer and two Diploma
holders belonging to the State of Orissa, Special class contractor shall employ under him
one graduate Engineer and two Diploma Holders belonging to the state of Orissa. Likewise
“A" Class contractor shall employ under him one Graduate Engineer or two Diploma
Holders belonging to State of Orissa. The contractor shall pay to the Engineering personnel
monthly emoluments, which shall not be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt. of Orissa. The Engineer-in-Chief
(Civil), Orissa may however assist the contractor with names of such unemployed Graduate
Engineers and Diploma Holders if such help is sought for by the contractor, The names of
such Engineering personnel appointed by the Contractors should be intimated to the tender
receiving authority along with the tender as to who would be supervising the;«g}t,&fﬁ bill
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of the Super Class, Special Class or “A" class Contractor shall be accompanied by an
employment Roll of the Engineering personnel together with a certificate of the Graduate
Engineer or Diploma Holder so employed by the Contractor to the effect that the work
executed as per the bill has been supervised by him. (Vide Works Department No. Codes M-
22/91-15384 dated 09.07.91). The required certificate is to be furnished in the proforma
contained vide table 1.4 of qualification information of Section-2.

An Engineering personnel of the executing agency should be present at work site at the
time of visit of High Level Inspecting Officers in the rank of Chief Engineer and above.

All reinforced cement work should conform to Orissa Detailed Specification and should be
of proportion as per Contract Agreement having desired compressive strength (in work
test) in 15 Cm cubes at 28 days, after mixing and test conducted in accordance with IS 456
and IS 516.

Bailing out of water from the foundation, pipeline trenches Septic Tanks/Soak pits/Sumps/
M.H. etc. either rainwater or sub-soil water if necessary should be borne by the Contractor.
No payment will be made for benchmarks, Level Pillars, profiles and benching and leveling
the ground wherever required. The rates quoted should be for finished items of work
inclusive of these incidental items of work. It should be understood clearly that no claims
whatsoever would be entertained.

The tenders shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-44150
dtd. 25.11.57.

The contractor will have to submit to the BDO monthly return of labour both skilled and
unskilled employed by him on the network.

All fittings for doors and windows P.H. & Electrical Woks as supplied by the Contractor
should be of best quality and conform to relevant I.S. specification and should be got
approved by the Engineer-in-charge of the respective wing before they are used on the
work.

After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing buildings, if found necessary and bear the entire cost of such test,
including the inspection of Electrical Inspectorate.

The Tenders should furnish along with their tender 1. a list of works, which are at present in
their hand 2. List of T&P and 3. List of work executed in the prescribed proforma (s)
enclosed herewith in appropriate place of bid document.

All reinforced cement concrete works should be finished smooth Extra charges for
plastering if required to any R.C.C structures like roof slab, Columns, Chajjas, fins, parapets,
shelves etc. shall not be paid.

The tenderers may at his option quote reasonable rate for each item of work carefully so
that the rate for one item should not be unworkable low and for others too high.

The contractor has to arrange the samples of materials required for execution to be got
tested and approved by the Department before taking up the work and during course of
execution required from time to time. All such samples will be tested at Quality Control and
Research Laboratory Bhubaneswar or as per the direction of Engineer-in-charge, at the cost
of the Contractor with no extra cost to the Department,

If there is any damage to the work due to natural calamities like flood or cyclone or any
other cause during the course of execution of work or up to 6 months after completion of
work or if any, imperfection becomes apparent to the work within 6 months from the date
of final certificate of completion of work the contractor shall make good of all such
damages at his own cost with no extra cost to the Department. No claims, whatsoever, in

this regard will be entertained.
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The K.B. bricks should be well burnt and of good qualities. The bricks should be approved by \
the Engineer-in-charge before use in the work and should conform to the minimum |
strength as per National Building Code.
Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who
undertakes execution of work through labour should produce valid license from the
licensing authority of labour Department. |
Standard co-efficient for linear measurement will be adopted while calculating
consumption of steel and no claim whatsoever regarding difference in co-efficient of steel
will be entertained. The rates quoted shall be inclusive of any eventuality of difference for
co-efficient for linear measurements.
Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to
submit an affidavit to the effect that he has not yet availed the facility/participated in the
tender for more than two works (Excluding this work) during the current financial year. The
name of work for which participated and the authority to which the tender was submitted
must be mentioned in the affidavit, failing which the tender will be rejected.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Orissa and it is agreed that neither
party to the contract will be competent to bring a suit in regard to the matter by this
contract at any place outside the State of Orissa.
SPECIAL CONDITIONS (PART OF THE CONTRACT)
All materials before they are being used in the items of works as per this Schedule of quantities and
also the finished items of work where tests are applicable shall have to be tested through the
Engineer-in-charge of the respective wing at appropriate Laboratories according to the relevant I.S.
Specifications of the materials and the said items of works and the cost of all such tests shall have
to be borne by the Contractor and the rates of the items of works should be inclusive of cost of such
tests.
The tests have to be planned & carried out such that the progress of work is not hampered.
The tests are mandatory as per the prescribed frequencies and 1.5, Specifications. However, these

are not exhaustive and the Engineer —in- Charge has the right to prescribe other required test if any

as will be considered from time to time.
In case of ambiguity between clauses of this D.T.C.N and the P-1 contract form, the relevant
clauses of the P-1 Contract Form shall prevail over the D.T.C.N. The clauses not covered
under P-1 Contract Form shall be governed by the clauses of this D.T.C.N.
It must be definitely understood that the PANCHAYAT SAMITI, TIHIDI does not accept any
responsibility for the correctness and completeness of the trial borings shown in the Cross
Section,
Schedule of quantities is accompanied. It shall be definitely understood that the
PANCHAYAT SAMITI, TIHIDI does not accept any responsibility for the correctness or
completeness of this schedule and that this schedule is liable for alternation or omissions,
deductions or alternations set forth in the conditions of the contract and such omissions,
deductions, additions or alternations shall no way invalidate the contract and no extra
monetary compensation will be entertained.
In case of any complaint by the labour working about the nonpayment or less payment of
his wages as per latest minimum wages Act, the BDO/AEE will have the right to investigate
and if the contractor and pay such amount to the labour directly under intimation to the
local labour office of the Govt. The Contractor shall not employ child labour. The decision of
the Engineer = in — charge is final and binding on the contractor.
The Contractor should arrange the materials like Steel, Cement, Paint and Bitumen etc, of
approved quality and specification at his own cost for completion of the wor, \;j}ht_be time
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$ schedule. No extension of time will be granted on the application of the contractor due to
delay in procurement of materials.

83. The bidder will be responsible for the loss or damage of any departmental materials during
transit and in the execution of the work due to reasons what-so-ever and the cost of such
materials will be recovered from the bills at Stock issue rates or market rates whichever is
higher.

84. If the contractor removes materials supplied by the employer to him from the site of work
with a view to dispose of the same dishonesty, he shall be in addition to any other liability
civil or criminal arising out of his contract be liable to pay a penalty equivalent to five times
of the price of the materials according to the stock issue rate or market rate whichever is
higher. The penalty so imposed shall be recovered at any time from any sum that may then
or at any time thereafter become due to the contractor or from his security deposit or from
the proceeds of sale thereof.

85. The selected contractor may take delivery of departmental supply according to his need for
the work issued by the Store-in-charge, of the pachayatasamiti subject to the availability of

Il the materials. The tenderer shall make all arrangement for proper storages of materials but
no cost of raising shed for storage, pay of security guard etc. will be borne by the
Department. The Department is not responsible for considering the theft of materials at
site. It is the contractor’s risk. Under any such plea if the tenderers stops the work, he shall
have to pay the full penalty as per clause of F2 agreement.

86. The Department will have the right to supply at any time in the interest of work any
departmental materials to be used in the work and the contractor shall use such materials
without any controversy or dispute on that account. The rate of issue of such materials will
be at the stock issue rates inclusive of storage charges or rates fixed by the Department or
current market rate whichever is higher.

87. All the materials which are to be supplied from departmental store will be as per availability
of stock and the contractor will have to bear the charges of straightening, cutting, jointing,
welding etc. to required sizes in case of M.S. Rods of TOR Steel / M.S. Angles, Tees and
Joists etc. After the issue from the departmental store the materials may be under the
custody of the contractor and the contractor will be responsible for its safety and storage.

88. Though Departmental issue of cement and steel has indicated, it may not be taken as
binding. The contractor must have to arrange by themselves cement, steel, bitumen and
every sort of materials from approved manufacture, get it tested in the Departmental
Laboratory and approved by the Department before use.

89. TOR rods, plates and structural members will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates etc. shall be
measured in length of different diameter, size and specification as actually used (including
hooks and cranks) in the work correct to one centimetre. And their weight calculated as per
co-efficient prescribed by the Indian Standard Specification or as directed by the Engineer-
in-charge. Wastage of bars and lappings, chairs, splices, hookesetc will not be considered I
for measurement. The quoted rate should be inclusive of the above provisions. Only the
lengths as per approved drawings/ designs shall be considered for asurement.

90. The contractor is required to pay royalty to Govt. as fixed from time to time and produce
such documents in support of their payment to the concerned Engineer with their bills,
falling which the amount towards royalties of different materials as utilized by them in the
work will be recovered from their bills and deposited in the revenue of concerned

department.
91. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) Months
from the completion of the work arising out of defective or improper materials or
| worklmanship timing are upon the direction of the Engineer-in-Charge to beﬂgn@ed and
Contractor Block Dev. Efﬂcer, Tihidi
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made good by the Contractor at his own const unless the Engineer for reasons to be
recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The
contractor is also required to maintain the road/building for 12 (Twelve) months from the
date of successful completion of the work.

Q2. From the commencement of the works to the completion of the same, they are to be under
the contractors charge. The contractor is to be held responsible to make good all injuries,
damages and repairs occasioned or rendered necessary to the same by fire or other causes
and they hold the Govt. of Orissa harmless for any claims for injuries to person or structural
damage to property happening from any neglect, default, want of proper care or
misconduct on the part of the contractor or any one in his employment during the
execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,

cyclone, epidemic, riot or any other calamity whether natural or incidental damages so

" caused will have to be made good by the contractor at his own cost.

93, Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement
as per the latest provision of relevant I.S. Code / I.R.C. Code / MORT&H specifications.

94. Where it will be found necessary by the Department, the officer-in-Charge of the work shall

' issue an order book to the contractor to be kept at the site of the work with pages serially

| numbered. Orders regarding the work whenever necessary are to be entered in this book
by the Officer-in-charge with their dated signatures and duly noted by the contractor or his
authorized agents with their dated signature. Orders entered in this book and noted by the
contractor’s agent shall be considered to have duly given to the contractor for following the

instructions of the Department. The order Book shall be the property of the Panchyat

" Samiti and shall not be removed from the site of work without written permission of the

Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

95. The contractor should attach the certificate in token of payment deposit with the
registration authority as per recent circular of the Government relating to his registration.
Il 96. In case of any discrepancy in printing or omissions of statutory specifications or any other

part or portion of the approved document during download of the bid document, the
decision of the officer inviting the bid will be binding on the bidder.

a7. The rates quoted by the contractor shall cover the latest approved rates of labours
materials, P.O.L. and Royalties. Arrangement of borrow areas land approach road to the
building site etc. are the responsibility of the contractor.

9g. The rate for each work of concrete items wherever dewatering is imperatively necessary
the term dewatering shall mean the execution or operation of the items due to standing
water as well as due to percolation of water. The quoted rates will be inclusive of this.

98, The contractor shall make requisition of claim book from the date of commencement of the
work from the Department and shall maintain in proper form with pages serially numbered
in order to record items of works are not covered by his contract and claimable as extra,
Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorized agents at the end of each month. A certificate should be furnished along
with the claim to the effect that he has no other claim beyond this claim up-to-date. If in
any month there are no claims to record, a certificate to that effect should be furnished by
the contractor in the claim book. Each claim must be defined and should be given as for as
possible regarding the quantities as well as the total amount claimed. The claim book must
be submitted by the contractor regularly by 10" and 16" days of each month for orders of
the Engineer-in-charge or competent authority claims not made in this manner or the claim

book not maintained from the commencement of the work is liable for rejection. The claim
| book is the property of the PANCHAYAT SAMITI, and shall be surrendered by the contractor

7
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to the Engineer-in-charge after completion of the work or before recession of the contract
by the Department whichever is earlier for record.

Number of tests as specified in I.R.C. / MORT&H / 1.5.| specification required for the building
materials construction of roads / bridges / buildings or any other structural works will be
conducted in any Govt. Test House /Departmental Laboratories/reputed material testing "
laboratory as to be decided by the Engineer-in-charge. Testing charges including
expenditure for collection/transportation of samples/specimens etc. will be borne by the
contractor. The collection of samples and testing are to be conducted for both prior to
execution and during execution as may be directed by the Engineer-in-charge and on both
the accounts the cost shall be borne by the contractor.

Even qualified criteria are met the bidders can be disqualified for the following reasons, if
enquired by the Department.

a) Making a false statement or declaration.

b) Past record of poor performance.

c) Past record of abandoning the work half way/recession of contract.

d) Past record of in-ordinate delay in completion of the work.

e) Past history of litigation.

In case the 1* lowest tenderer or even the next lowest tenderes withdrawn in series one by
one thereby facilitating a particular tender for award, then they shall be penalized with
adequate disincentives with forfeiture of EMD unless adequate justification for such back
out is furnished. Appropriate action for black listing the tenders shall also be taken apart
from dis-incentivizing the tenderer.

The following documents which are not submitted with the Bid will be deemed to be part of
the BID.

SINo Particulars

01 Notice Inviting Tender

02 Instruction to the Bidders
03 Conditions of Contract
04 Contract data

05 Specifications

06 Drawings

07 Bill of quantity

CESS:

Labour Welfare CESS @ 1% will be deducted from each bill (from Gross bill amount).
ELIGIBILTY CRITERIA FOR QUALIFICATION

Applicants shall furnish the followings.

a. Required E.M.D. as per the Column No. 6 and Clause No. 21 ||

favour of the B.D.0. against the Bid Document download from the Website.

c. Valid Registration Certificate, Valid GST clearance certificate, PAN Card and he shall furnish the
Original Registration Certificate, GST clearance Certificate and Pan Card for verification after
opening of the tender before BDO, as per Clause No. 22,

d. Information regarding current litigation, debarring / expelling of the applicant or abandonment
of work by the applicant in Schedule “E” as per Clause No. 49,

e. An Affidavit to the effect of authentication of tender documents, abandonment of any work
during last 5 years, etc. in schedule “F” as per Clause No. 49, He shall furnish original affidavit in
Schedule”F”.

’/,{t?__
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f. " The Bidder should have E.P.F. and E.S.I. Registration. He should furnish documentary evidences
to this effect,

106. ADDENDUM TO THE CONDITION OF P-1 CONTRACT.

Clause-2(a) of P-1 Contact: - Time Control - (Vide Works Department Office Memorandum
N0.24716 dtd. 24.12.2005 and No. 8310 dtd. 17.05.2006)

2.1.  Progress of work and Re-scheduling programme.

2.1.1. The Engineer-in-Charge shall issue the letter of acceptance to the successful contractor. The issue of
the letter of acceptance shall be treated as closure of the Bid process and commencement of the
contract,

2.1.2.  Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-
Charge for approval a Programme showing the general methods, arrangements, and timing for all

the activities in the Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all

cases in which the time allowed for any work exceeds one month to complete, 1/4" of the whole

time allowed under the contract has elapsed, % of the whole of the work before % of the whole
time allowed under the contract has elapsed, %th of the whole of the work before 3/4" of the
whole time allowed under the contract has elapsed.

2.1.4. If at any time it should appear to the Engineer-in-charge that the actual process of the work does
not conform to the programme to which consent has been given the Contractor shall produce at
the request of the Engineer-in-charge, a revised programme showing the modifications to such
programme necessary to ensure completion of the works within the time for completion. If the
Contractor does not submit an update Programme within this period; the Engineer-in-charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue Programme has
been submitted.

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities.

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations.
The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any
time. A revised Programme is to show the effect of Variations and Compensation Events.

2.2 Extension of the Completion Date.

2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence
of the Contract. The execution of the works shall commence from the 15" day or such time period
as mentioned in letter of Award after the date on which the Engineer-in-charge issues written
orders to commence the work or from the date of handing over of the site whichever is later. If the
Contractor commits default in commencing the execution of the work as aforesaid. Government
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the
earnest money & performance guarantee/security deposit absolutely.

2.2.2.  As soon as possible after the Agreement is executed, the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items of
the works. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the
Engineer-in-charge and the contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the contractor
shall in all cases in which the time allowed for any work exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per milestone given

in contract data. W
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2.2.3.

2.2.4.

2.2.5:;

2.3
2.3.1

2.4.

In case of delay occurred due to any of the reasons mentioned below the Contractor shall

immediately give notice thereof in writing to the Engineer-in-Charge but sha nevertheless use

constantly his best endeavors to prevent or make good the delay 3nd shall do 3l that may be

reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

i) Force majored or

i) Abnormally bad weather or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or

v) Delay on the part of other contractor or tradesman engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Data without the Contractor taking steps to accelerate the rem ining

work and which would cause the Contractor to incur additional cost, or

Any cther cause, which in the absolute discretion of the authority mentioned, in Contract

data is beyond the Contractors control.

Request for reschedule and extension of time to be eligible for consideration, shall be made by the

Contractor in writing within fourteen days of the happening of the event causing delay. The

Contractor may also, if practicable indicate in such a request the period for which extension is

desired.

In any such case a fair and reasonable extension of time for completion of work may be given such

extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3

months of the date of receipt of such request. Non-application by the Contractor for extension of

time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this

shall be binding on the Contractor.

Compensation for Delay.
If the Contractor fails to maintain the required progress in terms of clauses-2 of P-1 Contract or to

complete the work and clear the site on or before the contract or extended date of completion, he
shall, without prejudice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates stipulated
below as the Chief Engineer(whose decision in writing shall be final in writing shall be final and
binding) may decided on the amount of tendered value of the work for every completed day/month
(25 applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or that the
work remains incomplete. This will also apply to items or group of items for which a separate pericd
of completion has been specified. Compensation @ 1.5% per month of for delay of work, delay to
be completed on per Day basis. Provided always that the total amount of compensation for delay to
be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is
originally given, The amount of compensation may be adjusted or set-off against any sum payable
to the Contractor under this or any other contract with the Government. In case, the Contractor
does not achieved a particular milestone mentioned in contact data, or the rescheduled
milestone(s) in terms of Clause-2.5, the amount shown against that milestone shall be withheld, to
be adjusted against the compensation levied at the final grant of extension of time. Withholding of
this amount on failure to achieve a milestone shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the
delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently
also shall be withheld. However no interest whatsoever shall be payable on such withheld amount.

Management Meetings.
\ ﬁL;-'

vii)
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2.4.1.  Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal
matters raised in accordance with the early warning procedure. ) )

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for
actions to be taken to be decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attend the meeting.

RESERVATIONS OF THE TENDER INVITING AUTHORITY

107.  If any bonafide mistake or omission in the wording and description of any clauses in DTCN/BOQ is
left unnoticed and inadvertently and the same is detected after sale of the bid document, then the
Tender inviting authority i.e. the B.D.O. reserves every right to correct that and all purchasers will
abide by that correction.

108.  Similarly, if any bonafide arithmetical error or mistake / omission in wording of any item or Unit of
item etc. is left in the Bill of Quantity (Price Bid) unnoticed and inadvertently and the same is
detected after sale of the bid document, then the Tender inviting authority i.e. the B.D.O. reserves
every right to correct that and all purchasers will abide by that correction.

109. (i) In case of doubt / confusion / ambiguity on any score regarding qualification or
disqualification of any tenderer for the bid and which is not specifically covered in the above clauses
of the DTCN, then the decision of the authority inviting the tender i.e. the B.D.O. concern will be
final and binding to all concerned for all purposes.

(ii) Similarly, after the drawl of the agreement with the contractor, in case of any controversy
during execution of the work, then the decision by the Engineer-in-charge of the work within his limitations
/ Power will be final and abiding to the contractor, if not categorically specified in the clauses of DTCN or
Agreement.

Clause-2 (b) of Item Rate P-1 Agreement: - Rescission of Contract (Amendment as per Letter No.
10639 dt. 27.05.2005 of Works Department, Orissa)

To rescind the contract (of which rescission notice in writing to the contractor under the hand of
the Engineer-in-Charge shall be conclusive evidence), 20% of the value of left over work will be realized
from the contractor as penalty.

110.  The tenderers are required to go through each clause of P.W.D Form P-1 carefully in addition to the
clauses mentioned here in before tendering.

111. A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol-Il
on rules for black listing of Contractors vide letter no. 3365 dt.01.03.2007 of Works Department,
Orissa. As per said amendment a Contractor may be blacklisted.

a) Misbehavior/threatening of Departmental & Supervisory officers during execution of
work/tendering process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence
to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract,

e) Security consideration of the state i.e. any action that jeopardizes the security of the states.

f) Submission of false/fabricated/forged documents for consideration of a tender.

112.  The safety certificate of the E.I. work will be furnished by the agencies after getting necessary

verification from the electrical inspector/equally competent authority responsible for the work
prior to Energysation of the building.

113.  Percentage rate contract (vide Works Department Letter No. 8310 Dt 17.05.2006) in case of
percentage rate tender:-

i The contractor has to mention percentage excess or less over the estimated cost (in figures as well
as words) in the prescribed format appended to the tender document. ¥a
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Contractors participated in the tender for mare than one work may offer conditional rebate. Rebate

offer submitted in separate sealed envelope shall be opened, declared and recorded first. The

rebate so offered shall be considered after opening of all packages called in the same Tender

Notice. The Contractors who wish to tender for two or more works shall submit separate tender for

each. Each tender shall have the Bid identification No. Name &S| No. of the work (as per IFB) to

which they refer, written on the envelope.

iii. Only Percentage quoted shall be considered. Percentage quoted by the Contractor should be

accurately filled-in-figures and words. So that there is no discrepancy.

a. If any discrepancy is found in the percentage quoted in words and figures then the percentage quoted
by the Contractor in words shall be taken as correct.

b. If any discrepancy is found in the percentage quoted in percentage excess/less and the total amount
quoted by the Contractor then percentage will be taken as correct.

c. The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

d. The percentage quoted in the tender without mentioning excess/less supported with corresponding
amount does not tally with either to percentage excess or less then it will be treated as percentage
excess.

e. The percentage quoted in the tender without mentioning excess/less supported with corresponding
amount if tallied with the percentage then it will be treated as to which side the amount tallies.

f. The contractor will write percentage excess/less up to ene /two decimal point only. H-he-writes-the

=Te antaoa g = = HD = O—8 =ala - - s7= 7

g. The tender shall be written legibly and free from erasures, over writings or corrections of figures
Corrections, over writings & interpolations where unavoidable should be made by making out, initialing,

dating and rewriting.

V. In the contract P1 time is the essence, The contractor is required to maintain a certain
rate of progress specify in the contract.
V. The quantity mentioned can be increased or reduced to the extent of 10% for individual

items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior
approval of competent authority is mandatory before making any payment.

VL. The period of completion is fixed and cannot be altered except in case of exceptional circumstances
with due approval of next higher authority.

VIl Bills for percentage rate tenders shall be prepared at the estimated rates for individual
items only and the percentage excess or |ess shall be added or subtracted from the gross amount of
the bill.

(Total 113 Clauses)

LIST OF MATERIALS OF APPROVED BRAND AND MANUFACTURES
The material specification and quality control shall comply to the requirement of relevant IS
codes and all materials shall be used after approval from Engineer-in-Charge.

A - CIVIL WORKS:

CEMENT

Portland Slag Cement: conforming to IS 269/1869 & 15-455-1989 of 43 grade

STEEL : High Strength Fe 415/Fe 500 grade deformed bars conforming to IS 1786 — 1985
The MORTH specification for Road & Bridge work (4™ edition) shall be observed during execution of work.
(B) Cement Mortar.

Mortar shall be well mixed to a uniform colour and consisting in the proportion as specified in the

items of work. Sand shall be measured on the basis of its dry volume and theyntity shall be
e
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adjusted for bulking of damp sand. Cement shall be mixed, taking 50 kg or 0.035 cum, in volume
only required quantity that can be consumed within 30 minutes of adding water shall be mixed at

one time.,
(C) Cement: Cement should confirm to 15-269/1869 & 15-455-1989
(D) Sand Locally available best river sand medium size.

(E) Coarse Aggregates: The course aggregate shall be of hard granite stone and shall generally
confirm to 1.S. 389. Porous Course aggregate shall not be used. The aggregate shall be free from clay film
and other adherent coatings. Aggregate containing clay films over the stone materials shall be thoroughly
washed. The aggregate shall be from approved quarry and crusher broken. Course aggregates shall be
composed of particles ranging between the sizes 2.36 to the maximum size as may be specified in the

relevant item of work, within the range, the aggregates shall be well graded so as to produce a dense
concrete,

(F) Reinforcements:

Mild steel Round Bars, coiled twisted and deformed bars of steel of medium tensile strength will be used as
reinforcement as per drawing and design and directions. Mild Steel bars if allowed shall confirm to LS.

226/1962 standard quality or IS: 432/1966 — Grade-| Black annealed wire (Not thinner than 24 gauge for
tying the reinforcement shall be used)

GENERAL CONDTIONS
1. Drawings & Specifications

The Contractor, after the award of the contract and on signing the agreement shall be
furnished free of cost two copies of each of the drawings, specifications, descriptive schedules and
other details necessary for execution of the work. All further drawings and details as may be
prepared by the department from time to time for reasonable development of the work described
in the contract documents and reasonably necessary to explain and amplify the contract drawings
and to enable the contractor to execute and complete the work shall also be supplied in duplicate
to contractor free of cost.

Any further copies of such drawings, required by the contractor shall be paid for by him.

The contractor shall keep one copy of all the drawings specifications, price schedule of items and

quantities at work site and the Engineer-in-charge or his authorized representative shall at all

reasonable times have access to the same.
2. Contractor’s Responsibility.

a) The contractor shall provide at his cost everything necessary for the proper execution of the
works according to the intend and meaning of the drawings, schedule of items and quantities
and specifications taken together, if the same is not particularly shown or described therein,
provided that the same can reasonably be inferred there from, if the Contractor finds any
discrepancy in the drawings or between the drawing and schedule of quantities and
specifications, he shall immediately in writing refer the same to the Engineer-in-charge whose
decision shall be final & binding.

b) Any work done at any time or even before receipt of such details shall be removed/replaced by
the contractor without any expense to the department if the work is not in order and if so
directed by the Engineer-in-Charge error inconsistencies in drawings and local conditions
affecting the works shall be brought to the notice of the Engineer-in-Charge immediately for his
decision. All drawings, bill of quantities and specifications and copies therefore furnished by the
department, are their property. They shall not be used on any other work and shall be returned
to the Department on request on completion and before issue of final certificate or termination

of the contract. {/y/

Contractor Block Dev. Officer, Tihidi
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All materials and workmanship shall be of the respect kinds described in the specification.
B.0.Q. contract and in accordance with the instruction of the Engineer-in-Charge. The
Contractor must satisfy himself about the same while furnishing samples for approval of the

Engineer-in-Charge before incorporation in the works.

d) The Engineer-in-Charge may from time to time cause at his discretion such tests on samples of

materials or workmanship of all/any materials and work, as he may consider necessary at

places of manufacture, fabrication, on the site or at such other places. The expenditure incurred

for all such tests shall be borne by the contractor.
e) All approved samples are to be preserved by the contractor in a regular manner in the site

office for inspection and verification of the Engineer-in-Charge or his representative from time

“ to time.

g) Alteration / Addition & Omissions.
The Engineer-in-Charge shall make any variation of the form, quality or quantity of the

works or any part thereof that may be in his opinion be necessary and for that purpose or if for any,

other reason it shall, in his opinion be desirable, he shall have power to order the Contractor to do

<o and the Contractor shall do any or allot followings:
4 a) Increase or decrease the quantity of any work included in the contract

b) Omit any such work.
¢ c) Change the levels, lines, position and dimensions of any part of the works, and

d) Execute additional works of any kind necessary for the completion of the work. No such
variation shall in any way radiate or invalidate the contract, but the value of all such variations
shall be taken into account and shall be added to or deducted from the contract sum
accordingly, but no such variation shall be made by the contractor without prior written
instruction from the Engineer-in-Charge.

The schedule of quantities/rates shall be deemed to have been prepared and included in
accordance with the method of measurement of work set out and as per the relevant
specifications or in its absence relevant LS. Code of practice. Any error in the specification or in
quantity or omission of any item from the schedule of quantities/rates shall not vitiate the
contract sum provided that no rectification or errors, if any, shall be allowed in the contract

schedule of rates.

" 3. Valuation of vitiations
a) All extra or additional work done or work omitted shall be valued at the rates and price set out

in the prices schedule of quantities, and/or derived there from, if in arriving at the contract

II sum, the Contractor have added to or deducted from the total of the items in the tender any
sum either as a percentage or proportion, then the same percentage of proportion shall apply
to all items or works in the prices schedule as also for valuation of variation.

b) If the contract does not contain any rate or price applicable to the extra or additional work, or
the rate or price in the priced schedule of quantities has become inapplicable in the opinion of
the Engineer-in-Charge by virtues of such addition or omission, then suitable rates or price shall
be agreed such rates shall be derived by analysis based on standard schedule of rates of State
P.W.D / P.H.D or In case such is not available therein, form any approved schedule with the
various elements valued at local market price plus 10 (ten) percent towards over-heads.

| S
Block Dev. Officer, Tihidi

Contractor
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SCHEDULE=-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We * am/are* related / not related (*) to any
officer Panchayat Samiti, Tihidi the rank of Assistant Engineer & above and any officer of
the rank of Assistant and above of Panchayat Samiti, Tihidi. I/We * am/are* aware that, if
the facts subsequently proved to be false, my/our* contract will be rescinded with
forfeiture of E.M.D. and Security deposit and I/We* shall be liable to make good the loss or
damage resulting from such cancellation.

I/We also note that, non-submission of this certificate will render my / our
tender liable for rejection.

(*) = Strike out which is not applicable Signature of the Tenderer
Date -

SCHEDULE - B

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERER OR
ABANDONMENT OF WORK BY THE TENDERER

“* Isthe tenderer currently involved in any Yes/No
litigation relating to the works.
% Ifyes: - give details

%* Has the tenderer or any of its constituent Yes/No
Partners been debarred/expelled by any
agency in India during the last 5 years.

** Hasthe tenderer or any of its constituent Yes/No
Partners failed to perform on any contract
Work in India during the last S years.

* |If yes, give details,

summarily be rejected.
Signature of Tenderer

bz~

Contractor Block Dev, Officer, Tihidi
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SCHEDULE-C

AFFIDAVIT

1. The undersigned do hereby certify that all the statements mads in the reguired attachments are
true and correct.

" 2. The undersigned also hereby certifies that neither my ] our firm / comgany / |

individuals
Ii nor any of its constituent partners have abandoned any road/bridge/irrigation/Buildings or cther
project work in India nor any contract awarded to us for such works have been rescinded curing the
fJ last five years prior to the date of this bid.

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verity
this statement cr regarding my (our) competency and general reputation.

r 4. The undersigned understands and agrees that further qualifying information may be requestad and
agree to furnish any such information at the request of the Department.

I 5. The undersigned undertake that in case of any information furnished by me found to be incomect
the BDO, has right to reject the Bid.

(Signature of Tenderer)
Title of Officer

Name of Firm

Date:-

Contract
ractor Block Dev. Officer, Tihidi
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SCHEDULE-D

RELATIONSHIP DECLARATION

TO
The Tender Inviting Officer,
Subject : (Name of the Work)

Ref (Bid reference number)
Sir,

Pursuant to clause 2.2 of the ITB, it is to inform that | have relative(s) employed as an officer in the
rank of an Assistant Engineer and above under the Department. His (Their) details are
as follows.

Relationship

Name

Designation

| Office
\ Address
Pursuant to clause 2.3 of ITB, | am to submit herewith the names of persons who are working under
my firm having near relatives to any gazette officer on the rank of an Assistant Engineer and above in the
Department.
" SINo Name of the employee and Presently working as Details of his relatives working in the
his designation in the firm Department
Relationship
Name
Designation
Office
Address
|| Relationship
Name
Designation
Office
Address
I'am also duly bound to inform the relationship of any subsequent employment with any gazette
" officer in the rank of an Assistant Engineer and above in the Department, |
am aware that any breach of this condition would render my firm liable for penal action for suppression of
facts.
No of pages: ............ . ) including cover page.
[ Yours Sincerely
Signature of the Tenderer Block Development Officer,
Date:- Tihidi,
|
]
7 o
Contractor Block Dev. Officer, Tihidi
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