



OFFICE OF THE PANCHAYAT SAMITI, TIHIDI
At/Po- Tihidi, Dist- Bhadrak, Pin- 756130, E-mail: ori-tihidi@nic.in
Phone & Fax- 06784274430

Letter No- 1973

Date- 03/06/26

Tender Cancellation Notice

This is for general information to all concerned bidders that, in response to tender call Notice No- BIN 4(25-26) Date-23/03/2026 for the following below mentioned projects is hereby canceled with immediate effect due to various reasons after due consideration of Tender Committee.

- 01) SI No -03, Const. of ACR building at Kolha ME School, Kolha G.P.
(Rs. 14,39,857.00)
- 02) SI No -04, Const. of ACR building at Chabispada Sasan UGME School of Baro G.P.
(Rs. 13,44,911.00)
- 03) SI No - 05, Const. of ACR building at Nandore Pry School of Bodak GP
(Rs. 14,38,953.00)
- 04) SI No - 08, Construction/Completion of Bilana-4 AWC (Nayapatna of Bilana GP)
(Rs. 10,15,865.00)
- 05) SI No - 09, Construction/Completion of AWC Building at Kalimegha of Mukundapur GP
(Rs. 8,67,302.00)
- 06) SI No. -10, Construction/Completion of AWC Building at Taladapa Dasasahi of Barsar GP
(Rs. 8,78,395.00)
- 07) SI No.-11, Construction/Completion of AWC Building at Nandakandarpa-1 of Bahabalpur GP (Rs. 9,12,136.00)
- 08) SI No.-13, Construction of Non-residential building (1st floor) at Block Head quarter of Bhatapada GP (Rs. 18,88,897.00)

Inconvenience caused is regretted.


Block Development Officer